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REPLY TO THE ATTENTION OF: 
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EPA Region 5 Records Ctr. 

366818 

Rs: Special Notice Letter for South Dayton Dump and Landfill Site, 1975 Dryden Road (aka) 
Springboro Pike, Moraine, Ohio 

Dear Sir or Madam: 

The United States Environmental Protection Agency ("U.S. EPA") has undertaken response 
actions at the above referenced Site pursuant to the Comprehensive Environmental Response, 
Compensation, and Liability Act, 42 U.S.C. §9601 et seq., as amended ("CERCLA"). U.S. EPA 
has documented the release or threatened release of hazardous substances, pollutants, and 
contaminants at or from the Site. U.S. EPA believes the following response activities are 
necessary at the Site: 1) a remedial investigation ("RI") to determine the nature and extent of the 
contamination at the Site; and 2) a feasibility study to determine and evaluate alternatives for 
remedial action at the Site ("FS"). 

You h£.ve been identified as a contact for the Potentially Responsible Party ("PRP") identified 
above. This letter notifies you that a 60 day period of formal negotiations with the U.S. EPA 
automatically begins 10 days after the date of this letter whereby you and other Potentially 
Responsible Parties are invited to enter into negotiations with U.S. EPA to conduct the RI /FS at 
the Site. This letter also contains a formal demand for reimbursement of costs that have been 
incuired at this Site by the U.S. EPA in response to the health and environmental concerns at the 
S te. Tais letter also provides general and site-specific information to assist you in these 
negotiations. 

The U.S. EPA previously initiated negotiations with the PRPs to conduct a RI/FS at the Site in 
S(;ptember 2002 and terminated those negotiations in January 2003. Subsequently, several 
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significant actions related to the Site have occurred. Specifically, the U.S. EPA has proposed 
the site for the National Priorities List ("NPL"). Given these significant actions concerning the 
Site, U.S. EPA is again inviting the PRPs for the Site to enter into RI/FS settlement negotiations. 

NOTICE OF POTENTIAL LIABILITY 

U.S. EPA has information indicating that you may be a PRP under Section 107 of CERCLA, 
with respect to this Site. Under Section 107 of CERCLA, responsible parties include current 
owners and operators of the Site and former owners and operators of the Site at the time of 
disposal of hazardous substances, as well as persons who owned or possessed hazardous 
substances and ananged for disposal, treatment, or transportation of such hazardous substances 
and ]5ersons who accepted hazardous substances for transportation for disposal or treatment to 
the Site selected by such transporter. 

U.S. EPA may perform response actions in response to a release or threatened release of 
hazardous substances, pollutants or contaminants pursuant to Secfion 104 of CERCLA. Under 
Section 107 of CERCLA, U.S. EPA can recover those response costs from responsible parties. 
Under Sections 106(a) and 107(a) of CERCLA, 42 U.S.C. §§ 9606(a)and 9607(a), Section 7003 
of the Resource Conservation and Recovery Act, 42 U.S.C. § 6973, as amended (RCRA), and 
other laws, U.S. EPA can order, or ask a court to order, responsible parties, to conduct response 
actions at a site. Failure to comply with an administrative order issued under Section 106(a) of 
CERCLA may result in a fine of up to $32,500 per day, under Section 106(b) of CERCLA, or 
imposiiion of treble damages, under Section 107(c)(3) of CERCLA. In addition, responsible 
parties may be liable for damages to natural resources at a Site. 

SPECIAL NOTICE AND NEGOTIATION MORATORIUM 

Under Section 122 of CERCLA and general settlement authority, U.S. EPA can enter into 
settlement agreements with PRPs that require PRPs to conduct response under Section 107 of 
CERCLA. U.S. EPA has determined that use of the Section 122(e) special notice procedures 
specified in CERCLA may facilitate a settlement between U.S. EPA and PRPs for this Site. 
Therefore, under Section 122 of CERCLA, this letter triggers a 60-day moratorium on certain 
US. EPA response activities at the Site. During this 60-day period, the PRPs, including you, are 
invited to participate in formal negotiations with U.S. EPA. You are also encouraged to 
voluntarily negotiate a settlement providing for the PRPs, including yourself, to conduct or 
finance the response activities required at the Site. The 60-day negotiation period ends 70 days 
after ths date of this letter. The 60-day negotiation moratorium will be extended for an additional 
30 days if PRPs provide U.S. EPA with a good faith offer to conduct or finance the RI/FS before 
thi; end of the 60-day negotiation moratorium. If U.S. EPA determines that the PRPs have 
subnriitled a good faith offer, U.S. EPA will extend negotiations 30 additional days to complete 
negotiations. If settlement is reached between U.S. EPA and the PRPs, the settlement will be 
erabodied in an administrative settlement agreement and order on consent for RI/FS. 
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DEMAND FOR COSTS INCURRED 

In accordance with CERCLA and other authorities, U.S. EPA has already undertaken certain 
actions and incurred certain costs in response to conditions at the Site. Certain of these response 
actions are summarized in Enclosure 2 to this letter. Enclosure 5 to this letter is an Itemized 
Cost Summary ("ICS") for past response costs incurred through May 31, 2005. "Past response 
costs" are all costs, including, but not limited to, direct and indirect costs and interest, that the 
United States, its employees, agents, contractors, consultants, and other authorized 
representatives incurred and paid with regard to the Site. In accordance with CERCLA, the 
agency hereby demands payment of past response costs. As outlined in the ICS past response 
costs a;-e $404,349.19 through May 31, 2005. The Agency also anticipates expending additional 
fund; for response activities at the Site under the authority of CERCLA and other laws. In 
acco'dance with Section 107(a) of CERCLA, demand is also hereby made under these authorities 
for payment of all future costs that U.S. EPA may accrue in regard to the Site. 

FUTURE RESPONSE ACTIONS 

U.S. EPA plans to conduct the following CERCLA activities at the Site: 

1. Remedial Investigation; 
2. Feasibility Study. 

WORK PLAN AND DRAFT CONSENT ORDER 

A copy of U.S. EPA's proposed Administrative Settlement Agreement and Order on Consent and 
Statement of Work are in Enclosure I. This is provided to assist you and other PRPs in 
develoj^ing a good faith offer for conducting the RI/FS. 

GOOD FAITH OFFER 

As indicated, the 60-day negotiation moratorium triggered by this letter may be extended for 30 
days if the PRPs submit a good faith offer to U.S. EPA. An offer to conduct or finance the RI/FS 
must include a written proposal that demonstrates the PRPs' qualifications and willingness to 
conduct or finance the RI/FS and must include the following elements: 

1. A statement of willingness by the PRPs to conduct or finance the RI/FS which is 
consistent with U.S. EPA's Statement of Work ("SOW") and draft Administrative 
Settlement Agreement and Order on Consent ("ASAOC") and provides a sufficient 
basis for further negotiations. 

2. A demonstration of the PRPs technical capability to carry out the RI/FS including the 
identification of the firm(s) that may actually conduct the work or a description of the 
process they will use to select the firm(s). 



3. A demonstration of the PRPs' capability to finance the RI/FS. 

4. A statement of willingness by the PRPs to reimburse U.S. EPA for costs incurred in 
overseeing the PRPs' conduct of the RI/FS. 

5. The name, address, and phone number of the party or steering committee who will 
represent the PRPs in negotiations. 

If your offer contemplates modifications to the ASAOC or SOW, you must make revisions to the 
enclosed proposed ASAOC and SOW and submit this version to U.S. EPA prior to the expiration 
of ths ()0 day negotiation moratorium. Your response should provide reasons for or the basis of 
such modifications to the proposed ASAOC and SOW. Major modifications to the ASAOC 
and/or SOW may not be considered a good faith offer by U.S. EPA. 

As indicated above U.S. EPA anticipates expending additional funds for the RI/FS. Whether 
U.S. EPA funds the entire RI/FS, or simply incurs costs by overseeing the parties conducting 
these response activities, you are potentially liable for these expenditures plus interest. 

ABILITY TO PAY - FUTURE FINANCIAL REVIEW 

If your company wishes to settle, but would face a severe financial hardship by remitting the full 
payment amount, you may request that the U.S. EPA review your financial ability to pay. Under 
U.S. El'A policy, it is possible in appropriate circumstances for the payment to be made in 
installments. This may be considered as part of U.S. EPA's financial review. To process a claim 
of financial hardship, the U.S. EPA will require you to substantiate that claim by submitting 
detailed financial documentation. A complete description of the U.S. EPA's financial review 
process is available upon request. 

PRP STEERING COMMITTEE 

U.S. E1*A recommends that all PRPs meet to select a steering committee responsible for 
representing the group's interests. Establishing a manageable group is critical for successful 
negotiations with U.S. EPA. Alternatively, U.S. EPA encourages each PRP to select one person 
from its company or organization who will represent its interests. 

ADMINISTRATIVE RECORD 

Pursuant to CERCLA Section 113(k), U.S. EPA must establish an administrative record that 
contains documents that form the basis of U.S. EPA's decision on the selection of a response 
action for a site. The administrative record files, which contain the documents related to the 
response action selected for this Site, will be available to the public for inspection and comment 
at: 



The Superfund Records Center 
U.S. EPA Region 5 
77 W. Jackson Blvd. 
Chicago, Illinois 60604 

Copies of documents in the administrative record file are also available for public inspection at 
the local Site Repository located at: 

Montgomery County Library 
Kettering-Moraine Branch 
3496 Far Hills Avenue 
Kettering, Ohio 45429 

PRP RESPONSE AND U.S. EPA CONTACT PERSON 

Please contact U.S. EPA within 30 days of the date of this letter, to indicate your willingness to 
participate in negotiations at this Site. You may respond individually or through a steering 
committee if such a committee has been formed. If U.S. EPA does not receive a timely response, 
U.S. EPA will assume that you do not wish to negotiate a resolution of your liabilities in 
connection with the response, and that you have declined any involvement in performing the 
response activities. 

Your response to this notice letter should be sent to: 

Fred Bartman, Enforcement Specialist 
U.S. Environmental Protection Agency 
Remedial Enforcement Support Section 
77 West Jackson Boulevard (SR-6J) 
Chicago, Illinois 60604-3590 

The factual and legal discussions contained in this letter are intended solely for notification and 
information purposes. They are not intended to be and cannot be relied upon as final U.S. EPA 
positions on any matter set forth herein. 

If you have questions of a technical nature, please contact Karen Cibulskis, Remedial Project 
Manager, at (312) 886-1843 For legal questions contact, Thomas Nash, Associate Regional 
Counsel, at (312) 886-0552. 

Sincerely. 

C 

Wendy L. Cafney, Chief 
R;;medial Response Branch #1 



Enclosures: 1. Administrative Settlement Agreement and Order on Consent, and 
Statement of Work (Appendix A) 

2. Site Summary 
3. SBREFA Fact Sheet 
4. PRP List 
5. Itemized Cost Summary 

cc: Michael Chezik, Regional Environmental Officer 
U.S. Department of Interior 
Office of Environmental Policy and Compliance 
Custom House, Room 244 
200 Chestnut Street 
Philadelphia, PA 19106 

Brian Tucker 
Ohio EPA 
DERR - Remedial Program 
P.O. Box 1049 
Columbus, OH 43216-1049 
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/a)MINISTRATIVE SETTLEMENT AGREEMENT AND ORDER ON CONSENT 
FOR REMEDIAL INVESTIGATION/FEASIBILITY STUDY 

I. JURISDICTION AND GENERAL PROVISIONS 

1. This Administrative Settlement Agreement and Order on Consent ( "Settlement 
Agreement") is entered into voluntarily by the United States Environmental Protection Agency 
("U.S. EPA") and the Respondents listed in Appendix C ("Respondents"). The Settlement 
Agreement concems the preparation and performance of a remedial investigation and feasibility 
study ('RI/FS") at the South Dayton Dump and Landfill Site located on Dryden Road (sometimes 
called Springboro Pike) in Moraine, Ohio.("Site") and the reimbursement for past costs incurred 
by U.S. EPA in connection with the Site and future response costs incurred by U.S. EPA in 
connection with the RI/FS for this Site. 

2. This Settlement Agreement is issued under the authority vested in the President of the 
United States by Sections 104, 107 and 122 of the Comprehensive Environmental Response, 
Compensation, and Liability Act, as amended, 42 U.S.C. §§ 9604, 9607 and 9622 ("CERCLA"). 
This authority was delegated to the Administrator of U.S. EPA on January 23, 1987, by 
Executive Order 12580, 52 Fed. Reg. 2926 (Jan. 29, 1987), and further delegated to Regional 
Administrators on May 11, 1994, by U.S. EPA Delegation Nos. 14-14-C and 14-14-D. This 
authority was further redelegated by the Regional Administrator, U.S. EPA, Region 5 to the 
Director, Superfund Division, U.S. EPA, Region 5 by U.S. EPA Delegation Nos. 14-14-C and 
14-14-D on May 2, 1996. 

3. In accordance with Section 104(b)(2) and Section 122(j)(l) of CERCLA, 42 U.S.C. 
§§ 9604(b)(2) and 9622(j)(l), U.S. EPA notified the Federal and State natural resource trustees 
on August 1, 2005 of negotiations with potentially responsible parties regarding the release of 
hazardous substances that may have resulted in injury to the natural resources under Federal 
trusteeship. In accordance with Section I21(0(1)(F), U.S. EPA has notified the State of Ohio 
(the 'State") on August 4, 2005, of negotiations with potentially responsible parties regarding the 
implementation of the remedial investigation and feasibility study for the Site. 

4. U.S. EPA and Respondents recognize that this Settlement Agreement has been 
negotiated in good faith and that the actions undertaken by Respondents in accordance with this 
Settlement Agreement do not constitute an admission of any liability. Respondents do not admit, 
and retain the right to controvert in any subsequent proceedings other than proceedings to 
implement or enforce this Settlement Agreement, the validity of the findings of fact, conclusions 
of law and determinations in Sections V and VI of this Settlement Agreement. Respondents 
agree to comply with and be bound by the terms of this Settlement Agreement and further agree 
that lh(;y will not contest the basis or validity of this Settlement Agreement or its terms. 



II. PARTIES BOUND 

5. This Settlement Agreement applies to and is binding upon U.S. EPA and upon 
Respondents and their agents, heirs, successors and assigns. Any change in ownership or 
corporate status of a Respondent including, but not limited to, any transfer of assets or real or 
personal property shall not alter such Respondent's responsibilities under this Settlement 
Agreement. 

6. Respondents are jointly and severally liable for carrying out all activities required by 
this Settlement Agreement. In the event of the insolvency or other failure of any one or more 
Respondents to implement the requirements of this Settlement Agreement, the remaining 
Respondents shall complete all such requirements. 

7. Respondents shall ensure that their contractors, subcontractors, and representatives 
receive a copy of this Settlement Agreement and comply with this Settlement Agreement. 
Respondents shall be responsible for any noncompliance with this Settlement Agreement. 

8. Each undersigned representative of Respondents certifies that he or she is fully 
authorized to enter into the terms and condifions of this Settlement Agreement and to execute 
and legally bind the Respondents to this Settlement Agreement. 

III. STATEMENT OF PURPOSE 

9. In entering into this Settlement Agreement, the objectives of U.S. EPA and 
Respondents are: (a) to determine the nature and extent of contamination and any current or 
potential threat to the public health, welfare, or the environment posed by the release or 
thieatened release of hazardous substances, pollutants or contaminants at or from the Site and to 
collect sufficient data for developing and evaluafing effective remedial alternatives by conducting 
a Remedial Investigafion ("RI") as more specifically set forth in the Statement of Work ("SOW") 
attached as Appendix A to this Settlement Agreement; (b) to identify and evaluate remedial 
alternatives that protect human health and the environment by preventing, eliminating, reducing 
or controlling any release or threatened release of hazardous substances, pollutants, or 
contanriinants at or from the Site, by conducting a Feasibility Study ("FS") as more specifically 
set fi)rth in the Statement of Work ("SOW") in Attachment A to this Settlement Agreement; and 
(c) to recover response and oversight costs incurred by U.S. EPA with respect to this Settlement 
Agreement, including past response costs. 

10. The Work conducted under this Settlement Agreement is subject to approval by U.S. 
EPA and shall provide all appropriate and necessary information to assess site conditions and 
evaluate alternatives to the extent necessary to select a remedy that will be consistent with 
CERCLY\ and the National Oil and Hazardous Substances Pollufion Contingency Plan, 40 C.F.R. 
Part 300 ("NCP"). Respondents shall conduct all Work under this Settlement Agreement in 
compliance with CERCLA, the NCP and all applicable U.S. EPA guidances, policies, and 
procedures. 



IV. DEFINITIONS 

11. Unless otherwise expressly provided herein, terms used in this Settlement Agreement 
which iire defined in CERCLA or in regulations promulgated under CERCLA shall have the 
meaning assigned to them in CERCLA or in such regulations. Whenever terms listed below are 
used in this Settlement Agreement or in the appendices attached hereto and incorporated 
hereunder, the following definitions shall apply: 

a. 'ARARs" mean all applicable local, state, and federal laws and regulations, 
and all "applicable requirements" or "relevant and appropriate requirements" as defined at 
40 C.FR. § 300.5 and 42 U.S.C. § 9261(d). 

b. "CERCLA" shall mean the Comprehensive Environmental Response, 
Compensation, and Liability Act of 1980, as amended, 42 U.S.C. §§ 9601, et seq. 

c. "Day" shall mean a calendar day. In computing any period of time under this 
Settlement Agreement, where the last day would fall on a Saturday, Sunday, or Federal holiday, 
the per od shall run until the close of business of the next working day. 

d. 'Effective Date" shall be the effective date of this Settlement Agreement as 
provided in Section XXIX. 

e. "EPA" or "U.S. EPA" shall mean the United States Environmental Protection 
Agenc)' and any successor departments or agencies of the United States. 

g. "OEPA" shall mean the Ohio Environmental Protection Agency and any 
successor departments or agencies of the State. 

h. "Engineering Controls" shall mean constructed containment barriers or 
systems that control one of the following: downward migration, infiltration or seepage of surface 
runoff or raim or natural leaching migration of contaminants through the subsurface over time. 
Examples include caps, engineered bottom barriers, immobilization processes, and vertical 
barriers. 

i. "Future Response Costs" shall mean all costs, including, but not limited to, 
direct and indirect costs, that the United States incurs in reviewing or developing plans, reports, 
technical memoranda and other items pursuant to this Settlement Agreement, conducting 
community relations, providing technical assistance grants to community groups (if any), 
verifying the Work, or otherwise implementing, overseeing, or enforcing this Settlement 
Agreement, including but not limited to, payroll costs, contractor costs (including fees), travel 
costs, laboratory costs, ATSDR costs, the costs incurred pursuant to Paragraph 55 and 57 (costs 
and attorneys fees and any monies paid to secure access, including the amount of just 
compensation) and Paragraph 41 (emergency response). Future Response Costs shall also 
include all Interim Response Costs, and all Interest on those Past Response Costs Respondents 



have aj^eed to reimburse under this Settlement Agreement that has accrued pursuant to 42 
U.S.C. § 9607(a) during the period from May 31, 2005, to the Effective Date of this Settlement 
Agreement.". 

j . "Institutional controls" shall mean non-engineered instruments, such as 
administrative and/or legal controls, that help to minimize the potential for human exposure to 
contamination and/or protect the integrity of a remedy by limiting land and/or resource use. 
Examples of institutional controls include easements and restricfive covenants, zoning 
restrictions, special building permit requirements, and well drilling prohibitions. 

k. "Interest" shall mean interest at the rate specified for interest on investments 
of the U.S. EPA Hazardous Substance Superfund established by 26 U.S.C. § 9507, compounded 
annually, in accordance with 42 U.S.C. § 9607(a). The applicable rate of interest shall be the rate 
in efi'ect at the time the interest accrues. The rate of interest is subject to change on October 1 of 
each year. 

1. "Interim Response Costs" shall mean all costs, including direct and indirect 
costs, (a) paid by the United States in connecfion with the Site between May 31, 2005, and the 
Effective Date, or (b) incurred prior to the Effective Date, but paid after that date. 

m. "NCP" or "Nafional Contingency Plan" shall mean the National Oil and 
Hazardous Substances Pollution Contingency Plan promulgated pursuant to Section 105 of 
CERCLA, 42 U.S.C. § 9605, codified at 40 C.F.R. Part 300, and any amendments thereto. 

n. "Settlement Agreement" shall mean this Administrative Settlement 
Agreement and Order on Consent, the SOW, all appendices attached hereto (listed in Section 
KKV n I and all documents incorporated by reference into this document including without 
limitation U.S. EPA-approved submissions. U.S. EPA-approved submissions (other than 
progress reports) are incorporated into and become a part of the Settlement Agreement upon 
approval by U.S. EPA. In the event of conflict between this Settlement Agreement and any 
appendix, this Settlement Agreement shall control. 

o. "Paragraph" shall mean a portion of this Settlement Agreement idenfified by 
an Arabic numeral. 

p. "Parties" shall mean U.S. EPA and Respondents. 

q. "Past Response Costs" shall mean all costs, including, but not limited to, 
direct and indirect costs, that the United States paid at or in connecfion with the Site through May 
31, 20C5, plus Interest on all such costs which has accrued pursuant to 42 U.S.C. § 9607(a) 
through such date. 

r. "RCRA" shall mean the Resource Conservafion and Recovery Act, also 
known as the Solid Waste Disposal Act, as amended, 42 U.S.C. §§ 6901, et seq. 



s. "Respondents" shall mean "those Parties idenfified in Attachment A. 

t. "RI/FS Planning Documents" shall mean the RI/FS Work Plan; the Sampling 
and Analysis Plan, consisting of both the Field Sampling Plan and the Quality Assurance Project 
Plan, Laboratory and Contractor Quality Management Plans; and a Health and Safety Plan. 

u. "Secfion" shall mean a portion of this Settlement Agreement identified by a 
Roman numeral. 

V. "Site" shall mean the South Dayton Dump and Landfill Superfund Site, 
("Site") located on Dryden Road (somefimes called Springboro Pike) in Moraine, Ohio. The Site 
is depicted generally on the figures (map and aerial photograph of the Site) attached as Appendix 
B and includes nearby areas where hazardous substances, pollutants or contaminants have or may 
have come to be located from the Site, or from former operafions at the Site. 

w. "State"shall mean the State of Ohio. 

X. "Statement of Work" or "SOW" shall mean the Statement of Work for 
development of a RI/FS for the South Dayton Dump and Landfill Site, as set forth in Appendix A 
to this Settlement Agreement. The Statement of Work is incorporated into this Settlement 
Agreement and is an enforceable part of this Settlement Agreement as are any modifications 
made thereto in accordance with this Settlement Agreement. The SOW is divided into eight 
numbered Tasks. Each Task is divided into numbered subdivisions (e.g., 1.2.1.3. Leachate 
Investigation). References to numbered Task subdivisions in the SOW will be so identified, for 
example, SOW Task 1.2.1.3. Leachate InvesfigaUon). 

y. "Waste Material" shall mean (1) any "hazardous substance" under Section 
101(14) of CERCLA, 42 U.S.C. § 9601(14); (2) any pollutant or contaminant under Secfion 
101(33) of CERCLA, 42 U.S.C. § 9601(33); (3) any "solid waste" under Secfion 1004(27) of 
RCRA. 42 U.S.C. § 6903(27); and (4) any "hazardous waste" under Ohio Revised Code, Section 
3734.01 (J). 

z. "Work" shall mean all activifies Respondents are required to perform under 
this Settlement Agreement, except those required by Section XIV (Retenfion of Records). 

V. FINDINGS OF FACT 

12. The South Dayton Dump and Landfill Site comprises approximately 80 acres and is 
located at 1975 Di7den Road (sometimes called Springboro Pike) in Moraine, Ohio. The Site is 
adjac ent to the floodplain of the Great Miami River. Approximately 25,060 people live within a 
4-iTiile radius of the Site. Six single family residences are located on the northwest side of East 
R ver FLoad and are adjacent to the southeast boundary of the Site. A seventh single family home 
is located on the southeast side of East River Road and is within 300 feet of the Site. A trailer 



park with several residences is also situated approximately 300 feet southeast of the Site at the 
southeast intersection of Dryden Road and East River Road. 

13. Valley Asphalt, Jim City Salvage, the Miami Conservancy District, Ronald Bamett, 
Margaret C. Grillot and Kathryn A. Boesch are the current owners of the Site. A 49.87 acre 
portion of the Site (Parcel A) was purchased by Horace Boesch in 1937. In 1945 Horace Boesch 
purchased an additional 30 acre portion of the Site (Parcel B). In 1947, Horace and Roxie 
Boesch conveyed an undivided V2 interest in Parcel B to Cyril Grillot. In 1951, Horace and 
Roxie Boesch conveyed an undivided V2 interest in Parcel A to Cyril Grillot. From 1947 until the 
present, most of the Site has been owned by various members of the Boesch and Grillot families. 
In 1958, Horace and Roxie Boesch and Cyril J. and Ruby Grillot recorded a conveyance of a 
property interest (Right of Way Grant) to Dayton Power and Light. In 1975, Horace and Kathryn 
A. Boesch and Cyril J. and Ruby Grillot recorded a conveyance of a property interest (easement) 
to the University of Dayton. After Horace Boesch died in 1979, his estate conveyed shares of his 
interesi in the Site property to members of his family. Some of these heirs co. /eyed their 
interest or a portion thereof to Katharine Boesch. Current owners of the real property where 
haza "dous waste dumping and landfilling areas took place in the past, as part of the operafions of 
the South Dayton Dump and Landfill, include Kathryn A. Boesch, Margaret C. Grillot, Valley 
Asphalt, Jim City Salvage, Miami Conservancy District and Ronald Bamett. 

14. Disposal of waste materials began at the Site in 1941. Materials dumped at the Site 
included drummed wastes. Known hazardous substances were disposed at the Site between June 
1973 and July 1976, including drums containing hazardous waste from nearby facilifies. Some 
of the drums contained cleaning solvents (1,1,1-trichloroethane ("TCA"); methyl ethyl ketone 
("MJiK"); and xylene); cutfing oils; paint; Stoddard solvents; and machine-tool, water-based 
coolants. Handwritten notes on an undated tax map from the Montgomery County Health 
Department indicate that the site had previously accepted materials including "oils, paint residue, 
brake fluids, chemicals for cleaning metals, solvents, etc." In addifion, a CERCLA Notificafion 
of Hazardous Waste Site Form submitted by Industrial Waste Disposal Company, Inc. ("IWD") 
in 1981 indicated that the Site had been used as a disposal facility for the industrial and 
municipal wastes of IWD's customers. The notification did not include information about the 
sfiecific types of wastes. More recently, the Site operated under a solid waste disposal permit 
issued by Moraine County Health Department ("MCHD"). The permit allowed disposal of solid, 
inert, insoluble materials such as unregulated foundry sand, slag, glass, and demolifion debris. 
There is no liner at the Site. 

15. In 1985, OEPA conducted a Preliminary Assessment ("PA") at the Site. Based on 
this PA's findings, a U.S. EPA Field Invesfigation Team ("FIT") conducted a Supplemental Site 
Investigation ("SSI") at the Site. In 1991, the FIT collected 11 soil samples at or near the Site. 
Contaminants have been detected in on-Site soil samples at levels above background. 
Ailditionally, hazardous substances were reportedly disposed of at the Site in the past. 

16. Soil sample results during the 1991 EPA FIT sample detected hazardous substances 
in on-Site soil samf)les at levels significantly above background. The following substances were 



detected; 1,2-Dichloroethene at 200 micrograms per kilogram in soil sample S8, 
teirachloroethene at 11 micrograms per kilogram in soil sample S8, toluene at 7 micrograms per 
kilogram in soil sample S5, polychlorinated biphenyls, including Aroclor 1248 and Aroclor 1260 
at 4,200 and 2,800 micrograms per kilogram, respecfively, in soil sample S2, anfimony at 31.6 
milligrams per kilogram in soil sample S3, arsenic at 69.3 milHgrams per kilogram in soil sample 
S9, barium as high as 991 milligrams per kilogram in soil sample SI, cadmium as high as 14 
millignuns per kilogram in soil sample S3, chromium at 91.7 milligrams per kilogram in soil 
sample S3, mercury as high as .31 miUigrams per kilogram in soil sample S3, nickel as high as 
402 rni lligrams per kilogram in soil sample S8, lead as high as 3,300 milligrams per kilogram in 
soil saraple S3, and zinc as high as 2,350 milligrams per kilogram in soil sample S3. Also, 
several polynuclear aromatic hydrocarbons were detected in several soil samples. Phenanthrene, 
benzo[a]anthracene, and benzo[a]pyrene were detected at concentrations as high as 16,000, 
8,S0(), and 5,700 micrograms per kilogram, respecfively, in soil sample S3; and fluoranthene was 
detected at 21,000 micrograms per kilogram in soil sample S6. Selected soil samples collected 
during OEPA's July 9, 1996 Phase EI Site Team Evaluafion Priorifizafion ("STEP") Invesfigation 
revealed higher concentrafions than those found during the 1991 EPA FIT sampling. These 
samples included the following concentrations: 

Tetrachloroethene: 59 micrograms/kilogram (SOI) 
Trichloroethene: 11 micrograms/kilogram (S10) 
Antimony: 278 milligrams/kilogram (SOS) 
Arsenic: 141 milligrams/kilogram (S08) 
Barium: 13,000 milligrams/kilogram (SOS) 
Cadmium: 16.3 milligrams/kilogram (SIO) 
Copper: 191,000 milligrams/kilogram (SIO) 
Lead: 12,100 milligrams/kilogram (SIO) 
Zinc: 11,500 milligrams/kilogram (SIO) 

See OEPA Site Team Evaluafion Priorifizafion Report South Dayton Dump and Landfill, 
December 24, 1996, Table 1 on pages 18-21. 

17. In 2000, Valley Asphalt conducted a drum and soil removal from real property it 
ov.ned within the boundaries of the Site. A composite sample collected from the drums was 
TCLP toxic for cadmium (detected at 2.11 milligrams/liter; regulatory limit 1 milligram/liter) and 
lead (detected at 8.26 milligram/liter; regulatory limit 5 milligrams/liter) and contained 
contaminants including: 

PCB-1254: 75,000 micrograms/kilogram 
Benzene: 7,000 micrograms/kilogram 
Chlorobenzene: 1,700 micrograms/kilogram 
Ethylbenzene: 84.000 micrograms/kilogram 
Toluene: 530,000 micrograms/kilogram 
Trichloroethene: 64,000 micrograms/kilogram 



Vinyl ('hloride:840 micrograms/kilogram 
Xylene: 340,000 micrograms/kilogram" 

See Sample "Valley Dryden A 05/17/00" in "Appendix C, Laboratory Results" of TCA 
Environmental, Inc. "Environmental Remediation Report at Valley Asphalt, Dryden Road 
Moraine, Ohio, Montgomery County" prepared for Valley Asphalt dated September 5, 2000. 

IS. Between 1998 and 2004, the owners of part of the Site conducted several 
investigations at the landfill, including groundwater and surface water sampling. Groundwater 
analytical results from 2002 revealed maximum concentrations of vinyl chloride at 180 
micrograms/liter (MW-IOIA) and trichloroethylene at 76 micrograms/liter in MW-210. In 2004 
the maximum concentration of vinyl chloride detected in the groundwater by the owners was 20 
micn^gram/liter (MW-IOIA) and the maximum concentrafion of trichloroethylene was 250 
micrograms/liter (lVrW-210, sampling date 10/15/04). The U.S. EPA Maximum Contaminant 
Level ('MCL") for vinyl chloride is 2 micrograms/liter and the MCL for trichloroetheylene is 5 
micrograms/liter. 

19. The South Dayton Dump and Landfill Site was proposed for inclusion on the 
Nafional Priorities List ("NPL"), pursuant to CERCLA Secfion 105, 42 U.S.C. § 9605, on 
Septen-ber 23, 2004. The Site received a Hazard Ranking Score ("HRS") of 48.63. See 69 FR 
56970-01 (2004). 

VI. CONCLUSIONS OF LAW AND DETERMINATIONS 

Based on the Findings of Fact set forth above, and the Administrafive Record in this matter, U.S. 
EPA has determined that: 

21. The South Dayton Dump and Landfill Site is a "facility" as defined in Secfion 101(9) 
of CERCLA, 42 U.S.C. § 9601(9). 

22. The contamination found at the Site, as identified in the Findings of Fact above, 
in:;ludes"hazardous substances" as defined in Secfion 101(14) of CERCLA, 42 U.S.C. § 
9601(14). 

23. The conditions described in paragraphs 16-18 of the Findings of Fact above 
constitute an actual and/or threatened "release" of a hazardous substance from the facility as 
defined in Section 101(22) of CERCLA, 42 U.S.C. § 9601(22). 

24. Each Respondent is a "person" as defined in Secfion 101(21) of CERCLA, 42 U.S.C. 
§ 9601(;21). 

25. Respondents are responsible parties under Secfions 104, 107 and 122 of CERCLA, 
42 U.S C. §§ 9604, 9607 and 9622. Each Respondent is either: a person who generated the 
hazardous substances found at the Site, a person who at the time of disposal of any hazardous 
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substances owned or operated the Site, a person who is the "owner(s)" and/or "operator(s)" of the 
facil ty, as defined by Secfion 101(20) of CERCLA, 42 U.S.C. § 9601(20), and within the 
meaning of Secfion 107(a)(1) of CERCLA, 42 U.S.C. § 9607(a)(1), or is a person who arranged 
for dis]K»sal or transport for disposal of hazardous substances at the Site. Each Respondent 
therefore may be liable under Secfion 107(a) of CERCLA, 42 U.S.C. § 9607(a). 

26. The actions required by this Settlement Agreement are necessary to protect the public 
health, welfare or the environment, are in the public interest, 42 U.S.C. § 9622(a), are consistent 
with CERCLA and the NCP, 42 U.S.C. §§ 9604(a)(1), 9622(a), and will expedite effecfive 
remedial action and minimize lifigafion, 42 U.S.C.§ 9622(a). 

27. U.S. EPA has determined that Respondents are qualified to conduct the RI/FS within 
the meaning of Secfion 104(a) of CERCLA, 42 U.S.C.§ 9604(a), and will carry out the Work 
properiy and promptly, in accordance with Secfions 104(a) and 122(a) of CERCLA, 42 U.S.C. 
§§ 9604(a) and 9622(a), if Respondents comply with the terms of this Settlement Agreement. 

VII. SETTLEMENT AGREEMENT AND ORDER 

28. Based upon the foregoing Findings of Fact, Conclusions of Law, Determinafions, and 
the Administrative Record for this Site, it is hereby Ordered and Agreed that Respondents shall 
comph' with all provisions of this Settlement Agreement, including, but not limited to, all 
attachments to this Settlement Agreement and all documents incorporated by reference into this 
SetUement Agreement. 

VIII. DESIGNATION OF CONTRACTORS AND PROJECT COORDINATORS 

29. Selection of Contractors. Personnel. 

a. All Work performed under this Settlement Agreement shall be under the 
direction and supervision of qualified personnel. Within 7 days of the Effective Date of this 
Settlement Agreement, and before the Work outlined below begins. Respondents shall notify 
U.S. EPA in wrifing of the names, tides, and qualificafions of the personnel, including 
contractors, subcontractors, consultants and laboratories to be used in carrying out such Work. 
With n;spect to any proposed contractor. Respondents shall demonstrate that the proposed 
contractor has a quality system which complies with ANSI/ASQC E4-1994, "Specificafions and 
Guidelines for Quality Systems for Environmental Data Collecfion and Environmental 
Technology Programs," (American Nafional Standard, January 5, 1995), by submitting a copy of 
the proposed contractor's Quality Management Plan ("QMP"). The QMP should be prepared in 
accordance with "EPA Requirements for Quality Management Plans (QA/R-2)," (EPA/240/B-
01/002, March 2001) or equivalent documentafion as determined by U.S. EPA. The 
qualificafions of the persons undertaking the Work for Respondents shall be subject to U.S. 
EPA's review, for verification that such persons meet minimum technical background and 
experience requirements. If Respondents fail to demonstrate to U.S. EPA's satisfaction that 



Respondents are qualified to perform properly and promptly the acfions set forth in this 
Settlement Agreement, U.S. EPA may take over the work required by this Settlement Agreement. 

b. If U.S. EPA disapproves in writing of any person(s)' technical qualifications. 
Respondents shall nofify U.S. EPA of the idenfity and qualifications of the replacement(s) within 
14 days of the written nofice. If U.S. EPA subsequently disapproves of the replacement(s), U.S. 
EPA reserves the right to terminate this Settlement Agreement and to conduct a complete RI/FS, 
and to seek reimbursement for costs and penalties from Respondents. During the course of the 
RI/FS, Respondents shall nofify U.S. EPA in wrifing of any changes or addifions in the personnel 
used to carry out such Work, providing their names, fitles, and qualificafions. U.S. EPA shall 
have tfie same right to disapprove changes and addifions to personnel as it has hereunder 
regarding the inifial nofificafion. 

30. Within 7 days after the Effective Date, Respondents shall designate a Project 
Coordinator who shall be responsible for administration of all acfions by Respondents required 
by this Settlement Agreement and shall submit to U.S. EPA the designated Project Coordinator's 
nam(;, address, telephone number, and qualifications. To the greatest extent possible, the Project 
Coordinator shall be present on Site or readily available during Site Work. U.S. EPA retains the 
right tci disapprove of the designated Project Coordinator. If U.S. EPA disapproves of the 
designated Project Coordinator, Respondents shall retain a different Project Coordinator and 
shall notify U.S. EPA of that person's name, address, telephone number and qualificafions within 
14 days following U.S. EPA's disapproval. Respondents shall have the right to change their 
Project Coordinator subject to U.S. EPA's right to disapprove. Respondents shall nofify U.S. 
EPA three (3) days before such change is made. The initial notification may be made orally, but 
shall be promptly followed by a written nofification. 

31. U.S. EPA has designated Karen Cibulskis of the Superfund Division, Region 5 as its 
Proje;ct Coordinator. U.S. EPA will notify Respondents of a change in its designation of the 
Project Coordinator. Except as otherwise provided in this Settlement Agreement, Respondents 
shall direct all submissions required by this Settlement Agreement to: 

Ms. Karen Cibulskis 
Remedial Project Manager 
U.S. EPA, Superfund Division 
Mail Code SR-6J 
77 West Jackson 
Chicago, Illinois 60604-3590 

Respondents are encouraged to make their submissions to U.S. EPA on recycled paper (which 
include:s significant post-consumer waste paper content where possible) and using two-sided 
copies. Respondents shall make submissions electronically according to U.S. EPA Region 5 
speci fications. Receipt by Respondents' Project Coordinator of any nofice or communicafion 
from U.S. EPA relafing to this Settlement Agreement shall consfitute receipt by Respondents. 
Documents to be submitted to the Respondents shall be sent to: 
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[Name] 
Organization 
Address 

32. U.S. EPA's Project Coordinator shall have the authority lawfully vested in a 
Remedial Project Manager ("RPM") and On-Scene Coordinator ("OSC") by the NCP. In 
addition, U.S. EPA's Project Coordinator shall have the authority consistent with the NCP to halt 
any Work required by this Settlement Agreement, and to take any necessary response action 
when s'he determines that condifions at the Site may present an immediate endangerment to 
public health or welfare or the environment. The absence of the U.S. EPA Project Coordinator 
from the area under study pursuant to this Settlement Agreement shall not be cause for the 
stoppage or delay of Work. 

33. U.S. EPA and Respondents shall have the right, subject to Paragraph 30, to change 
their respective Project Coordinator. Respondents shall notify U.S. EPA three ^3) days before 
such a change is made. The initial notificafion by either party may be made orally, but shall be 
promptly followed by a written nofice. 

34. U.S. EPA shall arrange for a qualified person to assist in its oversight and review of 
the conduct of the RI/FS, as required by Secfion 104(a) of CERCLA, 42 U.S.C. § 9604(a). Such 
person shall have the authority to observe Work and make inquiries in the absence of U.S. EPA, 
but not to modify the RI/FS Planning Documents or other work plans. 

IX. WORK TO BE PERFORMED 

35. a. Respondents shall conduct the RI/FS in accordance with the provisions of this 
Settl«mient Agreement, the SOW, CERCLA, the NCP, U.S. EPA guidance related to remedial 
investigafions and feasibility studies including, but not limited to: the "Interim Final Guidance 
for Conducting Remedial Invesfigations and Feasibility Studies under CERCLA" (OSWER 
Directive # 9355.3-01); "Guidance for Data Useability in Risk Assessment" (OSWER Direcfive 
#9285.7-05); Risk Assessment Guidance for Superfund (RAGS), Volume I - Human Health 
Evaluation Manual (Part A), Intenm Final (EPA-540-1-89-002), OSWER Direcfive 9285.7-OIA, 
December 1, 1989; and Risk Assessment Guidance for Superfund (RAGS), Volume I - Human 
Health Evaluation Manual (Part D, Standardized Planning, Reporting, and Review of Superfund 
Risk Assessments), Interim, (EPA 540-R-97-033), OSWER Direcfive 9285.7-OID, January 
1998: Implementing Presumptive Remedies, U.S. EPA, Office of Emergency and Remedial 
Response, EPA-540-R-97-029, October 1997; Presumptive Remedy for CERCLA Municipal 
Landfill Sites, U.S. EPA, OSWER Direcfive No. 9355.0-49FS, EPA-540-F-93-035, September 
1993; Presumptive Remedies: CERCLA Landfill Caps RI/FS Data Collecfion Guide, U.S. EPA, 
OSWER Directive 9355.3-I8FS, EPA/540/F-95/009, August 1995; Presumpfive Response 
Strategy and Ex-Situ Treatment Technologies for Contaminated Ground Water at CERCLA 
Sites, OSWER Directive 92S3.1-12, EPA-540-R-96-023, October 1996; and any other guidances 
referenced in the SOW, and any RI/FS related guidance subsequently issued by U.S. EPA. 
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b. In the RI and FS Reports, Respondents shall address the factors required to be 
taken into account in Secfion 121 of CERCLA, 42 U.S.C. § 9621, and Secfion 300.430 of the 
NcrP, 40 C.F.R. § 300.430. The RI shall characterize the geology and hydrogeology of the Site, 
determine the nature and extent of hazardous substances, pollutants or contaminants at or from 
the Site:, and characterize all ecological zones including terrestrial, riparian, wetlands, 
aquatic/marine, and transifional. Respondents shall prepare, for inclusion with the RI Report, a 
determinafion of the nature and extent of the current and potenfial threat to the public health or 
welfiire or the environment posed by the release or threatened release of any hazardous 
substarces, pollutants, or contaminants at or from the Site, including a "Baseline Human Health 
Ri sk Assessment" and "Baseline Ecological Risk Assessment." In the FS Report, Respondents 
shall determine and evaluate (based on treatability tesfing, where appropriate) altemafives for 
remedial action that protect human health and the environment by recycling waste or by 
eliminating, reducing and/or controlling risks posed through each pathway at the Site. In the FS 
Report the Respondents shall evaluate a range of alternatives including but not limited to those 
alternatives described in 40 C.F.R. § 300.430(e) and remedial altemafives that ufilize permanent 
solutions and alternative treatment technologies or resource recovery technologies. The FS 
Reports shall include a detailed analysis of individual altemafives against each of the nine 
evaluation criteria in 40 C.F.R. § 300.430(e)(9)(iii) and a comparafive analysis that focuses upon 
the relative performance of each altemafive against the nine criteria in 40 C.F.R. 
§ 300.430(e)(9)(iii) Respondents shall submit to U.S. EPA and the State six (6) copies of all 
plans, reports, submittals and other deliverables required under this Settlement Agreement, the 
S(;)W and the RI/FS Planning Documents in accordance with the approved schedule for review 
and approval pursuant to Secfion X (U.S. EPA Approval of Plans and Other Submissions). All 
deliverables required by the SOW shall be submitted as directed by the SOW (see Page 2 of the 
S(!)W for detailed instructions on this point). Upon request by U.S. EPA, Respondents shall 
submit in electronic form all portions of RI and FS Reports, any report or other deliverable 
Respondents are required to submit pursuant to provisions of this Settlement Agreement, 
in::ludi ng the SOW. Detailed requirements for all reports and deliverables required by the SOW 
are set forth on page 2 of the SOW. Upon approval by U.S. EPA, all deliverables under this 
Settlenrient Agreement, including the SOW, shall be incorporated into and become enforceable 
under tnis Settlement Agreement. 

36. Community Involvement Plan and Technical Assistance Plan 

US. EPA will prepare a Community Involvement Plan, in accordance with U.S. EPA guidance 
and the NCP. As requested by U.S. EPA, Respondents shall provide infomnafion supporting U.S. 
EPA s community relafions programs. 

W hen requested by U.S. EPA, Respondents also shall provide U.S. EPA with the following 
deliverable: 

Technical Assistance Plan: Within 30 days of a request by U.S. EPA, Respondent[s] 
shall provide U.S. EPA with a Technical Assistance Plan ("TAP") for providing and 
administering up to $50,000 of Respondents' funds to be used by a qualified community 

12 



group to hire independent technical advisers during the Work conducted pursuant to this 
Settlement Agreement. The TAP shall state that Respondents will provide and administer 
any additional amounts needed if U.S. EPA, in its unreviewable discrefion, determines 
that the selected community group has demonstrated such a need prior to U.S. EPA's 
issuance of the ROD contemplated by this Settlement Agreement. Upon its approval or 
modification by U.S. EPA pursuant to Secfion X (U.S. EPA Approval of Plans and Other 
Submissions), the TAP shall be incorporated into and become enforceable under this 
Settlement Agreement. 

37. Modification of any plans. 

a. If at any time during the RI/FS process. Respondents identify a need for 
additional data. Respondents shall submit a memorandum documenting the need for additional 
data tci the U.S. EPA Project Coordinator within seven (7) days of idenfification. U.S. EPA in its 
discrefion will determine whether the addifional data will be collected by Respondents and 
whether it will be incorporated into reports and deliverables. 

b. In the event of unanticipated or changed circumstances at the Site, 
Res]?ondents shall notify the U.S. EPA Project Coordinator by telephone within 24 hours of 
discovery of the unanficipated or changed circumstances. In addifion to the authorifies in the 
NCP, n the event that U.S. EPA determines that the immediate threat or the unanficipated or 
changed circumstances warrant changes in the RI/FS Planning Documents, U.S. EPA shall 
modify or amend the RI/FS Planning Documents in wrifing accordingly. Respondents shall 
perfomi the RI/FS Planning Documents as modified or amended. 

c. U.S. EPA may determine that in addifion to tasks defined in the inifially 
appio\'ed RI/FS Planning Documents, other additional Work may be necessary to accomplish the 
objectives of the RI/FS as set forth in the SOW for this RI/FS. U.S. EPA may require that 
R.es]5ondents perform these response actions in addition to those required by the initially 
appro\'ed RI/FS Planning Documents, including any approved modifications, if it determines that 
such actions are necessary for a complete RI/FS. 

d. Respondents shall confirm their willingness to perform the additional Work in 
writing to U.S. EPA within 7 days of receipt of the U.S. EPA request. If Respondents object to 
any miDdification determined by U.S. EPA to be necessary pursuant to this Paragraph, 
F espondents may seek dispute resolution pursuant to Section XV (Dispute Resolution). The 
SOW and/or RI/FS Planning Documents shall be modified in accordance with the final 
resolufion of the dispute. 

e. Respondents shall complete the additional Work according to the standards, 
specifications, and schedule set forth or approved by U.S. EPA in a written modification to the 
RI/F'S Planning Documents or written work plan supplement. U.S. EPA reserves the right to 
c()n(lui;t the Work itself at any point, to seek reimbursement from Respondents, and/or to seek 
any other appropriate relief. 
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f. Nothing in this Paragraph shall be construed to limit U.S. EPA's authority to 
requi re performance of further response actions as otherwise provided in this Settlement 
Agreement. 

38. Off-Site Shipment of Waste Material. 

a. Respondents shall, prior to any off-site shipment of Waste Material from the 
Site to an out-of-state waste management facility, provide written notification of such shipment 
of Waste Material to the appropriate state environmental official in the receiving facility's state 
and to U.S. EPA's Designated Project Coordinator. However, this notification requirement shall 
not apply to any off-site shipments when the total volume of all such shipments will not exceed 
10 cube yards. 

b. Respondents shall include in the written nofificafion the following informafion: 
(1) the name and locafion of the facility to which the Waste Material is to be shipped: (2) the 
type and quantity of the Waste Material to be shipped; (3) the expected schedule for the shipment 
of the Waste Matenal; and (4) the method of transportation. Respondents shall notify the state in 
which the planned receiving facility is located of major changes in the shipment plan, such as a 
decision to ship the Waste Material to another facility within the same state, or to a facility in 
another state. 

c. The idenfity of the receiving facility and state will be determined by 
Respondents following the award of the contract for the remedial investigation and feasibility 
study. Respondents shall provide the informafion required by Subparagraph 38.b and 38.d as 
soon as. practicable after the award of the contract and before the Waste Material is actually 
shipped. 

d. Before shipping any hazardous substances, pollutants, or contaminants from 
the Site to an off-site locafion. Respondents shall obtain U.S. EPA's certification that the 
proposed receiving facility is operating in compliance with the requirements of CERCLA Section 
121(d)i3), 42 U.S.C. § 9621(d)(3), and 40 C.F.R. § 300.440. Respondents shall only send 
hazardous substances, pollutants, or contaminants from the Site to an off-site facility that 
comjjlies with the requirements of the statutory provision and regulation cited in the preceding 
sentence. 

39. Meetings. Respondents shall make presentafions at, and participate in, meetings at 
the request of U.S. EPA during the inifiafion, conduct, and complefion of the RI/FS. In addifion 
to disciission of the technical aspects of the RI/FS, topics will include anficipated problems or 
new issues. Meetings will be scheduled at U.S. EPA's discrefion. 

40. Progress Reports. In addifion to the deliverables set forth in this Setfiement 
Agreement, Respondents shall provide to U.S. EPA monthly progress reports by the 10th day of 
the following month. At a minimum, with respect to the preceding month, these progress reports 
shall (1) describe the acfions which have been taken to comply with this Settlement Agreement 
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during that month, (2) include hard copies and electronic copies (according to U.S. EPA Region 
5 specifications) of all results of sampling and tests and all other data received by the 
Respondents (3) describe Work planned for the next two months with schedules relating such 
Work to the overall project schedule for RI/FS complefion, and (4) describe all problems 
encountered and any anticipated problems, any actual or anticipated delays, and solutions 
develoi)ed and implemented to address any actual or anficipated problems or delays. 

41. Emergency Response and Nofificafion of Releases. 

a. In the event of any action or occurrence during performance of the Work which causes 
or threatens a release of Waste Material from the Site that constitutes an emergency situation or 
may present an immediate threat to public health or welfare or the environment. Respondents 
shall immediately take all appropriate action. Respondents shall take these acfions in accordance 
with al: applicable provisions of this Settlement Agreement, including, but not limited to, the 
Health and Safety Plan, in order to prevent, abate or minimize such release or endangerment 
caused or threatened by the release. Respondents shall also immediately notify the U.S. EPA 
Project Coordinator or, in the event of his/her unavailability, the On Scene Coordinator ("OSC") 
or the Regional Duty Officer, U.S. EPA Region 5 Emergency Planning and Response Branch at 
(Tel: (312) 353-2318) of the incident or Site condifions. In the event that Respondents fail to 
take appropriate response acfion as required by this Paragraph, and U.S. EPA takes such action 
instead, Respondents shall reimburse U.S. EPA all costs of the response acfion not inconsistent 
w;ith the NCP pursuant to Section XVEQ (Payment of Response Costs). 

b. In addition, in the event of any release of a hazardous substance from the Site, 
Respondents shall immediately nofify the U.S. EPA Project Coordinator, the OSC or Regional 
Duty Officer at (312) 353-2318 and the Nafional Response Center at (800) 424-8802. 
Respondents shall submit a written report to U.S. EPA within 7 days after each release, setfirig 
forth the events that occurred and the measures taken or to be taken to mitigate any release or 
erdangeirnent caused or threatened by the release and to prevent the reoccurrence of such a 
release This reporting requirement is in addifion to, and not in lieu of, reporting under Section 
103(c) of CERCLA, 42 U.S.C. § 9603(c), and Secfion 304 of the Emergency Planning and 
Community Right-To-Know Act of 1986, 42 U.S.C. § 11004, et seq. 

X. U.S. EPA APPROVAL OF PLANS AND OTHER SUBMISSIONS 

42. After review of any plan, report or other item that is required to be submitted for 
approval pursuant to this Settlement Agreement, including the SOW, U.S. EPA shall: (a) 
approve, in whole or in part, the submission; (b) approve the submission upon specified 
conditions; (c) modify the submission to cure the deficiencies; (d) disapprove, in whole or in 
part, the submission, direcfing that Respondents modify the submission; or (e) any combinafion 
of the above. However, U.S. EPA shall not modify a submission without first providing 
Respondents at least one nofice of deficiency and an opportunity to cure within 21 days, except 
where to do so would cause serious disrupfion to the Work or where previous submission(s) have 
been disapproved due to material defects. 
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43. In the event of approval, approval upon condifions, or modificafion by U.S. EPA, 
pursuant to Subparagraph 42(a), (b), (c) or (e). Respondents shall proceed to take any action 
required by the plan, report or other item, as approved or modified by U.S. EPA subject only to 
their right to invoke the Dispute Resolufion procedures set forth in Secfion XV (Dispute 
Resolution) with respect to the modificafions or condifions made by U.S. EPA. Following U.S. 
El "A approval or modificafion of a submittal or portion thereof, Respondents shall not thereafter 
alter or amend such submittal or portion thereof unless directed by U.S. EPA. In the event that 
U.S. EPA modifies the submission to cure the deficiencies pursuant to Subparagraph 42(c) and 
the submission had a material defect, U.S. EPA retains the right to seek stipulated penalties, as 
provided in Section XVI (Stipulated Penalties). U.S. EPA also retains the right to perform its 
own studies, complete the RI/FS (or any portion of the RI/FS), and seek reimbursement from 
Respondents for its costs; and/or seek any other appropriate relief. 

44. Resubmission of Plans. 

a. Upon receipt of a nofice of disapproval. Respondents shall, within 15 days or 
such longer time as specified by U.S. EPA in such notice, correct the deficiencies and resubmit 
the plan, report, or other item for approval. Any stipulated penalties applicable to the 
submission, as provided in Secfion XVI, shall accrue during the 15-day period or otherwise 
specified period but shall not be payable unless the resubmission is disapproved or modified due 
to a material defect as provided in Paragraphs 45 and 46. 

b. Notwithstanding the receipt of a nofice of disapproval, Respondents shall 
proce;ed to take any action required by any non-deficient portion of the submission unless 
otherwise directed by U.S. EPA. Implementafion of any non-deficient portion of a submission 
shall not relieve Respondents of any liability for stipulated penalfies under Section XVI 
(Stipulated Penalties). 

c. Respondents shall not proceed further with any subsequent activities or tasks 
unfil receiving U.S. EPA approval for the following deliverables: RI/FS Work Plan/Field 
Sam])ling Plan, Quality Assurance Project Plan, Draft Remedial Invesfigafion Report, 
Treatability Tesfing Work Plan and Sampling and Analysis Plan, and Draft Feasibility Study 
Report. While awaiting U.S. EPA approval on these deliverables. Respondents shall proceed 
wi th all other tasks and acfivifies which may be conducted independenfiy of these deliverables, in 
accordance with the schedule set forth in this Settlement Agreement. 

d. For all remaining deliverables not enumerated above in subparagraph 44.c. 
Respondents shall proceed will all subsequent tasks, acfivifies and deliverables without awaifing 
US. EPA approval on the submitted deliverable. U.S. EPA reserves the right to stop 
Respondents from proceeding further, either temporarily or permanently, on any task, acfivity or 
deliverable at any point during the RI/FS. 

45. If U.S. EPA disapproves a resubmitted plan, report or other item, or portion thereof, 
U S. EPA may direct Respondents to correct the deficiencies. U.S. EPA also retains the right to 
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modify or develop the plan, report or other item. Respondents shall implement any such plan, 
repoit, or item as corrected, modified or developed by U.S. EPA, subject only to their right to 
invoke the procedures set forth in Secfion XV (Dispute Resolution). 

46. If upon resubmission, a plan, report, or item is disapproved or modified by U.S. EPA 
due to a material defect, Respondents shall be deemed to have failed to submit such plan, report, 
or item fimely and adequately unless Respondents invoke the dispute resolufion procedures in 
accordance with Section XV (Dispute Resolufion) and U.S. EPA's acfion is revoked or 
substarfially modified pursuant to a Dispute Resolufion decision issued by U.S. EPA or 
superceded by an agreement reached pursuant to that Section. The provisions of Section XV 
(Disi)ui;e Resolution) and Section XVI (Stipulated Penalfies) shall govern the implementafion of 
the Vv'̂ ork and accrual and payment of any sfipulated penalfies during Dispute Resolufion. If U.S. 
EPA's disapproval or modificafion is not otherwise revoked, substantially modified or 
superceded as a result of a decision or agreement reached pursuant to the Dispute Resolufion 
proc(;s5. set forth in Secfion XV, stipulated penalfies shall accrue for such violafion from the date 
on which the inifial submission was originally required, as provided in Secfion XVI. 

47. In the event that U.S. EPA takes over some of the tasks, but not the preparation of the 
RI Report or the FS Report, Respondents shall incorporate and integrate information supplied by 
U.S. EPA into the final reports. 

48. All plans, reports, and other items submitted to U.S. EPA under this Settlement 
Agreement shall, upon approval or modification by U.S. EPA, be incorporated into and 
enforceable under this Settlement Agreement. In the event U.S. EPA approves or modifies a 
portion of a plan, report, or other item submitted to U.S. EPA under this Settlement Agreement, 
the approved or modified portion shall be incorporated into and enforceable under this 
Settlement Agreement. 

49. Neither failure of U.S. EPA to expressly approve or disapprove of Respondents' 
submissions within a specified time period, nor the absence of comments, shall be construed as 
approval by U.S. EPA. Whether or not U.S. EPA gives express approval for Respondents' 
deliverables, Respondents are responsible for preparing deliverables acceptable to U.S. EPA. 

XI. QUALITY ASSURANCE, SAMPLING AND DATA AVAILABILITY 

50. Quality Assurance. Respondents shall assure that Work performed, samples taken 
and analyses conducted conform to the requirements of the SOW, the QAPP and guidances 
identified therein. Respondents will assure that field personnel used by Respondents are properiy 
trained in the use of field equipment and in chain of custody procedures. Respondents shall only 
use laboratories which have a documented quality system that complies with "EPA Requirements 
for Quality Management Plans (QA/R-2)" (EPA/240/B-01/002, March 2001) or equivalent 
documentation as determined by U.S. EPA. 
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51. Sampling. 

a. All results of sampling, tests, modeling or other data (including raw data) 
generated by Respondents, or on Respondents' behalf, during the period that this Settlement 
Agreement is effective, shall be submitted to U.S. EPA (in paper and electronic form according 
to U.S. EPA Region 5 specifications) in the next monthly progress report as described in 
Paragraph 40 of this Settlement Agreement. U.S. EPA will make available to Respondents 
validated data generated by U.S. EPA unless it is exempt from disclosure by any federal or state 
law or regulation. 

b. Respondents shall verbally notify U.S. EPA, and the State at least 15 days prior 
to concucting any field events as described in the SOW and RI/FS Work Plan/Field Sampling 
Plan. At U.S. EPA's verbal or written request, or the request of U.S. EPA's oversight assistant. 
Respondents shall allow split or duplicate samples to be taken by U.S. EPA (and its authorized 
representatives)and the State, of any samples collected by Respondents in implemenfing this 
Settlement Agreement. All split samples of Respondents shall be analyzed by the methods 
identified in the QAPP. 

52. Data Availability. 

a. At all reasonable fimes, U.S. EPA and its authorized representatives shall have 
the authority to enter and freely move about all property at the Site and off-site areas where 
Work, if any, is being performed, for the purposes of inspecfing condifions, acfivifies, the results 
of activ ities, records, operating logs, and contracts related to the Site or Respondents and its 
contractor pursuant to this Settlement Agreement; reviewing the progress of Respondents in 
carrying out the terms of this Setfiement Agreement; conducfing tests as U.S. EPA or its 
authorized representafives deem necessary; using a camera, sound recording device or other 
documentary type equipment; and verifying the data submitted to U.S. EPA by Respondents. 
Respondents shall allow these persons to inspect and copy all records, files, photographs, 
docum(;nts, sampling and monitoring data, and other writings related to Work undertaken in 
carrying out this Settlement Agreement. Nothing herein shall be interpreted as limifing or 
affecting U.S. EPA's right of entry or inspection authority under federal law. All persons 
accessing the Site under this paragraph shall comply with all approved Health and Safety Plans. 

b. Respondents may assert business confidenfiality claims covering part or all of 
the documents or information submitted to U.S. EPA and the State under this Settlement 
Agreement to the extent permitted by and in accordance with Section 104(e)(7) of CERCLA. 42 
U S.C. § 9604(e)(7), and 40 C.F.R. § 2.203(b). Documents or informafion determined to be 
confidential by U.S. EPA will be afforded the protection specified in 40 C.F.R. Part 2, Subpart B. 
If no claim of confidenfiality accompanies documents or information when it is submitted to U.S. 
EPA and the State, or if U.S. EPA has nofified Respondents that the documents or information 
an; not confidential under the standards of Section 104(e)(7) of CERCLA or 40 C.F.R. Part 2, 
Subpart B, the public may be given access to such documents or information without further 
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notice to Respondents. Respondents agree not to assert confidentiality claims with respect to any 
data related to Site conditions, sampling, or monitoring. Respondents shall segregate and clearly 
identify all documents or informafion submitted under this Settlement Agreement for which 
Respondents assert business confidentiality claims. 

53. In entering into this Settlement Agreement, Respondents waive any objections to any 
data gathered, generated, or evaluated by U.S. EPA, the State or Respondents in the performance 
or oversight of the Work that has been verified according to the quality assurance/quality control 
(QA/QC) procedures required by the Setfiement Agreement or any U.S. EPA-approved Work 
Plans or Sampling and Analysis Plans. If Respondents object to any other data relafing to the 
RIT^S, Respondents shall submit to U.S. EPA a report that specifically idenfifies and explains 
their objecfions, describes the acceptable uses of the data, if any, and idenfifies any limitafions to 
the use of the data. The report must be submitted to U.S. EPA within 15 days of the monthly 
progress report containing the data. 

XII. SITE ACCESS AND INSTITUTIONAL CONTROLS 

54. If the Site, or any other property where access is needed to implement this Settlement 
Agreement, is owned or controlled by any of Respondents, such Respondents shall, commencing 
on the Effective Date, provide U.S. EPA ,the State, and their representatives, including 
contractors, with access at all reasonable times to the Site, or such other property, for the purpose 
of conducting any activity related to this Settlement Agreement. 

55. Where any action under this Settlement Agreement is to be performed in areas owned 
by or in possession of someone other than Respondents, Respondents shall use their best efforts 
to obtain all necessary access agreements within 15 days after the Effective Date, or as otherwise 
specified in writing by the U.S. EPA Project Coordinaton Respondents shall immediately notify 
U.S. EPA if after using their best efforts they are unable to obtain such agreements. For purposes 
of this Paragraph, "best efforts" includes the payment of reasonable sums of money in 
consideration of access. Respondents shall describe in writing their efforts to obtain access. 
U.S. EPA may then assist Respondents in gaining access, to the extent necessary to effectuate the 
response actions described herein, using such means as U.S. EPA deems appropriate. 
Respondents shall reimburse U.S. EPA for all costs and attorney's fees incurred by the United 
States in obtaining such access, in accordance with the procedures in Section XVIH (Payment of 
Response Costs). 

56. Notwithstanding any provision of this Setfiement Agreement, U.S. EPA retains all of 
its access authorifies an^ rights, as well as all of its rights to require land/water use restricfions, 
including enforcement authorities related thereto, under CERCLA, RCRA, and any other 
applicable statutes or regulafions. 

57. If Respondents cannot obtain access agreements, U.S. EPA may obtain access for 
Respondents, perform those tasks or activities with U.S. EPA contractors, or terminate the 
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Settlement Agreement. In the event that U.S. EPA performs those tasks or acfivities with U.S. 
EPA contractors and does not terminate the Settlement Agreement, Respondents shall perform 
al] other activities not requiring access to that property, and shall reimburse U.S. EPA for all 
costs incurred in performing such acfivifies. Respondents shall integrate the results of any such 
tasks undertaken by U.S. EPA into its reports and deliverables. 

XIII. COMPLIANCE WITH OTHER LAWS 

58. Respondents shall comply with all applicable local, state and federal laws and 
regulat: ons when performing the RI/FS. No local, state, or federal permit shall be required for 
an y pioition of any action conducted enfirely on-site, including studies, if the acfion is selected 
and carried out in compliance with Secfion 121 of CERCLA, 42 U.S.C. § 9621. Where any 
portion of the Work is to be conducted off-site and requires a federal or state permit or approval. 
Respondents shall submit timely and complete applications and take all other actions necessary 
to obtain and to comply with all such permits or approvals. This Settlement Agreement is not, 
and shall not be construed to be, a permit issued pursuant to any federal or state statute or 
regulafion. 

XIV. RETENTION OF RECORDS 

59. During the pendency of this Settlement Agreement and for a minimum of 10 years 
after commencement of construction of any remedial action, each Respondent shall preserve and 
retain all non-identical copies of records and documents (including records or documents in 
electronic form) now in its possession or control or which come into its possession or control that 
relate in any manner to the performance of the Work or the liability of any person under 
CERCLA with respect to the Site, regardless of any corporate retention policy to the contrary. 
Until 10 years after commencement of construcfion of any remedial action. Respondents shall 
also instruct their contractors and agents to preserve all documents, records, and informafion of 
whatever kind, nature or description relafing to performance of the Work. 

60. At the conclusion of this document retenfion period. Respondents shall nofify U.S. 
EPA at least 90 days prior to the destrucfion of any such records or documents, and, upon request 
by US. EPA, Respondents shall deliver any such records or documents to U.S. EPA. 
Respondents may assert that certain documents, records and other information are privileged 
unde' the attorney-client privilege or any other privilege recognized by federal law. If 
Respondents assert such a privilege, they shall provide U.S. EPA with the following: 1) the fitle 
of the document, record, or information; 2) the date of the document, record, or information; 3) 
the name and title of the author of the document, record, or information; 4) the name and title of 
each addressee and recipient; 5) a description of the subject of the document, record, or 
information; and 6) the privilege asserted by Respondents. However, no documents, reports or 
otrier information created or generated pursuant to the requirements of this Settlement Agreement 
shall be withheld on the grounds that they are privileged. 
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61. Each Respondent hereby certifies individually that to the best of its knowledge and 
belief, after thorough inquiry, it has not altered, mufilated, discarded, destroyed or otherwise 
disposed of any records, documents or other informafion (other than idenfical copies) relafing to 
its potential liability regarding the Site since nofification of potenfial liability by U.S. EPA or the 
fil ing cf suit against it regarding the Site and that it has fully complied with any and all U.S. EPA 
requests for informafion pursuant to Sections 104(e) and 122(e) of CERCLA, 42 U.S.C. 
§§ 9604(e) and 9622(e), and Secfion 3007 of RCRA, 42 U.S.C. § 6927. 

XV. DISPUTE RESOLUTION 

62. Unless otherwise expressly provided for in this Settlement Agreement, the dispute 
resolution procedures of this Secfion shall be the exclusive mechanism for resolving disputes 
arising under this Settlement Agreement. The Parties shall attempt to resolve any disagreements 
concerning this Settlement Agreement expedifiously and informally. 

63. If Respondents object to any U.S. EPA acfion taken pursuant to this Settlement 
Agreement, including billings for Future Response Costs, they shall nofify U.S. EPA in wrifing 
of their objection(s) within 10 days of such action, unless the objection(s) has/have been resolved 
informally. U.S. EPA and Respondents shall have 20 days from U.S. EPA's receipt of 
Riisporidents' written objection(s) to resolve the dispute (the "Negofiation Period"). The 
Negotiation Period may be extended at the sole discretion of U.S. EPA. Such extension may be 
granted verbally but must be confirmed in writing to be effecfive. 

64. Any agreement reached by the Parties pursuant to this Section shall be in writing and 
shall, upon signature by the Parties, be incorporated into and become an enforceable part of this 
Settlement Agreement. If the Parties are unable to reach an agreement within the Negotiation 
Period, an U.S. EPA management official at the Superfund Branch Chief level or higher will 
issue a written decision. U.S. EPA's decision shall be incorporated into and become an 
enforceable part of this Settlement Agreement. Respondents' obligations under this Setfiement 
Agreement shall not be tolled by submission of any objecfion for dispute resolufion under this 
Secfion. Following resolufion of the dispute, as provided by this Secfion, Respondents shall 
fulfill the requirement that was the subject of the dispute in accordance with the agreement 
reached or with U.S. EPA's decision, whichever occurs. Respondents shall proceed in 
accordance with U.S. EPA's final decision regarding the matter in dispute, regardless of whether 
Respondents agree with the decision. If Respondents do not agree to perform or do not actually 
perform the Work in accordance with U.S. EPA's final decision, U.S. EPA reserves the right in 
its. sole discretion to conduct the Work itself, to seek reimbursement from Respondents, to seek 
enforcement of the decision, to seek sfipulated penalfies, and/or to seek any other appropriate 
relief. 
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XVI. STIPULATED PENALTIES 

65. Respondents shall be liable to U.S. EPA for sfipulated penalfies in the amounts set 
forth in Paragraphs 66 and 67 for failure to comply with any of the requirements of this 
Settlement Agreement specified below unless excused under Secfion XVE (Force Majeure). 
"C^ompliance" by Respondents shall include complefion of the Work under this Settlement 
Agreement or any activities contemplated under any of the RI/FS Planning Documents, work 
plans or other plan approved under this Settlement Agreement identified below in accordance 
with ai; applicable requirements of law, this Settlement Agreement, the SOW, and any plans or 
other documents approved by U.S. EPA pursuant to this Settlement Agreement and within the 
specifi(;d time schedules established by and approved under this Settlement Agreement. 

66. Stipulated Penalty Amounts - Work. 

a. The following sfipulated penalfies shall accrue per day for any noncompliance 
identified in Subparagraph 66(b): 

Penalty Per Violation Per Day Period of Noncompliance 

$1,000.00 P' through 14"̂  day 

$2500.00 15"̂  through 30* day 

$5000.00 3 P' day and beyond 

b. Compliance Milestones: 

• Timely notificafion to U.S. EPA in wrifing of names, fiUes and qualificafion of the 
personnel, including contractors, subcontractors, consultants, and laboratories to be used 
in carrying out the Work [Paragraph 29(a) and (b)]. 

• Submission to U.S. EPA of Respondent's designated Project Coordinator's name, 
address, telephone number and qualifications [Paragraph 30]. 

• Conduct site characterization activifies as described in the SOW and RI/FS Work 
Plan/Field Sampling Plan [Paragraph 35]. 

• Prepare Technical Assistance Plan [Paragraph 36]. 

• Submission of Memorandum documenfing need for addifional data collecfion acfivifies 
identified by Respondents [Paragraph 37(a)]. 
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Provide written commitment of wilingness to perform addifional Work idenfified by U.S. 
EPA [Paragraph 37(d)]. 

Provide copy of written nofificafion to U.S. EPA of off-site shipment of Waste Material 
from the Site to an out-of-state waste management facility [Paragraph 38]. 

Monthly Progress Reports [Paragraph 40]. 

Written report due in the event of any release of a hazardous substance from the Site 
[Paragraph 40(b)]. 

Report objecting to RI/FS data [Paragraph 53]. 

Provide written descripfion of failed efforts to obtain access [Paragraph 55]. 

Payment of Past Response Costs [Paragraph 79]. 

Payment of Future Response Costs [Paragraph 80]. 

Establish escrow account in the event of any dispute over billing. 

67. Stipulated Penalty Amounts - RI/FS Planning Documents. Reports and Technical 
Memoranda 

a. The following stipulated penalties shall accrue per violation per day for failure 
to submit timely or adequate plans, reports, technical memoranda or other written documents 
rerjuired by Tasks 1 through 7 of the SOW in accordance with the Schedule in the SOW: 

Penalty Per Violafion Per Day Period of Noncompliance 

$1,000 1 '̂through 14''day 

$2,500 15'̂  through 30* day 

$5,000 3P'day and beyond 

68. Respondents shall be liable for stipulated penalties in the amount of $500.00 per day 
for the first week or part thereof and $1,000.00 per day for each week or part thereof thereafter 
for failure to meet any other obligation under this Settlement Agreement including the SOW. 

69. All penalties shall begin to accrue on the day after the complete performance is due 
or the cay a violafion occurs, and shall confinue to accrue through the final day of the correction 
of the noncompliance or complefion of the activity. However, sfipulated penalfies shall not 
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accrue: (1) with respect to a deficient submission under Secfion X (U.S. EPA Approval of Plans 
and Other Submissions), during the period, if any, beginning on the 3P' day after U.S. EPA's 
receipt of such submission until the date that U.S. EPA nofifies Respondents of any deficiency; 
and (2) with respect to a decision by the U.S. EPA Management Official at the Superfund 
Blanch Chief level or higher, under Paragraph 64 of Section XV (Dispute Resolufion), during the 
period, if any, beginning on the 21st day after the Negofiafion Period begins unfil the date that the 
U.S. EPA management official issues a final decision regarding such dispute. Nothing herein 
shall prevent the simultaneous accrual of separate penalties for separate violafions of this 
Settlement Agreement. 

70. Following U.S. EPA's determinafion that Respondents have failed to comply with a 
requirement of this Settlement Agreement, U.S. EPA may give Respondents written nofificafion 
of the same and describe the noncompliance. U.S. EPA may send Respondents a written demand 
for the payment of the penalfies. However, penalties shall accrue as provided in the preceding 
Paragraph regardless of whether U.S. EPA has notified Respondents of a violation. 

71. All penalfies accruing under this Section shall be due and payable to U.S. EPA 
within 30 days of Respondents' receipt from U.S. EPA of a demand for payment of the penalfies, 
unless Respondents invoke the dispute resolufion procedures in accordance with Section XV 
(Dispute Resolufion). All payments to U.S. EPA under this Secfion shall be paid by certified or 
cashier's check(s) made payable to "EPA Hazardous Substances Superfund," shall be mailed to 
U S. EPA, Superfund Program Accounfing and Analysis Section, P.O. Box 70753, Chicago, 
Illinois 60673, shall indicate that the payment is for stipulated penalfies, and shall reference the 
U S. EPA Region and Site/Spill ED Number B52B, the U.S. EPA Docket Number 
, and the name and address of the party(ies) making payment. Copies of check(s) paid pursuant 
to this Section, and any accompanying transmittal letter(s) shall be sent to: 

Thomas C. Nash Karen Cibulskis 
Site Attorney Remedial Project Manager 
Office of Regional Counsel Superfund Division 
Mai 1 Code C-14J Mai 1 Code SR-6J 
77 West Jackson 77 West Jackson 
Chicago, IL 60604-3590 Chicago, IL 60604-3590 

72. The payment of penalfies shall not alter in any way Respondents' obligation to 
complete performance of the Work required under this Settlement Agreement. 

73. Penalties shall confinue to accrue as provided in Paragraph 69 during any dispute 
resolution period, but need not be paid until 15 days after the dispute is resolved by agreement or 
by receipt of U.S. EPA's decision. 

74. If Respondents fail to pay sfipulated penalfies when due, U.S. EPA may insfitute 
proc(;e(lings to collect the penalfies, as well as Interest. Respondents shall pay Interest on the 
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unpaid balance, which shall begin to accrue on the date of demand made pursuant to Paragraph 
71. 

75. Nothing in this Settlement Agreement shall be construed as prohibifing, altering, or 
in any way limiting the ability of U.S. EPA to seek any other remedies or sanctions available by 
virtue cif Respondents' violation of this Settlement Agreement or of the statutes and regulations 
upon which it is based, including, but not limited to, penalties pursuant to Section 122(1) of 
CERCLA, 42 U.S.C. § 9622(1), and punifive damages pursuant to Section 107(c)(3) of 
ClriRCLA, 42 U.S.C. § 9607(c)(3). Provided, however, that U.S. EPA shall not seek civil 
pena ti(;s pursuant to Section 122(1) of CERCLA or punitive damages pursuant to Secfion 
107(c)(3) of CERCLA for any violafion for which a sfipulated penalty is provided herein, except 
in the case of willful violation of this Setfiement Agreement or in the event that U.S. EPA 
assumes performance of a portion or all of the Work pursuant to Secfion XX (Reservafion of 
Rights by U.S. EPA), Paragraph 86. Notwithstanding any other provision of this Secfion, U.S. 
EPA may, in its sole and unreviewable discretion, waive any portion of stipulated penalties that 
ha ve accrued pursuant to this Settlement Agreement. 

XVII. FORCE MAJEURE 

76. Respondents agree to perform all requirements of this Settlement Agreement within 
the fime limits established under this Settlement Agreement, unless the performance is delayed 
by a force majeure. For purposes of this Settlement Agreement,/orce majeure is defined as any 
event arising from causes beyond the control of Respondents or of any entity controlled by 
Respondents, including but not limited to their contractors and subcontractors, which delays or 
prevents performance of any obligation under this Settlement Agreement despite Respondents' 
best efforts to fulfill the obligafion. Force majeure does not include financial inability to 
complete the Work or increased cost of performance. 

77. If any event occurs or has occurred that may delay the performance of any obligafion 
under this Settlement Agreement, whether or not caused by a force majeure event. Respondents 
shall notify U.S. EPA orally within twenty four hours of when Respondents first knew that the 
event might cause a delay. Within five (5) days thereafter. Respondents shall provide to U.S. 
EPA in writing an explanation and description of the reasons for the delay; the anficipated 
duration of the delay; all actions taken or to be taken to prevent or minimize the delay; a schedule 
for implementation of any measures to be taken to prevent or mitigate the delay or the effect of 
the delay; Respondents' rationale for attributing such delay to a force majeure event if they 
intend lo assert such a claim; and a statement as to whether, in the opinion of Respondents, such 
event may cause or contribute to an endangerment to public health, welfare or the environment. 
Failure to comply with the above requirements shall preclude Respondents from asserting any 
claim of force majeure for that event for the period of time of such failure to comply and for any 
additional delay caused by such failure. 
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78. If U.S. EPA agrees that the delay or anticipated delay is attributable to a force 
majeure event, the time for performance of the obligafions under this Setfiement Agreement that 
are affected by ihe force majeure event will be extended by U.S. EPA for such fime as is 
necesseiry to complete those obligations. An extension of the time for performance of the 
obligat ons affected by the force majeure event shall not, of itself, extend the time for 
performance of any other obligafion. If U.S. EPA does not agree that the delay or anficipated 
delay has been or will be caused by a force majeure event, U.S. EPA will nofify Respondents in 
writing of its decision. If U.S. EPA agrees that the delay is attributable to a force majeure event, 
U.S. EPA will notify Respondents in writing of the length of the extension, if any, for 
performance of the obligafions affected by the force majeure event. 

XVIII. PAYMENT OF RESPONSE COSTS 

79. Payment of Past Response Costs. 

a. Within 30 days after the Effective Date, Respondents shall pay to U.S. EPA 
$ 404,349.19 for Past Response Costs. Payment shall be made to U.S. EPA by Electronics Funds 
Transfer ("EFT") in accordance with current EFT procedures to be provided to Respondents by 
US. EPA Region 5, and shall be accompanied by a statement idenfifying the name and address 
of the party(ies) making payment, the Site name, the U.S. EPA Region and Site/Spill ID Number 
B52B, and the U.S. EPA docket number for this action. Current Region 5 EFT procedures are: 
Respondents shall: 1) complete Respondents' required bank form; 2) include Bank One ABA 
#071000013 on the bank form; 3) include the U.S. EPA Account #1113399 on the form; and 4) 
include a statement identifying the name and address of the party(ies) making payment, the Site 
name and the U.S. EPA Region and Site/Spill ED Number B52B. 

made to: 
b. At the time of payment. Respondents shall send notice that payment has been 

Thomas C. Nash Karen Cibulskis 
Site Attorney Remedial Project Manager 
Office of Regional Counsel Superfund Division 
Mail Code C-14J Mail Code SR-6J 
77 West Jackson 77 West Jackson 
Chicago, IL 60604-3590 Chicago, IL 60604-3590 

c. The total amount to be paid by Respondents pursuant to Subparagraph 79.a 
shall be deposited in the South Dayton Dump and Landfill Site Special Account within the U.S. 
El̂ A Hazjirdous Substance Superfund to be retained and used to conduct or finance response 
acfions at or in connection with the Site, or to be transferred by U.S. EPA to the U.S. EPA 
Htizardous Substance Superfund. 
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80. Payments for Future Response Costs. 

a. Respondents shall pay U.S. EPA all Future Response Costs not inconsistent 
with the NCP. On a periodic basis, U.S. EPA will send Respondents a bill requiring payment 
that includes Region 5's Itemized Cost Summary, which includes direct and indirect costs 
incuired by U.S. EPA and its contractors. If the U.S. Department of Jusfice has incurred costs for 
this Site, the bill will also include a DOJ-prepared cost summary, which would reflect costs 
incuired by DOJ and its contractors, if any. Respondents shall make all payments within 30 days 
of receipt of each bill requiring payment, except as otherwise provided in Paragraph 79 of this 
Settlement Agreement. Respondents shall make all payments required by this Paragraph by a 
certified or cashier's check or checks made payable to "EPA Hazardous Substance Superfund," 
referencing the name and address of the party(ies) making payment and U.S. EPA Site/Spill ID 
numbe- B52B. Respondents shall send the check(s) to: 

U.S. Environmental Protection Agency, Region 5 
Superfund Program Accounfing & Analysis Secfion 
P.O. Box 70753 
Chicago, Illinois 60673 

Payment made pursuant to this paragraph may also be made to U.S. EPA by Electronics Funds 
Transfer ("EFT") in accordance with current EFT procedures to be provided to Respondents by 
U.S. EPA Region 5, and shall be accompanied by a statement idenfifying the name and address 
of the party(ies) making payment, the Site name, the U.S. EPA Region and Site/Spill ID Number 
B52B, and the U.S. EPA docket number for this acfion. Region 5 EFT procedures are: 
Respondents shall: 1) complete Respondents' required bank form; 2) include Bank One ABA 
#071000013 on the bank form; 3) include the U.S. EPA Account #1113399 on the fomi; and 4) 
include a statement idenfifying the name and address of the party(ies) making payment, the Site 
name and the U.S. EPA Region and Site/Spill ID Number B52B. 

made to: 
b. At the fime of payment. Respondents shall send notice that payment has been 

Thomas C. Nash Karen Cibulskis 
Site Attorney Remedial Project Manager 
Office of Regional Counsel Superfund Division 
Mail Code C-14J Mail Code SR-6J 
77 West Jackson 77 West Jackson 
Chicago, IL 60604-3590 Chicago, IL 60604-3590 

c. The total amount to be paid by Respondents pursuant to Subparagraph 80.a. 
shall be deposited in the South Dayton Dump and Landfill Site Special Account within the U.S. 
EPA Hazardous Substance Superfund to be retained and used to conduct or finance response 
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aci:ions at or in connection with the Site, or to be transferred by U.S. EPA to the U.S. EPA 
Hazardous Substance Superfund. 

81. If Respondents do not pay Past Response Costs within 30 days of the Effective Date, 
or do not pay Future Response Costs within 30 days of Respondents' receipt of a bill, 
Ri^spondents shall pay Interest on the unpaid balance of Past Response Costs and Future 
Response Costs, respectively. The Interest on unpaid Past Response Costs shall begin to accrue 
on the Effective Date and shall confinue to accrue until the date of payment. The Interest on 
unpaid Future Response Costs shall begin to accrue on the date of the bill and shall continue to 
accrue until the date of payment. If U.S. EPA receives a partial payment. Interest shall accrue on 
an y unpaid balance. Payments of Interest made under this Paragraph shall be in addition to such 
other remedies or sanctions available to the United States by virtue of Respondents' failure to 
make; timely payments under this Section, including but not limited to, payments of sfipulated 
penalti(js pursuant to Section XVI. Respondents shall make all payments required by this 
Paragraph in the manner described in Paragraph 80. 

82. Respondents may contest payment of any Future Response Costs under Paragraph 80 
if they determine that U.S. EPA has made an accounfing error or if they believe U.S. EPA 
incurred excess costs as a direct result of an U.S. EPA action that was inconsistent with the NCP. 
Such objection shall be made in wrifing within 30 days of receipt of the bill and must be sent to 
the V.S. EPA Project Coordinator. Any such objection shall specifically identify the contested 
Future Response Costs and the basis for objecfion. In the event of an objecfion. Respondents 
shall within the 30 day period pay all uncontested Future Response Costs to U.S. EPA in the 
manner described in Paragraph 79. Simultaneously, Respondents shall establish an interest-
bearing escrow account in a federally-insured bank duly chartered in the State of Ohio and remit 
to that escrow account funds equivalent to the amount of the contested Future Response Costs. 
Respondents shall send to the U.S. EPA Project Coordinator a copy of the transmittal letter and 
check paying the uncontested Future Response Costs, and a copy of the correspondence that 
establishes and funds the escrow account, including, but not limited to, information containing 
the identity of the bank and bank account under which the escrow account is established as well 
as a bank statement showing the initial balance of the escrow account. Simultaneously with 
establishment of the escrow account. Respondents shall inifiate the Dispute Resolufion 
procedures in Section XV (Dispute Resolution). If U.S. EPA prevails in the dispute, within 5 
days of the resolution of the dispute. Respondents shall pay the sums due (with accrued interest) 
to U.S. EPA in the manner described in Paragraph 79. If Respondents prevail concerning any 
aspect of the contested costs. Respondents shall pay that portion of the costs (plus associated 
accruied interest) for which they did not prevail to U.S. EPA in the manner described in 
Paragraph 79. Respondents shall be disbursed any balance of the escrow account. The dispute 
resolution procedures set forth in this Paragraph in conjuncfion with the procedures set forth in 
Secfion XV (Dispute Resolufion) shall be the exclusive mechanisms for resolving disputes 
regarding Respondents' obligation to reimburse U.S. EPA for its Future Response Costs. 
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XIX. COVENANT NOT TO SUE BY U.S. EPA 

83. In considerafion of the acfions that will be performed and the payments that will be 
made: by Respondents under the terms of this Settlement Agreement, and except as otherwise 
specific;ally provided in this Settlement Agreement, U.S. EPA covenants not to sue or to take 
administrative action against Respondents pursuant to Secfions 106 and 107(a) of CERCLA, 
42 U.S C. §§ 9606 and 9607(a), for the Work, Past Response Costs and Future Response Costs. 
This covenant not to sue shall take effect upon receipt by U.S. EPA of the Past Response Costs 
due under Section XVEQ of this Settlement Agreement and any Interest or Stipulated Penalties 
due for failure to pay Past Response Costs as required by Secfions XVEEI and XVI of this 
Settlement Agreement. This covenant not to sue is conditioned upon the complete and 
satisfactory performance by Respondents of their obligations under this Settlement Agreement, 
including, but not limited to, payment of Future Response Costs pursuant to Secfion XVHI. This 
covenant not to sue extends only to Respondents and does not extend to any other person. 

XX. RESERVATIONS OF RIGHTS BY U.S. EPA 

84. Except as specifically provided in this Settlement Agreement, nothing herein shall 
limit the power and authority of U.S. EPA or the United States to take, direct, or order all actions 
necessary to protect public health, welfare, or the environment or to prevent, abate, or minimize 
an actual or threatened release of hazardous substances, pollutants or contaminants, or hazardous 
or solid waste on, at, or from the Site. Further, nothing herein shall prevent U.S. EPA from 
seeking legal or equitable relief to enforce the terms of this Settlement Agreement, from taking 
other legal or equitable action as it deems appropriate and necessary, or from requiring 
Respondents in the future to perform additional activities pursuant to CERCLA or any other 
applicable law. 

85. The covenant not to sue set forth in Section XIX above does not pertain to any 
matters other than those expressly identified therein. U.S. EPA reserves, and this Settlement 
Agreement is without prejudice to, all rights against Respondents with respect to all other 
matters, including, but not limited to: 

a. claims based on a failure by Respondents to meet a requirement of this 
Settlement Agreement; 

b. liability for costs not included within the definifions of Past Response Costs or 
Future Response Costs; 

c. liability for performance of response action other than the Work; 

d. criminal liability; 
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e. liability for damages for injury to, destrucfion of, or loss of natural resources, 
and for the costs of any natural resource damage assessments; 

f. liability arising from the past, present, or future disposal, release or threat of 
release of Waste Materials outside of the Site; and 

g. liability for costs incurred or to be incurred by the Agency for Toxic 
Substances and Disease Registry related to the Site. 

h. liability for costs incurred if U.S. EPA assumes the performance of the Work 
pursuant to paragraph 86. 

86. Work Takeover. In the event U.S. EPA determines that Respondents have ceased 
implementation of any portion of the Work, are deficient or late in their performance of the 
Woric, or are implementing the Work in a manner which may cause an endangerment to human 
health or the environment, U.S. EPA may assume the performance of all or any portion of the 
W oric as U.S. EPA determines necessary. Respondents may invoke the procedures set forth in 
Sectior; XV (Dispute Resolution) to dispute U.S. EPA's determinafion that takeover of the Work 
is warranted under this Paragraph. Notwithstanding any other provision of this Settlement 
Agreement, U.S. EPA retains all authority and reserves all rights to take any and all response 
actions authorized by law. 

XXI. COVENANT NOT TO SUE BY RESPONDENTS 

87. Respondents covenant not to sue and agree not to assert any claims or causes of 
action against the United States, or its contractors or employees, with respect to the Work, [Past 
Response Costs,] Future Response Costs, or this Settlement Agreement, including, but not 
limited to: 

a. any direct or indirect claim for reimbursement from the Hazardous Substance 
Superfund established by 26 U.S.C. § 9507, based on Secfions 106(b)(2), 107, 111, 112, or 113 
of CERCLA, 42 U.S.C. §§ 9606(b)(2), 9607, 9611, 9612, or 9613, or any other provision of law; 

b. any claim arising out of the Work or arising out of the response acfions for 
which the Past Response Costs or Future Response Costs have or will be incurred, including any 
claim under the United States Consfitufion, the Ohio Consfitufion, the Tucker Act, 28 U.S.C. § 
1491, the Equal Access to Jusfice Act, 28 U.S.C. § 2412, as amended, or at common law; or 

c. any claim against the United States pursuant to Secfions 107 and 113 of 
CERCLA, 42 U.S.C. §§ 9607 and 9613, relating to the Work or payment of Past Response Costs 
or Future Response Costs. 
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88. Except as provided in Paragraph 91, these covenants not to sue shall not apply in the 
event the United States brings a cause of acfion or issues an order pursuant to the reservations set 
forth in Piiragraphs 85 (b), (c), and (e) - (g), but only to the extent that Respondents' claims arise 
frcim the same response action, response costs, or damages that the United States is seeking 
pursuant to the applicable reservafion. 

89. Nothing in this Agreement shall be deemed to consfitute approval or preauthorization 
of a claim within the meaning of Secfion 111 of CERCLA, 42 U.S.C. § 9611, or 40 C.F.R. 
§ 300.700(d). 

90 AGREEMENT NOT TO CHALLENGE LISTING. Respondents agree not to 
seek judicial review of a decision to list the Site on the NPL at any time after the Effective Date 
of ths Settlement Agreement based on a claim that changed site conditions that resulted from the 
performance of the Work in any way affected the basis for lisfing the Site. 

91 WAIVER OF CLAIMS AGAINST DE MICROMIS PARTIES. Respondents 
agree not to assert any claims and to waive all claims or causes of acfion that they may have for 
al3 matters relating to the Site, including for contribution, against any person where the person's 
liability to Respondents with respect to the Site is based solely on having arranged for disposal or 
treatment, or for transport for disposal or treatment, of hazardous substances at the Site, or 
having accepted for transport for disposal or treatment of hazardous substances at the Site, if all 
or part of the disposal, treatment, or transport occurred before April 1, 2001, and the total amount 
of material containing hazardous substances contributed by such person to the Site was less than 
110 gallons of liquid materials or 200 pounds of solid materials. 

92. The waiver in Paragraph 91 shall not apply with respect to any defense, claim, or 
cause of action that a Respondent may have against any person meeting the above criteria if such 
person asserts a claim or cause of action relating to the Site against such Respondent. This 
waiver also shall not apply to any claim or cause of action against any person meeting the above 
criteria if U.S. EPA determines: 

a. that such person has failed to comply with any U.S. EPA requests for 
information or administrative subpoenas issued pursuant to Section 104(e) or 122(e) of 
CERCLA, 42 U.S.C. §§ 9604(e) or 9622(e), or Secfion 3007 of the Solid Waste Disposal Act 
(also known as the Resource Conservafion and Recovery Act or "RCRA"), 42 U.S.C. § 6972, or 
has impeded or is impeding, through acfion or inaction, the performance of a response action or 
natural resource restoration with respect to the Site, or has been convicted of a criminal violation 
for the conduct to which this waiver would apply and that conviction has not been vitiated on 
appeal or otherwise; or 

b. that the materials containing hazardous substances contributed to the Site by 
such person have contributed significantly, or could contribute significantly, either individually 
or in the aggregate, to the cost of response action or natural resource restoration at the Site.] 
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93. NATURAL RESOURCE DAMAGES. For the purposes of Secfion 113(g)(1) of 
CERCLA, the parties agree that, upon issuance of this Settlement Agreement, remedial action 
under (CERCLA shall be deemed to be scheduled and an acfion for damages (as defined in 42 
U.S.C. § 9601(6)) must be commenced within 3 years after the complefion of the remedial 
acfion. 

XXII. OTHER CLAIMS 

94. By issuance of this Settlement Agreement, the United States and U.S. EPA assume 
no liab lity for injuries or damages to persons or property resulting from any acts or omissions of 
Respor dents. 

95. Except as expressly provided in Secfion XXI, Paragraph 91, (Non-Exempt De 
Micromis Waivers) and Secfion XEX (Covenant Not to Sue by U.S. EPA), nothing in this 
Settlement Agreement constitutes a safisfaction of or release from any claim or cause of action 
against Respondents or any person not a party to this Setfiement Agreement, for any liability such 
person may have under CERCLA, other statutes, or common law, including but not limited to 
any claims of the United States for costs, damages and interest under Sections 106 and 107 of 
CERCLA, 42 U.S.C. §§ 9606 and 9607. 

96. No action or decision by U.S. EPA pursuant to this Settlement Agreement shall give 
rise to any right to judicial review. 

XXIII. CONTRIBUTION 

97. a. The Parties agree that this Settlement Agreement constitutes an administrative 
settlement for punx)ses of Secfion 113(0(2) of CERCLA, 42 U.S.C. § 9613(f)(2), and that 
Respondents ane entitled, as of the Effective Date, to pnotection from contribution actions or 
claims as provided by Secfions 113(f)(2) and 122(h)(4) of CERCLA, 42 U.S.C. §§ 9613(f)(2) 
and 9622(h)(4), for "matters addressed" in this Settlement Agreement. The "matters addressed" 
in this Settlement Agreement are the Work, Past Response Costs, and Future Response Costs. 

b. The Parties agree that this Settlement Agreement consfitutes an administrative 
settlement for purposes of Secfion 113(f)(3)(B) of CERCLA, 42. U.S.C. § 9113(f)(3)(B), 
pursuant to which the Respondents have, as of the Effecfive Date, resolved their liability to the 
United States for the Work, Past Response Costs, and Future Response Costs. 

c. Except as provided in Section XXI, Paragraph 91of this Settlement Agreement (Non-
Exempt De Micromis Waivers),"nothing in this Settlement Agreement precludes the United 
States or Respondents from asserting any claims, causes of acfion, or demands for 
indemrificafion, contribution, or cost recovery against any person not a party to this Settlement 
Agreement. Nothing herein diminishes the right of the United States, pursuant to Section 
113(0(2)and (3), 42 U.S.C. § 9613(0(2) and (3), to pursue any such persons to obtain additional 
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response costs or response action, and to enter into settlements that give rise to contribufion 
protection pursuant to Secfion 113(0(2) of CERCLA, 42 U.S.C. § 9613(0(2). 

XXIV. INDEMNIFICATION 

98. Respondents shall indemnify, save and hold harmless the United States, its officials, 
agents, contractors, subcontractors, employees and representatives from any and all claims or 
causes of action arising from, or on account of negligent or other wrongful acts or omissions of 
Respondents, their officers, directors, employees, agents, contractors, or subcontractors, in 
cairying out actions pursuant to this Settlement Agreement. In addifion, Respondents agree to 
pay the United States all costs incurred by the United States, including but not limited to 
attorneys fees and other expenses of lifigation and settlement, arising from or on account of 
claims made against the United States based on negligent or other wrongful acts or omissions of 
Respondents, their officers, directors, employees, agents, contractors, subcontractors and any 
persons, acting on their behalf or under their control, in carrying out acfivifies pursuant to this 
Settlement Agreement. The United States shall not be held out as a party to any contract entered 
into by or on behalf of Respondents in carrying out activifies pursuant to this Settlement 
Agreement. Neither Respondents nor any such contractor shall be considered an agent of the 
United States. 

99. The United States shall give Respondents nofice of any claim for which the United 
States plans to seek indemnificafion pursuant to this Section and shall consult with Respondents 
prior to settling such claim. 

100. Respondents waive all claims against the United States for damages or 
reimbursement or for set-off of any payments made or to be made to the United States, arising 
from or on account of any contract, agreement, or arrangement between any one or more of 
Respondents and any person for performance of Work on or relafing to the Site. In addifion. 
Respondents shall indemnify and hold harmless the United States with respect to any and all 
claims for damages or reimbursement arising from or on account of any contract, agreement, or 
arrangement between any one or more of Respondents and any person for performance of Work 
on or relafing to the Site. 

XXV. INSURANCE 

101. At least 21 days prior to commencing any On-Site Work under this Setfiement 
Agreement, Respondents shall secure, and shall maintain for the duration of this Settlement 
Agreement, comprehensive general liability insurance and automobile insurance with limits of 
five million dollars, combined single limit, naming the United States as an addifional insured. 
W ithin the same period. Respondents shall provide U.S. EPA with certificates of such insurance 
and a copy of each insurance policy. Respondents shall submit such certificates and copies of 
policies each year on the anniversary of the Effective Date. In addifion, for the durafion of the 
Settl(;nrient Agreement, Respondents shall satisfy, or shall ensure that their contractors or 
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subcontractors satisfy, all applicable laws and regulafions regarding the provision of worker's 
com])ensation insurance for all persons performing the Work on behalf of Respondents in 
furthenince of this Settlement Agreement. If Respondents demonstrate by evidence satisfactory 
to U.S. EPA that any contractor or subcontractor maintains insurance equivalent to that described 
above, or insurance covering some or all of the same risks but in an equal or lesser amount, then 
Respor dents need provide only that portion of the insurance described above which is not 
maintained by such contractor or subcontractor. 

XXVL FINANCIAL ASSURANCE 

102. Within 30 days of the Effective Date, Respondents shall establish and maintain 
financial security for the benefit of U.S. EPA in the amount of $1,500,000 in one or more of the 
following forms, in order to secure the full and final completion of Work by Respondents: 

a. a surety bond unconditionally guaranteeing payment and/or performance of the 
Work; 

b. one or more irrevocable letters of credit, payable to or at the direction of U.S. 
EPA, issued by financial institution(s) acceptable in all respects to U.S. EPA 
equaling the total estimated cost of the Work; 

c. a trust fund administered by a trustee acceptable in all respects to U.S. EPA; 

d. a policy of insurance issued by an insurance carrier acceptable in all respects to 
U.S. EPA, which ensures the payment and/or performance of the Work; 

e. a corporate guarantee to perform the Work provided by one or more parent 
corporafions or subsidiaries of Respondents, or by one or more unrelated 
corporations that have a substantial business relationship with at least one of 
Respondents; including a demonstration that any such company safisfied the 
financial test requirements of 40 C.F.R. § 264.143(0; 

f. a corporate guarantee to perform the Work by one or more of Respondents, 
including a demonstrafion that any such Respondent satisfies the requirements of 
40 CF.R. §143(0; and/or 

g. any other financial mechanism acceptable to and approved by U.S. EPA 

103. Any and all financial assurance instruments provided pursuant to this Secfion shall 
be in form and substance safisfactory to U.S. EPA, determined in U.S. EPA's sole discrefion. In 
the event that U.S. EiPA determines at any time that the financial assurances provided pursuant to 
this Secfion (including, without limitation, the instrument(s) evidencing such assurances) are 
inadequate. Respondents shall, within 30 days of receipt of nofice of U.S. EPA's determinafion. 
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obtain and present to U.S. EPA for approval one of the other forms of financial assurance listed 
in Paragraph 102, above. In addition, if at any time U.S. EPA notifies Respondents that the 
anticipated cost of complefing the Work has increased, then, within 30 days of such nofification. 
Respondents shall obtain and present to U.S. EPA for approval a revised form of financial 
assurance (otherwise acceptable under this Secfion) that reflects such cost increase. 
Respondents' inability to demonstrate financial ability to complete the Work shall in no way 
excuse performance of any acfivifies required under this Settlement Agreement. 

104. If Respondents seek to ensure completion of the Work through a guarantee pursuant 
to Subparagraph 102.e. or 102.f. of this Settlement Agreement, Respondents shall (i) demonstrate 
to U.S. EPA's safisfacfion that the guarantor satisfies the requirements of 40 C.F.R. § 264.143(0; 
and (ii) resubmit sworn statements conveying the informafion required by 40 C.F.R. § 264.143(0 
annually, on the anniversary of the Effecfive Date, to U.S. EPA. For the purposes of this 
Setfiement Agreement, wherever 40 C.F.R. § 264.143(0 references "sum of current closure and 
post-closure costs estimates and the current plugging and abandonment costs estimates," the 
cuirent cost esfimate of $1,500,000 for the Work at the Site shall be used in relevant financial 
test calculations. 

105. If, after the Effective Date, Respondents can show that the estimated cost to 
complete the remaining Work had diminished below the amount set forth in Paragraph 102 of 
this Section, Respondents may, on any anniversary date of the Effective Date, or at any other 
time agreed to by the Parties, reduce the amount of the financial security provided under this 
Section to the estimated cost of the remaining Work to be performed. Respondents shall submit 
a proposal for such reducfion to U.S. EPA, in accordance with the requirements of this Section, 
and may reduce the amount of the security after receiving written approval from U.S. EPA. In 
the event of a dispute. Respondents may seek dispute resolution pursuant to Section XV (Dispute 
Resolution) and may reduce the amount of security in accordance with U.S. EPA's written 
decision resolving the dispute. 

106. Respondents may change the form of financial assurance provided under this 
Section at any time, upon notice to and prior written approval by U.S. EPA, provided that U.S. 
EPA determines that the new form of assurance meets the requirements of this Section. In the 
event of a dispute, Flespondents may change the form of the financial assurance only in 
accordance with the written decision resolving the dispute. 

XXVII. SEVERABILITY/INTEGRATION/APPENDICES 

107. If a court issues an order that invalidates any provision of this Settlement 
Agreement or finds that Respondents have sufficient cause not to comply with one or more 
provisions of this Settlement Agreement, Respondents shall remain bound to comply with all 
pn:)visions of this Settlement Agreement not invalidated or determined to be subject to a 
sufficient cause defense by the court's order. 

35 



108. This Settlement Agreement including its appendices, and any deliverables, technical 
memoranda, specifications, schedules, documents, plans, reports (other than progress reports), 
etc. that will be developed pursuant to this Setfiement Agreement and become incorporated into 
and tmforceable under this Settlement Agreement consfitute the final, complete and exclusive 
agreement and understanding among the Parties with respect to the settlement embodied in this 
Settlement Agreement. The parties acknowledge that there are no representafions, agreements or 
understandings relating to the settlement other than those expressly contained in this Settlement 
Agreement. The following appendices are attached to and incorporated into this Settlement 
Agreement: 

"Appendix A" is the SOW. 

"Appendix B" consists of two documents depicfing the Site, an aerial photograph and a map 
produced by the Montgomery County Appraiser's Office. 

"Appendix C" is the list of Respondents to this Settlement Agreement. 

XXVIII. ADMINISTRATIVE RECORD 

109. U.S. EPA will determine the contents of the administrafive record file for selecfion 
of the remedial action. Respondents shall submit to U.S. EPA documents developed during the 
course of the RI/FS upon which selection of the response action may be based. Upon request of 
U.S. EPA, Respondents shall provide copies of plans, task memoranda for further acfion, quality 
assurarce memoranda and audits, raw data, field notes, laboratory analytical reports and other 
reports Upon request of U.S. EPA, Respondents shall addifionally submit any previous studies 
conducted under state, local or other federal authorities relating to selection of the response 
action, and all communications between Respondents and state, local or other federal authorities 
concerning selection of the response acfion. U.S. EPA shall establish a community informafion 
repository at or near the Site, to house one copy of the administrative record. 

XXIX. EFFECTIVE DATE AND SUBSEQUENT MODIFICATION 

110. This Settlement Agreement shall be effective three days after the Settlement 
Agreement is signed by the Director of the Superfund Division or his/her delegate. 

111. This Settlement Agreement may be amended by mutual agreement of U.S. EPA and 
Respondents. Amendments shall be in wrifing and shall be effecfive when signed by U.S. EPA. 
U.S. EPA Project Coordinators do not have the authority to sign amendments to the Settlement 
Agreement. 

112. No infonmal advice, guidance, suggesfion, or comment by the U.S. EPA Project 
Coordinator or other U.S. EPA representafives regarding reports, plans, specificafions, schedules, 
01 any other wrifing submitted by Respondents shall relieve Respondents of their obligafion to 
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obtain any formal approval required by this Settlement Agreement, or to comply with all 
requirements of this Settlement Agreement, unless it is formally modified. 

XXX. NOTICE OF COMPLETION OF WORK 

113. When U.S. EPA determines, that all Work has been fully performed in accordance 
with this Settlement Agreement, with the excepfion of any confinuing obligafions required by 
this Settlement Agreement, including but not limited to, payment of Future Response Costs, 
provision of Access, and record retenfion, U.S. EPA will provide written nofice to Respondents. 
If U.S. EPA determines that any such Work has not been completed in accordance with this 
Settlement Agreement, U.S. EPA will nofify Respondents, provide a list of the deficiencies, and 
require that Respondents modify the RI/FS Planning Documents or other work plan if 
appropiiate in order to correct such deficiencies. Respondents shall implement the modified and 
approved RI/FS Planning Documents or other approved work plan and shall submit the required 
deliverable(s) in accordance with the U.S. EPA notice. Failure by Respondents to implement the 
approved modified RI/FS Planning Documents or other work plan shall be a violafion of this 
Settlement Agreement. 

The Undersigned Party enters into this Administrative Settlement Agreement and Order on 
Consent in the matter of the South Dayton Dump and Landfill Site. 

Agreed this day of , 2_ 

For Respondent 

Signature: 

Name: 

Title: 

Address: 
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It is s;o ORDERED AND AGREED this day of , 2_ 

BY: DATE: 
Richard C. Karl, Director 
Superfund Division 
U.S. Environmental Protecfion Agency 
Region 5 

EITISCTIVE DATE: 
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Appendix A - StafPt^ 
statement of Work 



STATEMENT OF WORK 
FOR A REMEDIAL INVESTIGATION AND FEASIBILITY STUDY 

AT THE SOUTH DAYTON DUMP AND LANDFILL SITE 
MORAINE, OHIO 

PURPOSE: 

This Statement of Work (SOW) sets forth the requirements for conducting a Remedial 
Investigation and Feasibility Study (RI/FS) at the 80-acre South Dayton Dump and 
Landfill Site located at 1975 Dryden Road In Moraine, Ohio (Figure 1). Based on an 
historical air photo analysis, handwritten notes on an undated tax map from the 
Montgomery County Combined Health Department, drum removal activities and a title 
search, the South Dayton Dump and Landfill Site property currently Includes: 1) Lot 
5054 (Valley Asphalt); 2) Lots 5171, 5172, 5173, 5174, 5175, 5176, 5177 and 5178 
(Boesch and Gnllot Plat); 3) Lot 3274 (Miami Conservancy District); 3) Lots 3753 and 
4423 (Jim City Salvage); and 4) Lots 4610 and 3252 (Ronald Bamett) (Figure 2). 

The RI shall evaluate the nature and extent of hazardous substances or contaminants 
at the property and in any off-property areas where hazardous substances or 
contaminants from the property or from past operations at the property have or may 
have come to be located ("the Site"). The RI shall also assess the risk which these 
hazardous substances or contaminants present for human health and the environment. 
The FS Report shall evaluate alternatives for addressing the impact to human health 
and the environment from hazardous substances or contaminants at the Site. 

The RI/FS shall comply with all requirements and guidance for RI/FS studies and 
reports, and shall also comply with the Comprehensive Environmental Response, 
Compensation and Liability Act (CERCLA), as amended by the Superfund 
Amendments and Reauthorization Act (SARA), and the National Oil and Hazardous 
Substances Pollution Contingency Plan (NCP), Final Rule (40 CFR Part 300). At a 
minimum, the Respondents shall prepare and complete the RI and FS Reports 
consistent with the Guidance for Conducting Remedial Investigations and Feasibility 
Studies Under CERCLA (EPA/540/G-89/004, October 1988) (RI/FS Guidance), 
Conducting Remedial Investigations/Feasibility Studies for CERCLA Municipal Landfill 
Sites (EP/V540/P-91/001, February 1991), Presumptive Remedy for CERCLA Municipal 
Landfill Sites, (EP/V540/F-93/035, September 1993), and any other guidance that the 
United States Environmental Protection Agency (U.S. EPA) uses in conducting or 
submitting deliverables for a RI/FS, as well as any additional requirements in the 
Administrative Order on Consent (AOC). The RI/FS Guidance describes the report 
format and the required report content. Numerical references to the appropriate 
sections of the RI/FS Guidance follow the section headings throughout this SOW. U.S. 
EPA will provide any guidance, evolving or published during the conduct of the RI/FS, 
to the Respondents in a reasonable time frame prior to the due date for the submittal of 
applicable interim or final deliverables identified in this SOW. A partial list of guidance 
is included at the end of this SOW. 

SODL SOW 
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The Respondents shall submit all documents or deliverables required as part of this 
SOW to U.S. EPA, with a copy to the Ohio Environmental Protection Agency (Ohio 
EPA), for review and approval by U.S. EPA after consultation with the Ohio EPA. 

Unless otherwise agreed to by U.S. EPA, the Respondents shall submit 4 paper copies 
of each deliverable to U.S. EPA and one paper copy of each deliverable to U.S. EPA's 
oversight contractor. Unless othenwise agreed to by U.S. EPA, the Respondents shall 
also submit electronic copies of each deliverable to U.S. EPA on compact disk in file 
formats compatible with MS Word and MS Excel, and one electronic copy of each 
deliverable in .pdf format. Files submitted in .pdf format shall not exceed 10MB In size. 

The Respondents shall furnish all personnel, materials, and services necessary for, or 
incidental to, performing the RI/FS at the Site, except as othenwise specified herein. 

Al the completion of the RI/FS, U.S. EPA will be responsible for select' ig a Site 
remedy, and will document the selected remedy in a Record of Decision (ROD). The 
remedial action selected by U.S. EPA will meet the cleanup standards specified in 
CERCLA Section 121. That is, the selected remedial action will protect human health 
and the environment; will comply with, or include a waiver of, applicable or relevant and 
appropnate requirements of other laws; will be cost-effective; will use permanent 
solutions and alternative treatment technologies or resource recovery technologies to 
the maximum extent practicable; and will address the statutory preference for treatment 
as a principal element. The final RI/FS Reports, as adopted by U.S. EPA, shall, with 
the administrative record, form the basis for the selection of the Site remedy and shall 
provide the information necessary to support the development of the ROD. 

As specified in CERCLA Section 104(a)(1), as amended by SARA, U.S. EPA and Ohio 
EPA will provide oversight of the Respondents' activities throughout the RI/FS, including 
all field sampling activities. The Respondents shall support U.S. EPA's and Ohio EPA's 
initiation and conduct of activities related to the implementation of oversight activities. 

SCOPEi 

The tasks Respondents shall complete as part of this RI/FS are: 

Task 1: Project Scoping and RI/FS Planning Documents 
Task 2: Community Relations 
Task 3: Site Characterization 
Task 4: Remedial Investigation Report 
Task 5: Treatability Studies 
Task 6: Development and Screening of Alternatives (Technical Memorandum) 
Task 7: Detailed Analysis of Alternatives (FS Report) 
Task 8: Progress Reports 
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TASK 1: PROJECT SCOPING AND RI/FS PLANNING DOCUMENTS 

Scoping is the initial planning process of the RI/FS and is initiated by U.S. EPA pnor to 
issuing special notice. During this time, the Site-specific objectives of the RI/FS, 
including the preliminary remedial action objectives, are determined by U.S. EPA. 
Scoping is initiated pnor to negotiations between the PRPs and U.S. EPA, and is 
cont nued, repeated as necessary, and refined throughout the RI/FS process. In 
addition to developing the Site-specific objectives of the RI/FS, U.S. EPA will determine 
a general management approach for the Site. 

Consistent with the general management approach, the Respondents and U.S. EPA will 
plan the specific project scope. The Respondents shall document the specific project 
scope in the RI/FS Planning Documents. Because the work required to perform a 
RI/FS IS not fully known at the onset, and is phased according to a Site's complexity 
and the amount of available information, it may be necessary to modify the Planning 
Documents dunng the RI/FS to satisfy the objectives of the study. 

The preliminary objectives for the remedial action at the Site, based on currently 
available information [see Chapter 4 of Conducting Remedial Investigations/Feasibility 
Studies for CERCLA Municipal Landfill Sites (EPA/540/P-91/001, February 1991) and 
Section 1.2 of Presumptive Response Strategy and Ex-Situ Treatment Technologies for 
Contaminated Groundwater at CERCLA Sites (EPA 540-R-96-023, October 1996)] are: 

Prevent direct contact with landfill contents; 

Minimize infiltration and resulting contaminant leaching to groundwater; 

Control surface water runoff and erosion; 

Treat or eliminate high levels of hazardous substances, pollutants, or 
contaminants (hot spots); 

Collect and treat contaminated groundwater and leachate to contain the 
contaminant plume and prevent further migration from the source area; 

Control and treat landfill gas and soil vapors; 

Prevent exposure to contaminated groundwater above acceptable risk levels; 

Prevent or minimize further migration of the groundwater contaminant plume and 
actual or potential impacts to dnnking water supplies and/or ecosystems (e.g., 
groundwater impacts to surface water, sediments, organisms and/or the food 
chain); 
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• Return the groundwater to its expected beneficial uses wherever practicable 
within a reasonable time frame for the site; 

• Remediate contaminated surface water and sediments; 

• Remediate contaminated wetland areas; 

• Mitigate or abate other situations or factors that may pose a threat to public 
health, welfare, or the environment. 

The strategy for achieving the remedial objectives and for the general management of 
the sito will include the following. The Respondents shall: 

• Conduct a remedial investigation to fully determine the nature and extent of the 
release or threatened release of hazardous substances, pollutants, or 
contaminants from the Site. In performing this investigation, the Respondents 
shall gather sufficient data, samples, and other information to fully charactenze 
the nature and extent of the contamination at the Site and to support the human 
health and ecological nsk assessments conducted for this Site. 

• Perform a feasibility study to identify and evaluate alternatives for the appropnate 
extent of remedial action to prevent or mitigate the migration or the release or 
threatened release of hazardous substances, pollutants, or contaminants from 
the Site. 

• If the remedial investigation reveals contamination in specific, identifiable areas 
of concern which may present an imminent and substantial endangerment to 
human health or the environment (e.g., groundwater vapors to homes along East 
River Road), the Respondents may propose or U.S. EPA may require an intenm 
response action to address the threat identified. The Respondents may 
propose, subject to U.S. EPA review, comment and approval, with modifications 
if necessary, intenm response actions that, if implemented, will protect human 
health and the environment and may contribute to the effectiveness of the 
remedial action eventually selected for this Site. 

When scoping the specific aspects of the project, the Respondents shall meet with U.S. 
EPA to discuss all project planning decisions and special concerns associated with the 
Site. The Respondents shall perform the following activities as a function of the project 
planning process. 

1.1. Site Background (RI/FS Guidance Section 2.2) 

The Respondents shall gather and analyze the existing Site background information 
and shall conduct a Site visit to assist in planning the scope of the RI/FS. 
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1.1.1 Collect and Analyze Existing Data (RI/FS Guidance Section 2.2.2) 

Before planning the RI/FS activities, the Respondents shall thoroughly compile and 
review all existing Site data. Specifically, this includes presently available data relating 
to the varieties and quantities of hazardous substances at the Site, past disposal 
practices, the results of previous sampling activities, and U.S. EPA's air photo analysis 
of the Site. Existing information about the Site is available in the 1991 Screening Site 
Inspection Report, the 1995 Focused Site Inspection Pnoritization, the 1996 Site Team 
Evaluation Priontization Report, the 2000 Environmental Remediation Report at Valley 
Asphalt prepared by TCA Environmental, and additional information submitted to U.S. 
EPA by Site owners. The Respondents shall refer to Table 2-1 of the RI/FS Guidance 
for a comprehensive list of data collection information sources. The Respondents shall 
u£;e this information to determine the additional data needed to charactenze the site 
and evaluate risks, better define potential applicable or relevant and appropnate 
requirements (ARARs), and develop a range of preliminarily identified remedial 
alternatives. The Respondents shall establish Data Quality Objectives (DQOs) subject 
to US. EPA approval which specify the usefulness of existing data. U.S. EPA will make 
all decisions on the necessary data and DQOs. 

1.1.2 Conduct Site Visit 

The Respondents shall visit the Site dunng the project scoping phase to develop a 
better understanding of the Site, and focus on the sources and the areas of 
contamination, as well as potential exposure pathways and receptors at the Site. 
Djnng the Site visit, the Respondents shall observe, to the extent possible, the site's 
physiography, hydrology, geology, and demographics, as well as natural resource, 
ecological and cultural features. The Respondents shall use this information to better 
scope the project, to determine the extent of additional data necessary to charactenze 
the Site, to evaluate risks, better define potential ARARs, and narrow the range of 
preliminarily identified remedial alternatives. 

1.2 Project Planning (RI/FS Guidance Section 2.2) 

Once the Respondents have collected and analyzed existing data and conducted a Site 
visit, the Respondents shall plan the specific project scope. Project planning activities 
include those tasks described below as well as identifying data needs, developing a 
work plan, designing a data collection program and a quality assurance plan, and 
identif/ing health and safety protocols. These tasks are described in Section 1.3 of this 
Task since they may result in the development of specific required deliverables. 

1.2.1 Identify Data Needs and Design a Data Collection Program (RI/FS Guidance 
Sections 2,2.6, 2.2.7, 3.2.2, 3.2.3, 3.2.4 and 3.2.5) 

The Respondents shall analyze the currently available data and information and 
prepare a site conceptual model. Based on the currently available data and information 
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and the site conceptual model, the Respondents shall determine which areas of the 
Site and other nearby areas require additional data and/or evaluation to characterize 
site conditions, define the extent of hazardous substances or contaminants at the Site, 
support modeling efforts, evaluate risks to human health and the environment, and 
develop and evaluate remedial alternatives. (Two data gaps are that most of the 
existing groundwater monitoring wells are screened 5 to 10 or more feet below the 
water "able, and vertical contaminant profiling was not conducted). The Respondents 
shall design a data collection program that includes, but is not limited to, the activities 
listed below. The Respondents shall develop the data collection program consistent 
with Sections 3.2.2, 3.2.3, 3.2.4 and 3.2.5 of the RI/FS Guidance; U.S. EPA's Risk 
Assessment Guidance for Superfund (RAGS) Volume I - Human Health Evaluation 
Manual Part D, Standardized Planning, Reporting, and Review of Superfund Risk 
Assessments (Final, EPA 540-R-97-033, OSWER 9285.7-OID, December 2001); 
Conducting Remedial Investigations/Feasibility Studies for CERCLA Municipal Landfill 
Sites (EPA/540/P-91/001, February 1991); and any other applicable guidance. The 
Respondents shall incorporate the sampling results into the Site Characterization 
Technical Memorandum (Task 3.1), the Remedial Investigation Report (Task 4), the 
Human Health and Ecological Risk Assessments (Tasks 3.2 and 3.3) and the Feasibility 
Study (Task 7). Where modeling or screening is appropriate, the Respondents shall 
identif;/ such models or screening methods to U.S. EPA in the Planning Documents 
(Task 1.3) or in technical memoranda pnor to their use. The Planning Documents or 
technical memoranda shall justify the basis and technical appropriateness for using the 
proposed model(s) or screening methods, and, for modeling efforts, shall include a 
detailed descnption of the data that is needed and that is either available or that the 
Respondents shall collect to support the modeling. The Respondents shall provide all 
modeling inputs and outputs to U.S. EPA with a sensitivity analysis. If requested, the 
Respondents shall also provide U.S. EPA with the programming used in the modeling, 
including any propnetary programs. 

1.2.1.1 Waste Characterization 

The Ri shall include an investigation to characterize the waste materials at the Site and 
to identify and characterize any hot spots. This shall include an analysis of current 
information and data on past disposal practices at the Site. For buried wastes, the 
Respondents shall use methods such as test pits, trenches and/or soil bonngs to 
determine waste depths, thicknesses and volume; the elevation of the underlying 
natural soil layer; and the extent of cover over fill areas and hazardous substances or 
contaminants when such information is not already known. The RI shall include 
geophysical characterization methods, such as ground penetrating radar, 
magnetometry or tomography to further delineate potential removal areas. In addition 
to the hazardous substances or contaminants characterization described above, the RI 
shall include leaching tests to address the potential leaching of constituents from the 
waste materials to the environment. 
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1.2.1.2 Surface and Subsurface Soils Investigation 

The RI shall include an investigation to determine the extent of hazardous substances 
or contaminants in surface and subsurface soils at the Site and to identify and 
characterize any hot spots. This includes areas where airborne hazardous substances 
or contaminants may have been deposited as a result of open burning or burning in the 
air curtain destructor. The RI shall include investigations to determine the leachability 
of Site hazardous substances or contaminants into the groundwater. The RI shall 
include the collection of background soil samples for use in determining whether any 
hazcirdous substances or contaminants detected in Site soil are related to local and/or 
regional background conditions. 

1.2.1.3 Leachate Investigation 

The RI shall include a leachate investigation to determine if the highes seasonal water 
table intersects the waste material and whether there is leachate within the fill, even if 
the wastes are above the water table. The Respondents shall define surface water 
drainage patterns; calculate a water balance; determine soil, climatological and waste 
charactenstics; and determine the depth to groundwater and groundwater flow direction 
and velocity. The leachate investigation shall include the collection of direct soil solute 
samples (e.g., using lysimeters or other methods) for chemical analysis. The 
Respondents shall use the results of the leachate investigation to assist in identifying 
and characterizing any hot spots and to determine contaminant fate and transport. 

1.2.1.4. Hydrogeologic Investigation 

The RI shall include investigative tasks to determine the degree of groundwater 
hazards; the mobility and fate and transport of groundwater pollutants; discharge and 
recharge areas; regional and local groundwater flow direction and quality; the local uses 
of groundwater including the number, location, depth, and use of nearby private and 
municipal wells; and current and potential future impacts to any and all private and 
municipal wells from the Site and to surface water and sediment in the Great Miami 
River, the large water-filled gravel pit in the southwest area of the Site and any other 
surface water bodies. The Respondents shall develop a strategy to determine the 
horizontal and vertical distnbution of hazardous substances or contaminants in the 
grounciwater and the extent and fate and transport of any groundwater plume(s) 
containing hazardous substances or contaminants. The RI shall also include other 
hydraulic tests such as slug tests, pump tests and grain size analyses to assist in 
evaluating contaminant fate and transport and in developing potential remediation 
options. The RI shall include upgradient (background) samples and, if directed by U.S. 
EPA, samples from private and municipal wells. Where modeling is appropnate, the 
Respondents shall identify such models to U.S. EPA in a technical memorandum prior 
to their use. The Respondents shall support any discussions or evaluations of 
monitored natural attenuation with data collected consistent with the methods and 
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protocols in the U.S. EPA Region 5 Framework for Monitored Natural Attenuation 
Decisions for Groundwater (September 2000). 

1.2.1.5 Surface Water, Sediment and Floodplain Investigation 

The Ri shall include an investigation to determine the impacts from the Site on surface 
water, sediments and the floodplain of the Great Miami River; surface water and 
sediments in the large water-filled gravel pit in the southwest area of the Site; surface 
water and sediments in the large depression area in the west-central area of the Site if 
water is present in this area at the time of sampling; and any other creeks and/or 
wetlands that are or may be impacted by the Site. The RI shall include the collection of 
background surface water, sediment and floodplain samples for use in determining 
whether any hazardous substances or contaminants detected in surface water, 
sediment or the floodplain are related to local and/or regional background conditions. 

1.2.1.6 Landfill/Soil Gas and Air Investigation 

The RI shall include landfill/soil gas surveys for the areas on and around the fill areas of 
the Site and above areas where vapors may migrate from groundwater, including areas 
where homes are located (e.g., along East River Road east/south of the site). The RI 
shall also include an investigation to determine the extent of atmospheric hazardous 
substances or contaminants from the vanous potential source areas at the Site. The 
investigation shall determine subsurface migration patterns and address the tendency 
of the substances identified through the waste characterization and other media 
sampling to enter the atmosphere. The investigation shall determine local wind 
patterns; the explosive hazards; and the degree of hazard posed by the direct inhalation 
of hazardous substances or contaminants in the air and through gas migration and 
vapor intrusion into structures (existing and future). The Respondents shall also use 
the results of the landfill/soil gas and air investigation to assist in identifying and 
charactenzing any hot spots. 

1.2.1.7 Ecological Investigation 

The RI shall include an ecological investigation to assess the impact to aquatic and 
terrestrial ecosystems within and adjacent to the Site as a result of the disposal, 
release, and migration of hazardous substances or contaminants. These ecosystems 
include the Great Miami River and floodplain areas, the large water-filled gravel pit in 
the southwest area of the Site, and any other creeks and/or wetlands that are or may 
be impacted by the Site. The RI shall include a descnption of the habitats and the 
ecosystems affected; an evaluation of toxicity; an assessment of endpoint organisms; 
the exposure pathways; an evaluation of potential ecological nsk; the relevant exposure 
pathways; and an assessment of ecological concerns. The RI shall also include 
additional field work (e.g., toxicity testing, biological surveys, bioaccumulation 
collections, etc.) needed to support the assessment. The Respondents shall conduct 
the ecological investigation and assessment in accordance with U.S. EPA guidance, 
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including Ecological Risk Assessment Guidance for Superfund: Process for Designing 
and Conducting Ecological Risk Assessments (June 5, 1997; EPA 540-R-97-006). 

1.2.1.8 Evaluate and Document the Need for Treatability Studies (RI/FS Guidance 
Section 2.2.4) 

If the F^espondents or U.S. EPA identify remedial actions that involve treatment, the 
Respondents shall conduct treatability studies unless the Respondents satisfactonly 
demonstrate to U.S. EPA that such studies are not needed. When treatability studies 
are needed, the Respondents shall plan initial treatability testing activities (such as 
research and study design) to occur concurrently with Site charactenzation activities 
(see Task 1.3.1 and Task 5). 

1.2.2 Refine and Document Preliminary Remedial Action Objectives and Alternatives 
and Begin Preliminary Identification of Potential ARARs (RI/FS Guidance 
Sections 2.2.3 and 2.2.5) 

Once the existing site information has been analyzed and the Respondents and U.S. 
EPA have developed an understanding of potential site nsks, the Respondents shall 
review and, if necessary, refine the remedial action objectives that have been identified 
by U.S. EPA for each actually or potentially contaminated medium. The Respondents 
shall document the revised preliminary remedial action objectives in a Preliminary 
Remedial Action Objectives Technical Memorandum, subject to U.S. EPA approval. 
The Respondents shall submit the Preliminary Remedial Action Objectives Technical 
Memorandum within 30 days of the effective date of the AOC. The Respondents shall 
fully and satisfactorily address and incorporate U.S. EPA's comments on the 
Prelim nary Remedial Action Objectives Technical Memorandum in the RI/FS Planning 
Documents (Task 1.3). The Respondents shall then identify a preliminary range of 
broadly defined potential remedial action alternatives and associated technologies 
relevant to the Site characteristics. The range of potential alternatives will encompass, 
where appropriate, alternatives in which treatment significantly reduces the toxicity, 
mobility, or volume of the waste; alternatives that involve containment with little or no 
treatment; and a no-action alternative. 

1.2.3 Begin Preliminary Identification of Potential ARARs (RI/FS Guidance Section 
2.2.5) 

The Respondents shall conduct a preliminary identification of potential state and federal 
ARARs (chemical-specific, location-specific and action-specific) to assist in refining 
remedial action objectives and in the initial identification of remedial alternatives and 
ARARs associated with particular actions. ARAR identification will continue as Site 
conditions, contaminants, and remedial action alternatives are better defined. 
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1.3 RI/FS Planning Documents (RI/FS Guidance Section 2.3) 

Within 60 calendar days of U.S. EPA's comments or approval of the Preliminary 
Remedial Action Objectives Technical Memorandum (Task 1.2.2), the Respondents 
shall submit draft RI/FS Planning Documents to U.S. EPA and Ohio EPA that address 
ail data acquisition activities. The draft RI/FS Planning Documents shall include the 
draft F Î/FS Work Plan (Task 1.3.1), a draft Sampling and Analysis Plan consisting of a 
draft Field Sampling Plan and a draft Quality Assurance Project Plan (Tasks 1.3.2, 
1.3.2.1 and 1.3.2.2), and a draft Health and Safety Plan (Task 1.3.3). U.S. EPA will 
review and approve the RI/FS Planning Documents in consultation with Ohio EPA pnor 
to the initiation of field activities. Following comment by U.S. EPA, the Respondents 
shall prepare final RI/FS Planning Documents which fully and satisfactorily address 
each of U.S. EPA's comments on the draft RI/FS Planning Documents. The final RI/FS 
Planning Documents shall include a response to comments explaining how each of 
U.S. EPA's comments on the draft RI/FS Planning Documents was addressed in the 
final RI/FS Planning Documents. The Respondents shall submit the final RI/FS 
Planning Documents to U.S. EPA and Ohio EPA within 21 calendar days of the receipt 
of U.S. EPA's comments on the draft RI/FS Planning Documents. The Respondents 
shall submit any subsequent revisions to any of the RI/FS Planning Documents, if 
required, to U.S. EPA and Ohio EPA within 15 calendar days of the receipt of U.S. 
EPA's comments on the final RI/FS Planning Documents. The Respondents shall not 
nriake any changes to the RI/FS Planning Documents that are not a direct result of 
addressing agency comments. The Respondents shall identify all revisions to the 
RI/FS Planning Documents in the response to comments. 

Because of the unknown nature of the Site and the iterative nature of the RI/FS, 
additional data requirements and analyses may be identified throughout the process. 
The Respondents shall submit a technical memorandum documenting the need for 
additional data and identifying the DQOs whenever such requirements are identified. 
U.S. EPA may also require that the Respondents submit amendments to the RI/FS 
Work Plan and/or any of the other RI/FS Planning Documents to address additional 
data collection activities. In any event, the Respondents are responsible for fulfilling the 
additional data and analysis needs identified by U.S. EPA consistent with the general 
scope and objectives of this RI/FS. 

1,3.1 RI/FS Work Plan (RI/FS Guidance Section 2.3.1 and Appendix B) 

The Respondents shall submit a RI/FS Work Plan that documents the Site background, 
data evaluations and project planning completed dunng the scoping process (see Tasks 
1 1 and 1.2). The Work Plan shall include a summary of the information collected 
during Task 1.1, including, but not limited to: Site location; description; physiography; 
hydrology; geology; demographics; ecological, cultural and natural resource features; a 
summary of the Site history; and a descnption of previous investigations and responses 
conducted at the Site by local, state, federal, or private parties. The Site background 
section shall discuss areas of waste handling and disposal activities based on U.S. 
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EPA's 2002 air photo analysis of the Site and the 2000 Environmental Remediation 
Report at Valley Asphalt prepared by TSC Environmental, and overlay these areas on 
an air photo showing current Site conditions and the property lines for: 1) Valley 
Asphalt, 2) the property owned by Margaret Grillot and/or Katheryn Boesch and/or the 
South Dayton Dump Environmental Remediation Trust, 3) the property owned by the 
Miami Conservancy Distnct (Lot 3274), 4) the property owned by Ronald Bamett (Lot 
3252 and Lot 4610), and 5) the property owned by Jim City Salvage (Lot 3753 and Lot 
4423) [or the current owner(s) of record]. The Site background section and air photo 
shall also discuss and show leased areas, nearby residences and buildings, the 
locations of existing groundwater monitonng wells and any other wells (e.g., well at 
Valley Asphalt), and previous surface water, sediment, and soil sampling locations. 
The Work Plan shall include a summary description of available data and identify areas 
where hazardous substances or contaminants were detected and the detected levels. 
This includes the data in the 1991 Screening Site Inspection Report, the 1995 Focused 
Site Inspection Prioritization, the 1996 Site Team Evaluation Prioritization Report, the 
2000 Environmental Remediation Report at Valley Asphalt, and information submitted 
to the U.S. EPA by other Site owners. The RI/FS Work Plan shall include tables 
displaying the minimum and maximum levels of detected hazardous substances or 
contaminants in Site areas and media. 

The RI/FS Work Plan shall include the preliminary objectives for the remedial action at 
the Site; preliminary potential state and federal ARARs (chemical-specific, location-
specific and action-specific); a descnption of the Site management strategy developed 
by the Respondents and U.S. EPA dunng scoping; a preliminary identification of 
remedial alternatives; and data needs for fully characterizing the nature and extent of 
the contamination at the site, evaluating risks and developing and evaluating remedial 
alternatives. The RI/FS Work Plan shall reflect coordination with treatability study 
requirements, if any (see Task 1.2.1.8 and Task 5). It shall also include a process for 
and manner of refining and/or identifying additional Federal and State ARARs, and for 
preparing the human health and ecological risk assessments and the feasibility study. 

The RI/FS Work Plan shall include a detailed description of the tasks the Respondents 
shall perform, the information needed for each task, a detailed descnption of the 
information the Respondents shall produce during and at the conclusion of each task, 
and a descnption of the work products that the Respondents shall submit to U.S. EPA 
and Ohio EPA. This includes the deliverables set forth in this SOW; a schedule for 
each of the required activities consistent with the RI/FS Guidance and other relevant 
guidance; and a project management plan including a data management plan (e.g., 
requirements for project management systems and software, minimum data 
requirements, data format and backup data management), monthly reports to U.S. EPA 
and Ohio EPA, and meetings and presentations to U.S. EPA and Ohio EPA at the 
conclusion of each major phase of the RI/FS. The Respondents shall refer to Appendix 
B of the RI/FS Guidance for a comprehensive description of the required contents of 
the RI/FS Work Plan. 
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1.3.2 Sampling and Analysis Plan (RI/FS Guidance Section 2.3.2) 

The Respondents shall prepare a Sampling and Analysis Plan (SAP) to ensure that 
sample collection and analytical activities are conducted in accordance with technically 
acceptable protocols and that the data meet the Site-specific DQOs. The SAP provides 
a mechanism for planning field activities and consists of a Field Sampling Plan (FSP) 
(Task 1.3.2.1) and a Quality Assurance Project Plan (QAPP) (Task 1.3.2.2). The FSP 
and the QAPP may be submitted as separate documents. 

All sampling and analyses performed shall conform to U.S. EPA direction, approval, 
and guidance regarding sampling, quality assurance/quality control (Q/VOC), data 
validation, and chain of custody procedures. The Respondents shall ensure that the 
laboratory used to perform the analyses participates in a Q/VQC program that complies 
with US. EPA guidance. 

Upon request by U.S. EPA, the Respondents shall have such a laboratory analyze 
samples submitted by U.S. EPA for quality assurance monitoring. The Respondents 
shall provide U.S. EPA the QA/QC procedures followed by all sampling teams and 
laboratones performing data collection and/or analysis. The Respondents shall also 
ensure the provision of analytical tracking information consistent with OSWER Directive 
No. 9240.0-2B, Extending the Tracking of Analytical Services to PRP-Lead Superfund 
Sites. 

Upon request by U.S. EPA, the Respondents shall allow U.S. EPA or its authonzed 
representatives to take split and/or duplicate samples of any samples collected by the 
Respondents or their contractors or agents. The Respondents shall notify U.S. EPA 
not less than 15 business days in advance of any sample collection activity. U.S. EPA 
shall have the nght to take any additional samples that it deems necessary. 

1.3.2.1 Field Sampling Plan (RI/FS Guidance Section 2.3.2.3 and Appendix B) 

For each investigation and data collection activity identified in Task 1.2.1 (Identify Data 
Needs and Design a Data Collection Program) and any additional data collection 
activities identified in Task 1.2 {Project Planning), the RI/FS Work Plan or dunng the 
course of the RI/FS, the Respondents shall submit a FSP that defines in detail the 
sampling and data-gathering methods that the Respondents shall use to collect the 
data. The FSP shall discuss how the specific tasks the Respondents shall perform 
shall meet the detailed Site-specific objectives of the RI/FS; the detailed objectives of 
each investigation (e.g.. Tasks 1.2.1.1 to 1.2.1.8); and the DQOs. 

For each investigation (e.g., waste charactenzation, etc.), the FSP shall present a 
statement of the problems and the potential problems posed by the Site; discuss 
previous sampling locations, analytical results and other relevant information (e.g., 
visual observations, historical records, air photo analyses); discuss the detailed 
objectives of each investigation, including the DQOs; and discuss and explain in detail 
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how the specific work and activities the Respondents shall perform as part of each 
investigation will meet the objectives of the investigation and be used in the remedial 
investigation, the human health and ecological nsk assessments and the feasibility 
study. 

For each investigation, the FSP shall include a detailed description of the sampling 
objectives; sample locations, depths and frequency; sampling equipment and 
procedures; field measurements, analyses and procedures; sample preservation and 
handling; the field notes that the Respondents shall collect; field quality assurance; 
planned analyses; standard operating procedures; and decontamination procedures. 
The FSP shall include step-by-step instructions and be wntten so that a field sampling 
team unfamiliar with the Site would be able to gather the samples and the required field 
information according to the approved protocols. The FSP shall explain and justify why 
specific equipment and sampling procedures were selected and how they are 
appropriate for the work being performed and the objectives of this investigation. The 
FSP shall also include one or more figures that show all previous sampling locations 
with notes for any significant findings including groundwater elevation contours and the 
planned RI sample locations on the same map. The FSP shall also include a schedule 
which identifies the timing for the initiation and completion of all tasks the Respondents 
shall complete as a part of the FSP. If the Respondents plan to collect data from 
e;<.isting monitonng wells, they must collect additional data and/or demonstrate to U.S. 
EPA's satisfaction that the wells are appropnately located and screened to meet the 
sampling objectives (e.g., most existing wells are screened 5 to 10 or more feet below 
the water table; vertical contaminant profiling not conducted). 

1.3.2.2 Quality Assurance Project Plan (QAPP) 

The Respondents shall prepare a Site-specific QAPP covering sample analysis and 
data handling for the samples and data collected dunng the RI. The Respondents shall 
prepare the QAPP in accordance with the Region 5 Instructions on the Preparation of a 
Superfund Division Quality Assurance Project Plan Based on EPA Q/\/R-5 (Revision 0, 
June 2000); EPA Requirements for Quality Assurance Project Plans (QA/R-5) 
(EPA/240/B-01/003, March 2001); and EPA Guidance for Quality Assurance Project 
Plans (QA/G-5) (EPA/600/R-98/018, February 1998). The QAPP shall describe the 
project objectives and organization, functional activities, and quality assurance and 
quality control (Q/VQC) protocols the Respondents shall use to achieve the desired 
DQOs. The DQOs shall at a minimum reflect use of analytic methods to identify 
contamination and remediate contamination consistent with the levels for remedial 
action objectives identified in the National Contingency Plan, 40 C.F.R. Part 300. In 
addition, the QAPP shall address sampling procedures, sample custody, analytical 
procedures, and data reduction, validation, reporting and personnel qualifications. The 
Respondents shall also ensure the provision of analytical tracking information 
consistent with U.S. EPA's Office of Solid Waste and Emergency Response (OSWER) 
Directive No. 9240.0-2B Extending the Tracking of Analytical Services to PRP-Lead 
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Superfund Sites. Field personnel shall be available for U.S. EPA QA/QC training and 
orieritation where applicable. 

The Respondents shall demonstrate, in advance, to U.S. EPA's satisfaction, that each 
laboratory they may use is qualified to conduct the proposed work. This includes the 
use of methods and analytical protocols for the chemicals of concern in the media of 
interest within detection and quantification limits consistent with both QA/QC 
procedures and the DQOs in the U.S. EPA-approved QAPP for the Site. The 
laboratory must have and must follow an approved QA program. 

If the Respondents select a laboratory that is not in the Contract Laboratory Program 
(CLP), the laboratory must use methods consistent with the CLP methods that would be 
u;;ed at this Site for the purposes proposed and the QA/QC procedures approved by 
U.S. EPA. Each laboratory and contractor who performs work involving environmental 
data operation activities for the Respondents under this AOC shall submit a Quality 
Management Plan (QMP) to U.S. EPA and Ohio EPA for review and to U.S. EPA for 
approval. The contractors' QMPs shall provide information on how the contractor's 
management will plan, implement, and assess its Quality System that complies with 
ANSI/ASQC E4-1994, Specifications and Guidelines for Quality Systems for 
Environmental Data Collection and Environmental Technology Programs. The 
Respondents shall prepare the QMPs according to EPA Requirements for Quality 
Management Plans, EPA QA/R-2, March 2001, or equivalent documentation. The 
Respondents may submit the QMPs as part of the QAPP or as separate documents. 
U.S. EPA may also require the Respondents to submit detailed information to 
demonstrate that a laboratory is qualified to conduct the work, including information on 
personnel qualifications, equipment and material specifications. The Respondents shall 
provide assurances that U.S. EPA and Ohio EPA have access to laboratory personnel, 
equipment and records for sample collection, transportation and analysis. Upon request 
by U.S. EPA, the Respondents shall allow U.S. EPA or its authorized representatives to 
take split and/or duplicate samples of any samples collected by Respondents or their 
contractors or agents. 

The Respondents shall participate in a pre-QAPP meeting or conference call with U.S. 
EPA. The purpose of this meeting or conference call is to discuss the QAPP 
requirements and to obtain any clarification needed to prepare the QAPP. 

1.3.3 Health and Safety Plan (RI/FS Guidance Section 2.3.3 and Appendix B) 

The Respondents shall prepare a Health and Safety Plan that conforms to their health 
and safety program and complies with the Occupational Safety and Health 
Adnriinistration (OSHA) regulations and protocols outlined in Title 29 of the Code of 
Federal Regulations (CFR), Part 1910. The Health and Safety Plan shall include the 11 
elements described in the RI/FS Guidance such as a health and safety risk analysis, a 
description of monitoring and personal protective equipment, medical monitoring, and 
Site control. U.S. EPA does not "approve" the Respondent's Health and Safety Plan, 
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but rather U.S. EPA reviews it to ensure that all the necessary elements are included, 
and that the plan provides for the protection of human health and the environment, and 
after that review provides comments as may be necessary and appropriate. The safety 
plan miust, at a minimum, follow the U.S. EPA's guidance document Standard 
Operating Safety Guides (Publication 9285.1-03, PB92-963414, June 1992). 

TASK 2: COMMUNITY RELATIONS 

US. EPA has the responsibility of developing and implementing community relations 
activities for the Site. The critical community relations planning steps performed by 
US. EPA and Ohio EPA include conducting community interviews and developing a 
Community Relations Plan. Although implementing the Community Relations Plan is 
the responsibility of U.S. EPA, the Respondents may assist by providing information 
regarding the Site's history; participating in public meetings; assisting in preparing fact 
sheets for distnbution to the general public; or conducting other activities approved by 
US. EPA. All PRP-conducted community relations activities shall be planned and 
developed in coordination with U.S. EPA. 

TASK 3: SITE CHARACTERIZATION AND RISK ASSESSMENT (RI/FS Guidance 
Chapter 3) 

This task includes conducting site characterization and investigation activities (Task 
3.1); the baseline human health risk assessment (Task 3.2) and the baseline ecological 
nsk assessment (Task 3.3). 

3.1 Site Charactenzation 

The Respondents shall conduct the site characterization activities according to the U.S. 
EPA-approved RI/FS Work Plan, FSP and QAPP, and shall include the investigations 
and data collection activities identified in Task 1.2.1 (Identify Data Needs and Design a 
Data Collection Program), Task 1.2 {Project Planning); the RI/FS Work Plan; or during 
the course of the RI/FS. The Respondents shall document all field work and 
observations in detailed field logs and/or standard format information sheets (see 
Section 3.5.1 of the RI/FS Guidance for examples of the types of information that the 
Respondents must record). The Respondents must specify, in the RI Work Plan, the 
FSP and/or the QAPP, along with a descnption of the Respondents' sample 
management and tracking procedures, the methods of documentation and the types of 
information that the Respondents shall record. The Respondents shall coordinate field 
activities with U.S. EPA's Remedial Project Manager (RPM) at least 15 business days 
prior to any field mobilization and throughout the field activities. 

The Respondents shall communicate the progress of the field activities to the RPM in 
the monthly progress reports (Task 8). The monthly progress reports shall summarize 
the feld activities conducted each month including, but not limited to, drilling and 
sample locations, depths and descriptions; boring logs; sample collection logs; field 
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notes; problems encountered; solutions to problems; a description of any modifications 
to the procedures outlined in the RI/FS Work Plan, the FSP, the QAPP or the Health 
and Safety Plan with justifications for the modifications; a summary of all data received 
during the reporting period and the analytical results; and upcoming field activities. In 
addition, the Respondents shall provide the RPM or the entity designated by the RPM 
with all laboratory data within the monthly progress reports and in no event later than 60 
days after samples are shipped for analysis. 

Within 120 calendar days following U.S. EPA's approval of the RI/FS Work Plan, the 
FSP and QAPP (Tasks 1.3.1, 1.3.2.1 and 1.3.2.2), the Respondents shall submit a Site 
Characterization Technical Memorandum that addresses all of the Site and nearby 
areas. The Site Characterization Technical Memorandum shall be consistent with the 
AOC and this SOW. The Respondents shall address U.S. EPA's comments on the Site 
Characterization Technical Memorandum when the Respondents prepare the RI Report 
(Task 4). The Respondents shall complete a Site Characterization Technical 
Memorandum that addresses, but is not limited to, the elements listed below. 

1. Introduction 

• Purpose of Report 

• Site Description and Background 

- Site Location and Physical Setting Including General Geology, Hydrology, 
Hydrogeology, Surrounding Land Use and Populations, Groundwater Use, 
Surface Water Bodies, Ecological Areas including Sensitive Ecosystems 
and Meteorology/Climatology 

- Past and Present Facility Operations/Site Usage and Disposal Practices, 
Including Waste Disposal/Operations Areas Based on Historical Air Photos 

- Previous Investigations and Results 

• Report Organization 

2. Study Area Investigations, Procedures and Methodologies, Including a Detailed 
Description of All Field Activities Associated with Site Characterization and Any 
Deviations from Approved Planning Documents (i.e.. Describe How the F=tl Was 
Conducted) 

• Detailed Sampling and Data Gathering Objectives; Data Gaps and Dat a 
Needs Identified During Project Scoping and Course of RI 
Surface Features Inventory, Including Topographic Mapping, etc. 
Surrounding Land Use and Population Inventories/Surveys 
Meteorology/Climate Data Collection 
Waste Characterization Activities 
Surface and Subsurface Soils Investigations 
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Leachate Investigations 
Hydrogeologic Investigations and Groundwater Use Inventories 
Surface Water, Sediment and Floodplain Investigations 
Landfill/Soil Gas and Air Investigations 
Ecological Investigations 
Treatability Studies 

3. Physical Characteristics of the Study Area, Analytical Results and Modeling 

• Surface Features (Natural and Manmade) and Topography 
• Surrounding Land Use and Populations 
• Meteorology/Climate 
• Geology, Contaminant Source Areas, Waste Characterizations, Surface 

and Subsurface Soils, Hot Spots, Leachate, Analytical Data 
• Hydrogeology, Groundwater Conditions, Analytical Data, Contaminant 

Trends 
• Surface Water Hydrology and Surface Water, Sediment and Floodplain 

Characterizations, Analytical Data 
• Landfill/Soil Gas and Air Characterization, Analytical Data 
• Ecological Characterization and Sensitive Ecosystems 

4. Summary of the Nature and Extent of Contamination, Contaminant Fate and 
Transport and Modeling Results 

• Contaminant Source/Waste Areas, Surface and Subsurface Soil 
Contamination, Hot Spots and Leachate 

- Contaminant Concentrations; Quantity, Volume, Size and/or 
Magnitude of Contamination; Potential Routes of Migration; Physical 
and Chemical Attributes and Contaminant Persistence; Contaminant 
F"ate and Transport Processes; Migration to Other Areas and Media; 
Modeling, Detected and Modeled Concentrations in Other Areas and 
Media 

• Groundwater Contaminants 

- Contaminant Concentrations; Quantity, Volume, Size and/or 
Magnitude of Contamination; Potential Routes of Migration; Physical 
and Chemical Attributes and Contaminant Persistence; Groundwater 
Use; Fate and Transport Processes; Migration to Other Areas and 
Media; Modeling; Detected and Modeled Concentrations in Other 
Areas and Media 

SDDL SOW 
09-26-05 17 



• Surface Water and Sediments 

- Contaminants and Concentrations; Quantity, Volume, Size and/or 
Magnitude of Contamination; Potential Routes of Migration; Physical 
and Chemical Attributes and Contaminant Persistence; Contaminant 
Fate and Transport Processes; Migration to Other Areas and Media; 
Modeling; Detected and Modeled Concentrations in Other Areas and 
Media 

• Landfill/Soil Gas and Air 

- Contaminants and Concentrations; Quantity, Volume, Size and/or 
Magnitude of Contamination; Potential Routes of Migration; Physical 
and Chemical Attributes and Contaminant Persistence; Contaminant 
Fate and Transport; Buildings/Land Use; Migration to Other Areas and 
Media; Modeling; Detected and Modeled Concentrations in Other 
Areas and Media 

5. Summary and Conclusions 

• Summary 

- Nature and Extent of Contamination 

- Fate and Transport 

• Conclusions 

- Data Limitations and Recommendations for Future Work 

6. References 

7. Tables and Figures 

(at least one set of figures shall be no larger than 11" x 17") 

8. Appendices 

Log Books 
Soil Boring Logs 
Test Pit/Trenching Logs 
Landfill/Soil Gas Probe Construction Diagrams 
Direct Soil Solute Sampling Construction Diagrams 
Monitoring Well Construction Diagrams 
Sample Collection Logs 
Private and Public Well Records 
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• Analytical Data and Data Validation Reports 
• Detailed Modeling Reports 

3.2 Human Health Risk Assessment 

The Respondents shall conduct a health risk assessment that focuses on current and 
potential future risks to persons coming into contact with Site-related hazardous 
substances or contaminants, as well as risks to nearby residential, recreational and 
industrial worker populations from exposure to hazardous substances or contaminants 
in groundwater, soils, sediments, surface water, landfill gas and soil vapors, air, and the 
ingestion of contaminated organisms in nearby impacted ecosystems. The human 
health risk assessment shall define central tendency and reasonable maximum 
estimates of exposure for current land use conditions and reasonable future land use 
conditions. The human health risk assessment shall use data from the Site and nearby 
areas to identify the contaminants of concern (COCs), provide an estimate of how and 
to what extent human receptors might be exposed to tfiese COCs currently and in the 
future (e.g., based on fate and transport modeling and/or changes in land or 
grountJwater use), and provide an assessment of the health effects associated with 
these COCs. The human health risk assessment shall project the potential risk of 
health problems occurring if no cleanup action is taken at the Site and/or nearby areas; 
identif/ areas and/or media where risks exceed a cancer risk or 1E-6 and/or a hazard 
index of 1; and establish preliminary remediation goals for the COCs (carcinogenic and 
non-carcinogenic). 

The Respondents shall conduct the human health risk assessment in accordance with 
U.S. EPA guidance including, at a minimum: Risk Assessment Guidance for Superfund 
(F^AGS), Volume I - Human Health Evaluation Manual (Part A), Interim Final (EPA-540-
1-89-002, OSWER Directive 9285.7-OIA, December 1, 1989); and Risk Assessment 
Guidance for Superfund (RAGS), Volume I - Human Health Evaluation Manual (Part D, 
Standardized Planning, Reporting, and Review of Superfund Risk Assessments) Final 
(EPA r)40-R-97-033, OSWER 9285.7-OID, December 2001). The Respondents shall 
present and submit the results of the human health risk assessment in a draft Human 
Health Risk Assessment Report sent to Ohio EPA and U.S. EPA for review with the 
draft RI Report (60 calender days after receipt of U.S. EPA's comments on the Site 
Characterization Technical Memorandum - see Task 4). The Human Health Risk 
Assessment Report shall also include the information that U.S. EPA will need to 
prepare the relevant sections of the Record of Decision (ROD) for the Site [see 
Chapters 6 and 9 of U.S. EPA's A Guide to Preparing Superfund Proposed Plans, 
Records of Decision, and Other Remedy Selection Documents (EPA 540-R-98-031, 
July 1999) for the information that is needed). The Human Health Risk Assessment 
Report may be submitted as a separate document from the RI Report, although the 
Respondents must summarize the results and the conclusions of the human health risk 
asses!5ment in the RI Report. Following comment by U.S. EPA, the Respondents shall 
prepare a final Human Health Risk Assessment Report which fully and satisfactorily 
addresjses each of U.S. EPA's comments on the draft Human Health Risk Assessment 
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Report. The final Human Health Risk Assessment Report submittal shall include a 
response to comments explaining how each of U.S. EPA's comments on the draft 
Human Health Risk Assessment Report was addressed in the final Human Health Risk 
Assessment Report. The Respondents shall submit the final Human Health Risk 
Assessment Report to Ohio EPA for review and to U.S. EPA for review and approval 
within 21 calendar days of the receipt of U.S. EPA's comments on the draft Human 
Health Risk Assessment Report. The Respondents shall submit any subsequent 
revisions to the Human Health Risk Assessment Report, if any are required, to Ohio 
EPA for review and to U.S. EPA for review and approval within 15 calendar days of the 
receipt of U.S. EPA's comments on the final Human Health Risk Assessment Report. 
The Respondents shall not make any changes to the Human Health Risk Assessment 
Report that are not a direct result of addressing agency comments. The Respondents 
shall icJentify all revisions to the Human Health Risk Assessment Report in the response 
to comments. 

3.3 Ecological Risk Assessment 

The Respondents shall conduct an ecological risk assessment in accordance with U.S. 
EPA guidance including, at a minimum: Ecological Risk Assessment Guidance for 
Superfund, Process for Designing and Conducting Ecological Risk Assessments (EPA-
540-R-97-006, June 1997, OSWER Directive 9285.7-25). The ecological risk 
assessment shall describe the data collection activities conducted as part of Task 
1.2.1.7 and the information listed below. In addition, the ecological risk assessment 
shall evaluate both current and potential future risks to ecosystems (e.g., eventual 
groundwater transport to the Great Miami River and other ecosystems). The 
Respondents shall present the results of the ecological risk assessment in a draft 
Ecological Risk Assessment Report and submit the results with the draft RI Report (60 
calendar days after receipt of U.S. EPA's comments on the Site Characterization 
Technical Memorandum - see Task 4). The Ecological Risk Assessment Report shall 
also include the information that U.S. EPA will need to prepare the relevant sections of 
the Record of Decision (ROD) for the Site [see Chapters 6 and 9 of U.S. EPA's A Guide 
to Preparing Superfund Proposed Plans, Records of Decision, and Other Remedy 
Selection Documents (EPA 540-R-98-031, July 1999) for the information that is 
needed]. The Ecological Risk Assessment Report may be submitted as a separate 
document from the RI Report, although the results and the conclusions of the ecological 
risk assessment shall be summarized in the RI Report. Following comment by U.S. 
EPA, the Respondents shall prepare a final Ecological Risk Assessment Report which 
fully and satisfactorily addresses each of U.S. EPA's comments on the draft Ecological 
Risk Assessment Report. The final Ecological Risk Assessment Report submittal shall 
include? a response to comments explaining how each of U.S. EPA's comments on the 
draft Ecological Risk Assessment Report was addressed in the final Ecological Risk 
Assessment Report. The Respondents shall submit the final Ecological Risk 
Assessment Report to Ohio EPA for review and to U.S. EPA for review and approval 
within 21 calendar days of the receipt of U.S. EPA's comments on the draft Ecological 
Risk Assessment Report. The Respondents shall submit any subsequent revisions to 
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the Ecological Risk Assessment Report, if any are required, to Ohio EPA for review and 
to US, EPA for review and approval within 15 calendar days of the receipt of U.S. 
ERA'S comments on the final Ecological Risk Assessment Report. The Respondents 
shall not make any changes to the Ecological Risk Assessment Report that are not a 
direct result of addressing agency comments. All revisions to the Ecological Risk 
Assessment Report shall be identified in the response to comments. The Respondents 
shall submit draft and final Ecological Risk Assessment Reports that fully address, but 
are not limited to, the following elements: 

• Project Scoping, Planning and Study Objectives 
• Conceptual Model and Assessment Endpoints 
• Chemicals of Concern, Sources of Data and the Analytical Procedures Used 
• Stressor-Response and Exposure Profiles 
• Risks to Assessment Endpoints, Including Risk Estimates and Adversity 

[Evaluations 
• F^eview and Summary of Major Areas of Uncertainty (As Well As the Direction) 

and the Approaches Used to Address Them 

- Degree of Scientific Consensus In Key Areas of Certainty 
- Major Data Gaps and Whether Gathering Additional Data Would Add 

Significantly to Overall Confidence in Assessment Results 
- Science Policy Judgements or Default Assumptions Used to Bridge 

Information Gaps and the Basis for these Assumptions 
- Elements of Quantitative Uncertainty Analysis Embedded in Risk Estimate 

TASK 4: REMEDIAL INVESTIGATION (RI) REPORT 

Within 60 calendar days following receipt of U.S. EPA's comments on the Site 
Characterization Technical Memorandum (Task 3.1), the Respondents shall submit a 
draft RI Report that addresses all of the Site and nearby areas. The RI Report shall 
either include or summarize the Human Health Risk Assessment Report and the 
Ecological Risk Assessment Report, and shall be consistent with the AOC and this 
SOW. The RI Report shall fully and satisfactorily address and incorporate U.S. EPA's 
comments on the Site Characterization Technical Memorandum. The RI Report 
submittal shall include a response to comments that details how each of U.S. EPA's 
comments on the Site Characterization Technical Memorandum was addressed in the 
RI Report. The Respondents shall submit a RI Report that addresses, but is not limited 
to, the elements listed below. In addition, the RI Report shall also include the 
information that U.S. EPA will need to prepare the Record of Decision (ROD) for the 
Site [see Chapters 6 and 9 of U.S. EPA's A Guide to Preparing Superfund Proposed 
Plans, Records of Decision, and Other Remedy Selection Documents (EPA 540-R-98-
031, July 1999) for the information that is needed]. Following comment by U.S. EPA, 
the F^espondents shall prepare a final RI Report which fully and satisfactorily addresses 
each of U.S. EPA's comments on the draft RI Report. The final RI Report submittal 
shall include a response to comments explaining how each of U.S. EPA's comments on 
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the draft RI Report was addressed in the final RI Report. The Respondents shall 
submit the final RI Report to Ohio EPA for review and to U.S. EPA for review and 
approval within 21 calendar days of the receipt of U.S. EPA's comments on the draft RI 
Report. The Respondents shall submit any subsequent revisions to the RI Report, if 
any are required, to Ohio EPA for review and to U.S. EPA for review and approval 
within 15 calendar days of the receipt of U.S. EPA's comments on the final RI Report. 
The Respondents shall not make any changes to the RI Report that are not a direct 
result of addressing agency comments. The Respondents shall identify all revisions to 
the RI Report in the response to comments. The draft and final RI Reports shall fully 
address, but are not limited to, the following elements: 

1. Executive Summary 

2. Introduction 

• Purpose of Report 
• Site Description and Background 
• Site Location and Physical Setting Including General Geology, Hydrology, 

Hydrogeology, Surrounding Land Use and Populations, Groundwater Use, 
Surface Water Bodies, Ecological Areas including Sensitive Ecosystems 
and Meteorology/Climatology 

• Past and Present Facility Operations/Site Usage and Disposal Practices, 
Including Waste Disposal/Operations Areas Based on Historical Air Photos 

• Previous Investigations and Results 
• Report Organization 

3. Study Area Investigations, Procedures and Methodologies, Including a Detailed 
Description of All Field Activities Associated with Site Characterization and Any 
Deviations from Approved Planning Documents (i.e., Describe How the RI Was 
Conducted) 

• Detailed Sampling and Data Gathering Objectives; Data Gaps and Data 
Needs Identified During Project Scoping and Course of RI 
Surface Features Inventory, Including Topographic Mapping, etc. 
Surrounding Land Use and Population Inventories/Surveys 
Meteorology/Climate Data Collection 
Waste Characterization Activities 
Surface and Subsurface Soils Investigations 
Leachate Investigation 
Hydrogeologic Investigations and Groundwater Use Inventories 
Surface Water, Sediment and Floodplain Investigations 
Landfill/Soil Gas and Air Investigations 
Ecological Investigations 
Treatability Studies 
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4. Physical Characteristics of the Study Area, Analytical Results and Modeling 

• Surface Features (Natural and Manmade) and Topography 
• Surrounding Land Use and Populations 
• Meteorology/Climate 
• Geology, Contaminant Source Areas, Waste Characterizations, Surface 

and Subsurface Soils, Hot Spots, Leachate, Analytical Data 
• Hydrogeology, Groundwater Conditions, Analytical Data, Contaminant 

Trends 
• Surface Water Hydrology and Surface Water, Sediment and Floodplain 

Characterizations, Analytical Data 
• Landfill/Soil Gas and Air Characterization, Analytical Data 
• Ecological Characterization and Sensitive Ecosystems 
• Summary of the Nature and Extent of Contamination, Contaminant Fate 

and Transport and Modeling Results 
• Contaminant Source/Waste Areas, and Surface and Subsurface Soil 

Contamination, Hot Spots and Leachate 

Contaminant Concentrations; Quantity, Volume, Size and/or 
Magnitude of Contamination; Potential Routes of Migration; Physical 
and Chemical Attributes and Contaminant Persistence; 
Contaminant Fate and Transport Processes; Migration to Other 
Areas and Media; Modeling, Detected and Modeled Concentrations 
in Other Areas and Media 

• Groundwater Contaminants 

Contaminant Concentrations; Quantity, Volume, Size and/or 
Magnitude of Contamination; Potential Routes of Migration; Physical 
and Chemical Attributes and Contaminant Persistence; 
Groundwater Use; Fate and Transport Processes; Migration to 
Other Areas and Media; Modeling; Detected and Modeled 
Concentrations in Other Areas and Media 

• Surface Water and Sediments ' 

Contaminants and Concentrations; Quantity, Volume, Size and/or 
Magnitude of Contamination; Potential Routes of Migration; Physical 
and Chemical Attributes and Contaminant Persistence; 
Contaminant Fate and Transport Processes; Migration to Other 
Areas and Media; Modeling; Detected and Modeled Concentrations 
in Other Areas and Media 
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• Landfill/Soil Gas and Air 

Contaminants and Concentrations; Quantity, Volume, Size and/or 
Magnitude of Contamination; Potential Routes of Migration; Physical 
and Chemical Attributes and Contaminant Persistence; 
Contaminant Fate and Transport; Buildings/Land Use; Migration to 
Other Areas and Media; Modeling; Detected and Modeled 
Concentrations in Other Areas and Media 

6. Human Health Risk Assessment Summary 

7. Ecological Risk Assessment Summary 

8. Summary and Conclusions 

• Summary 

Nature and Extent of Contamination 
Fate and Transport 
Risk Assessment 

• Conclusions 

Data Limitations and Recommendations for Future Work 
Recommended Remedial Action Objectives 

9. References 

10. Tables and Figures 
(at least one set of figures shall be no larger than 11" x 17") 

11. Appendices 

Log Books 
Soil Boring Logs 
Test Pit/Trenching Logs 
Landfill/Soil Gas Probe Construction Diagrams 
Direct Soil Solute Sampling Construction Diagrams 
Monitoring Well Construction Diagrams 
Sample Collection Logs 
Private and Public Well Records 
Analytical Data and Data Validation Reports 
Detailed Modeling Reports 
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TASK 5: TREATABILITY STUDIES (RI/FS Guidance Chapter 5) 

Based on currently available information, it is not certain whether treatability studies will 
be required to assist in the detailed analysis of Site alternatives. If U.S. EPA or the 
Respondents determine that treatability testing is necessary, the Respondents shall 
conduct treatability studies as described in this Task 5 of this SOW. In addition, if 
applicable, the Respondents shall use the testing results and operating conditions in 
the detailed design of the selected remedial technology. The Respondents shall 
perform the following activities. 

5.1 Determine Candidate Technologies and of the Need for Testing (RI/FS Guidance 
Sections 5.2 and 5.4) 

The Respondents shall submit a Candidate Technologies and Testing Needs Technical 
Memorandum, subject to U.S. EPA and Ohio EPA review and U.S. EPA approval, that 
identifies candidate technologies for a treatability studies program. The Respondents 
shall submit the technical memorandum as early as project planning (Task 1) to avoid 
any potential delays in the FS. The list of candidate technologies shall cover the range 
of technologies required for alternatives analysis (Task 6.1). The Respondents shall 
determine and refine the specific data requirements for the testing program during Site 
characterization (Task 3) and the development and screening of remedial alternatives 
(Tasks). 

5.1.1 Conduct Literature Survey and Determine the Need for Treatability Testing 
(RI/FS Guidance Section 5.2) 

The Respondents shall conduct a literature survey to gather information on the 
performance, relative costs, applicability, removal efficiencies, operation and 
maintenance (O&M) requirements, and implementability of candidate technologies. If 
the F^espondents have not sufficiently demonstrated practical candidate technologies, 
or if such technologies cannot be adequately evaluated for this Site on the basis of the 
available information, the Respondents shall conduct treatability testing. If U.S. EPA 
determines that treatability testing is necessary, and the Respondents cannot 
demonstrate to U.S. EPA's satisfaction that such testing is unnecessary, then the 
Respondents shall submit a statement of work to U.S. EPA and Ohio EPA that outlines 
the Siteps and the data necessary to evaluate and initiate the treatability testing 
program. 

5.1.2 Evaluate Treatability Studies (RI/FS Guidance Section 5.4) 

Once a decision has been made to perform treatability studies, U.S. EPA will decide on 
the type of treatability testing to use (e.g., bench versus pilot). Because of the time 
required to design, fabricate, and install pilot scale equipment as well as perform testing 
for various operating conditions, the decision to perform pilot testing will be made as 
early in the process as possible to minimize potential delays of the FS. To assure that 
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a treatability testing program is completed on time, and with accurate results, the 
Respondents shall either submit a separate Treatability Testing Work Plan and SAP, or 
amendments to the original RI/FS Work Plan, FSP, QAPP for U.S. EPA and Ohio EPA 
review and U.S. EPA approval. 

5 2 Treatability Testing and Deliverables (RI/FS Guidance Sections 5.5, 5.6 and 
5.8) 

In addition to the Candidate Technologies and Testing Needs Technical Memorandum, 
if treatability testing is needed, the Respondents shall also submit a Treatability Study 
Work Plan, a Sampling and Analysis Plan, a Health and Safety Plan and a Treatability 
Evaluation Report. 

5.2.1 Treatability Testing Work Plan and Sampling and Analysis Plan (SAP) (RI/FS 
Guidance Section 5.5) 

The Respondents shall prepare a Treatability Testing Work Plan and a SAP, or 
amendments to the original RI/FS Work Plan, FSP and QAPP for U.S. EPA and Ohio 
EPA review and U.S. EPA approval that describes the Site background, the remedial 
technology(ies) to be tested, test objectives, experimental procedures, treatability 
conditions to be tested, measurements of performance, analytical methods, data 
management and analysis, health and safety, and residual waste management. The 
Respondents shall document the DQOs for treatability testing as well. If pilot scale 
treatability testing is to be performed, the Treatability Study Work Plan shall describe 
pilot plant installation and start-up, pilot plant operation and maintenance procedures, 
operating conditions to be tested, a sampling plan to determine pilot plant performance, 
and a detailed health and safety plan. If testing is to be performed off-Site, the plans 
shall address all permitting requirements. The requirements of SAPs are outlined in 
Task 1.3.2 of this SOW. 

5.2.2 Treatability Study Health and Safety Plan (RI/FS Guidance Section 5.5) 

If the original Health and Safety Plan is not adequate for defining the activities to be 
perfonned during the treatability tests, the Respondents shall submit a separate or 
amended Health and Safety Plan. Task 1.3.3 of this SOW provides additional 
information on the requirements of the Health and Safety Plan. U.S. EPA and Ohio 
EPA review, but do not "approve" the Treatability Study Health and Safety Plan. 

5.2.3 Treatability Study Evaluation Report (RI/FS Guidance Section 5.6) 

Following the completion of the treatability testing, the Respondents shall analyze and 
interpret the testing results in a technical report to U.S. EPA and Ohio EPA. Depending 
on the sequence of activities, this report may be a part of the Site Characterization 
Technical Memorandum (Task 3.1), the RI Report (Task 4) or submitted as a separate 
deliverable. The Treatability Study Evaluation Report shall evaluate each technology's 
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effectiveness, implementability and cost, and actual results as compared with predicted 
results. The report shall also evaluate full scale application of the technology, including 
a sensitivity analysis identifying the key parameters affecting full-scale operation. 

TASK 6: DEVELOPMENT AND SCREENING OF ALTERNATIVES (Technical 
Mlemorandum) 

The Respondents shall develop and screen remedial alternatives to determine an 
appropriate range of waste management options that the Respondents shall evaluate. 
This range of alternatives shall include, as appropriate, options in which treatment is 
used to reduce the toxicity, mobility, or volume of wastes, but which vary in the types of 
treatment, the amount treated, and the manner in which long-term residuals or 
untreated wastes are managed; options involving containment with little or no 
treatment; options involving both treatment and containment; and a no-action 
alternative. The Respondents shall perform the following activities as . function of the 
development and screening of remedial alternatives. Potential Remedial Alternatives 
may be screened and developed in accordance with Conducting Remedial 
Investigations/Feasibility Studies for CERCLA Municipal Landfill Sites (EPA/540/P-
91/001, February 1991) and Implementing Presumptive Remedies (EPA 540-R-97-029, 
October 1997) (see sections for municipal landfills, contaminated groundwater and any 
other applicable sections). Presumptive remedies involve using remedial technologies 
that have been consistently selected at similar sites or for similar types of 
contamination. Using the presumptive remedy guidance provides an immediate focus 
to the identification and analysis of remedial alternatives. 

6.1 Develop and Screen Remedial Alternatives (RI/FS Guidance Section 4.2) 

The Respondents shall begin to develop and evaluate a range of appropriate waste 
management options that at a minimum ensure protection of human health and the 
environment and meet the remedial action objectives. The Respondents shall present 
and summarize the development and screening of the remedial alternatives in the 
Alternatives Screening Technical Memorandum (Task 6.2.2). 

6.1.1 Refine and Document Remedial Action Objectives (RI/FS Guidance Section 
4.2.1) 

Based on the baseline human health and ecological risk assessments, the 
Respondents shall review and if necessary modify the Site-specific remedial action 
objectives, specifically the preliminary remedial action objectives established by U.S. 
EPA prior to or during negotiations between U.S. EPA and the Respondents. The 
preliminary remedial action objectives for the South Dayton Dump and Landfill Site are 
listed in Task 1 of this SOW. The Respondents shall document the revised remedial 
action objectives in a Remedial Action Objectives Technical Memorandum (Task 6.2.1) 
for U.S. EPA and Ohio EPA review and for U.S. EPA approval. The modified remedial 
action objectives shall specify the constituents of concern and the media of interest; 
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exposure pathways and receptors; and an acceptable contaminant level or range of 
levels (at particular locations for each exposure route). 

6.1.2 Develop General Response Actions (RI/FS Guidance 4.2.2) 

After U.S. EPA approves the modified remedial action objectives, the Respondents 
shall cevelop general response actions for each medium of interest including 
containment, treatment, excavation, pumping, or other actions, singly or in combination, 
to satisfy the U.S. EPA-approved remedial action objectives. 

6.1.3 Identify Areas or Volumes of Media (RI/FS Guidance Section 4.2.3) 

The Respondents shall identify areas or volumes of media to which the general 
response actions may apply, taking into account requirements for protectiveness as 
identified in the remedial action objectives. The Respondents shall also take into 
account the chemical and physical characterization of the Site. 

6.1.4 Identify, Screen, and Document Remedial Technologies (RI/FS Guidance 
Sections 4.2.4 and 4.2.5) 

The Respondents shall identify and evaluate technologies applicable to each general 
response action to eliminate those that cannot be implemented at the Site. The 
Respondents shall refine applicable general response actions to specify remedial 
technology types. The Respondents shall identify technology process options for each 
of the technology types concurrently with the identification of such technology types or 
following the screening of considered technology types. The Respondents shall 
evaluate process options on the basis of effectiveness, implementability, and cost 
factors to select and retain one or, if necessary, more representative processes for 
each technology type. The Respondents shall summarize and include the technology 
types and process options in the Alternatives Screening Technical Memorandum. 
Whenever practicable, the alternatives shall also consider the CERCLA preference for 
treatment over conventional containment or land disposal approaches. 

The preliminary list of alternatives to address the landfill contents and contaminated 
soil, sediments, surface water, groundwater, and air contamination at the Site shall 
consist of, but is not limited to, treatment technologies, removal and off-site 
treatment/disposal, removal and on-site disposal, and in-place containment for soils, 
sediments, and wastes. See 40 CFR 300.430(e)(1)-(7). The Respondents shall specify 
the reasons for eliminating any alternatives. 

6.1.5 Assemble and Document Alternatives (RI/FS Guidance Section 4.2.6) 

The Respondents shall assemble the selected representative technologies into 
alternatives for each affected medium or operable unit. Together, all of the alternatives 
shall represent a range of treatment and containment combinations that shall address 
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either the Site or the operable unit as a whole. The Respondents shall prepare a 
summary of the assembled alternatives and their related action-specific ARARs for the 
Alternatives Screening Technical Memorandum. The Respondents shall specify the 
reasons for eliminating alternatives during the preliminary screening process. 

6 1.6 Refine A Iternatives 

The Respondents shall refine the remedial alternatives to identify the volumes of 
contaminated media addressed by the proposed processes and size critical unit 
operations as necessary. The Respondents shall collect sufficient information for an 
adequate comparison of alternatives. The Respondents shall also modify the remedial 
action objectives for each chemical in each medium as necessary to incorporate any 
new h jman health and ecological risk assessment information presented in the 
Respondents' baseline human health and ecological risk assessment reports. 
Add tionally, the Respondents shall update action-specific ARARs as the remedial 
alternatives are refined. 

6.1.7 Conduct and Document Screening Evaluation of Each Alternative (RI/FS 
Guidance Section 4.3) 

The Respondents may perform a final screening process based on short and long term 
aspects of effectiveness, implementability, and relative cost. Generally, this screening 
process is only necessary when there are many feasible alternatives available for a 
detailed analysis. If necessary, the Respondents shall conduct the screening of 
alternatives to assure that only the alternatives with the most favorable composite 
evaluation of all factors are retained for further analysis. As appropriate, the screening 
shall preserve the range of treatment and containment alternatives that was initially 
developed. The range of remaining alternatives shall include options that use treatment 
technologies and permanent solutions to the maximum extent practicable. The 
Respondents shall prepare an Alternatives Screening Technical Memorandum that 
summarizes the results and reasoning employed in screening; arrays the alternatives 
that remain after screening; and identifies the action-specific ARARs for the alternatives 
that remain after screening (Task 6.2.2). 

6.2 Alternatives Development and Screening Deliverables (RI/FS Guidance Section 
4.5) 

The Respondents shall prepare and submit two technical memoranda for this task. 

6.2.1 Remedial Action Objectives Technical Memorandum (see Task 6.1.1) 

The Respondents shall submit a Remedial Action Objectives Technical Memorandum 
(see Task 6.1.1) to Ohio EPA and U.S. EPA for review. The Respondents shall submit 
the Remedial Action Objectives Technical Memorandum at the same time as the Draft 
RI Report (60 days after receipt of U.S. EPA's comments on the Site Characterization 
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Technical Memorandum - see Task 4). The Respondents shall address and 
incorporate U.S. EPA's comments on the Remedial Action Objectives Technical 
Memorandum in the Alternatives Screening Technical Memorandum (Task 6.2.2). 

6.2.2 Alternatives Screening Technical Memorandum (see Tasks 6.1.1 to 6.1.7) 

The Respondents shall submit an Alternatives Screening Technical Memorandum to 
Ohio EPA and U.S. EPA for review. The Alternatives Screening Technical 
Memorandum shall summarize the work performed during and the results of each of the 
above tasks (Task 6.1.1 to 6.1.7), and shall include an alternatives array summary. If 
required by U.S. EPA, the Respondents shall modify the alternatives array to assure 
that the array identifies a complete and appropriate range of viable alternatives to be 
considered in the detailed analysis. The Alternatives Screening Technical 
Memorandum shall document the methods, the rationale and the results of the 
alternatives screening process. The Respondents shall address and incorporate U.S. 
EPA's comments on the Alternatives Screening Technical Memorandum in the 
Comparative Analysis of Alternatives Technical Memorandum (Task 7.1.2). The 
Respondents shall submit the Alternatives Screening Technical Memorandum within 21 
calendar days after receipt of U.S. EPA's comments on the Remedial Action Objectives 
Technical Memorandum. 

TASK 7: DETAILED ANALYSIS of ALTERNATIVES (FS REPORT) (RI/FS Guidance 
Chapter 6) 

The Respondents shall conduct and present a detailed analysis of remedial alternatives 
to provide U.S. EPA with the information needed to select a Site remedy. 

7.1 Detailed Analysis of Alternatives (RI/FS Guidance Section 6.2) 

The Respondents shall conduct a detailed analysis of the remedial alternatives for the 
Site. The detailed analysis shall include an analysis of each remedial option against a 
set of nine evaluation criteria, and a comparative analysis of all options using the same 
nine criteria as a basis for comparison. 

7.1.1 Apply Nine Criteria and Document Analysis (RI/FS Guidance Sections 6.2.1 to 
6.2.4) 

The Respondents shall apply the nine evaluation criteria to the assembled remedial 
alternatives to ensure that the selected remedial alternative will protect human health 
and the environment and meet remedial action objectives; will comply with, or include a 
waiver of, ARARs; will be cost-effective; will utilize permanent solutions and alternative 
treatment technologies, or resource recovery technologies, to the maximum extent 
practicable; and will address the statutory preference for treatment as a principal 
element. The evaluation criteria include: (1) overall protection of human health and the 
environment and how the alternative meets each of the remedial action objectives; (2) 
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compliance with ARARs; (3) long-term effectiveness and permanence; (4) reduction of 
toxicity, mobility, or volume; (5) short-term effectiveness; (6) implementability; (7) cost; 
(8) state (or support agency) acceptance; and (9) community acceptance. (Note: 
criter a 8 and 9 are considered after the RI/FS report has been released to the general 
public.) For each alternative the Respondents shall provide: (1) A description of the 
alternative that outlines the waste management strategy involved and identifies the key 
/\RAFRs associated with each alternative, and (2) A discussion of the individual criterion 
assessment. If the Respondents do not have direct input on criteria (8) state (or 
support agency) acceptance and (9) community acceptance, U.S. EPA will address 
these criteria. 

7.1.2 Compare Alternatives Against Each Other and Document the Comparison of 
Alternatives (RI/FS Guidance Sections 6.2.5 and 6.2.6) 

The F^espondents shall perform a comparative analysis between the remedial 
alternatives. That is, the Respondents shall compare each alternative against the other 
alterratives using the evaluation criteria as a basis of comparison. U.S. EPA will 
identify and select the preferred alternative. The Respondents shall prepare a 
Comparative Analysis of Alternatives Technical Memorandum which summarizes the 
results of the comparative analysis and fully and satisfactorily addresses and 
incorporates U.S. EPA's comments on the Alternatives Screening Technical 
Memorandum (Task 6.2.2). The Comparative Analysis of Alternatives Technical 
Memorandum submittal shall include a response to comments explaining how each of 
U.S. EPA's comments on the Alternatives Screening Technical Memorandum was 
addressed in the Comparative Analysis of Alternatives Technical Memorandum. The 
F^espondents shall address and incorporate U.S. EPA's comments on the Comparative 
Analysis of Alternatives Technical Memorandum in the draft FS Report (Task 7.2). The 
FS Report submittal shall include a response to comments explaining how each of U.S. 
EPA's comments on the Comparative Analysis of Alternatives Technical Memorandum 
v/as addressed in the FS Report. The Respondents shall submit the Comparative 
Analysis of Alternatives Memorandum within 21 calendar days after receipt of U.S. 
EPA's comments on the Alternatives Screening Technical Memorandum. 

7.2 Feasibility Study Report (RI/FS Guidance Section 6.5) 

Within 21 days after receipt of U.S. EPA's comments on the Comparative Analysis of 
Alternatives Technical Memorandum (Task 7.1.2) the Respondents shall prepare and 
submit a draft FS Report for U.S. EPA and Ohio EPA review. The FS Report shall be 
consistent with the AOC and this SOW and shall fully and satisfactorily address and 
incorporate U.S. EPA's comments on the Comparative Analysis of Alternatives 
Technical Memorandum. The FS Report submittal shall include a response to 
comments explaining how each of U.S. EPA's comments on the Comparative Analysis 
of Alternatives Technical Memorandum was addressed in the FS Report. The FS report 
shall summarize the development and screening of the remedial alternatives (Task 6) 
and present the detailed analysis of remedial alternatives (Task 7.1). In addition, the FS 
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Report shall also include the information U.S. EPA will need to prepare relevant sections 
of the Record of Decision (ROD) for the Site [see Chapters 6 and 9 of U.S. EPA's A 
Guide to Preparing Superfund Proposed Plans, Records of Decision, and Other Remedy 
Selection Decision Documents (EPA 540-R-98-031, July 1999) for the information that is 
needed]. Following comment by U.S. EPA, the Respondents shall prepare a final FS 
Report which fully and satisfactorily addresses each of U.S. EPA's comments on the 
draft FS Report. The final FS Report submittal shall include a response to comments 
detailing how each of U.S. EPA's comments on the draft FS Report was addressed in 
the final FS Report. The Respondents shall submit the final FS Report to Ohio EPA for 
review and to U.S. EPA for review and approval within 21 calendar days of the receipt of 
U.S. EPA's comments on the draft FS Report. The Respondents shall submit any 
subsequent revisions to the FS Report, if any are required, to Ohio EPA for review and 
to U.S. EPA for review and approval within 15 calendar days of the receipt of U.S. EPA's 
comments on the final FS Report. The Respondents shall not make any changes to the 
FS F^eport that are not a direct result of addressing agency comments The 
Respondents shall identify all revisions to the FS Report in the response to comments. 

The FS Report, as ultimately adopted or amended by U.S. EPA provides the basis for 
conducting a remedial action at the Site and documents the development and analysis 
of remedial alternatives. The Respondents shall refer to Section 6 of the RI/FS 
Guidance for an outline of the FS Report format and the required FS Report contents. 

TASKS: PROGRESS REPORTS 

The Respondents shall submit monthly written progress reports to U.S. EPA and Ohio 
EPA concerning actions undertaken pursuant to the AOC and this SOW, beginning 30 
calendar days after the effective date of the AOC, until the termination of the AOC, 
unless othenwise directed in writing by the RPM. These reports shall include, but not be 
limited to, a description of all significant developments during the preceding period, 
including the specific work that was performed and any problems that were encountered; 
a copy and summary of the analytical data that was received during the reporting period; 
and the developments anticipated during the next reporting period, including a schedule 
of work to be performed, anticipated problems, and actual or planned resolutions of past 
or anticipated problems. The monthly progress reports will summarize the field activities 
conducted each month including, but not limited to drilling and sample locations, depths 
and descriptions; boring logs; sample collection logs; field notes; problems encountered; 
solutions to problems; a description of any modifications to the procedures outlined in 
the RI/FS Work Plan, the FSP, QAPP or Health and Safety Plan, with justifications for 
the modifications; a summary of all data received during the reporting period and the 
analytical results; and upcoming field activities. In addition, the Respondents shall 
provide the RPM or the entity designated by the RPM with all laboratory data within the 
monthly progress reports and in no event later than 60 days after samples are shipped 
for analysis. 
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SITE CURRENTLY INCLUDES LOT 
Nos: 5054, 5171, 5172, 5173, 5174, 
5175, 5176, 5177, 5178, 3274, 3753, 
4423, 4610 and 3252 

South Dayton Dump Site 
Montgomery County, Ohio 

Sources: Montgomery Co. Appraisal District (2004) 
Grillot & Boesch Plat (1999) 

Approximate scale: r=500 ' FIGURE 2 



EXHIBIT A 
SCHEDULE FOR MAJOR DELIVERABLES 

DELIVERABLE DUE DATE 

TASK 1.2.2 - Preliminary Remedial Action 
Objectives Technical Memorandum 

TASK 1.3.1 - RI/FS Work Plan 

TASK 1.3.2.1 - Field Sampling Plan 

TASK 1.3.2.2 - Quality Assurance Project 
Plan and Quality Management Plan(s) 

30 calendar days after the effective date 
of the AOC 

Draft RI/FS Work Plan due 60 calendar 
days after receipt of U.S. EPA's 
comments on or approval of the 
Preliminary Remedial Action Objectives 
Technical Memorandum (Task 1.2.2). 
Final RI/FS Work Plan due 21 calendar 
days after receipt of U.S. EPA's 
comments on the draft RI/FS Work Plan. 
Any subsequent revisions, if required, are 
due within 15 calendar days of receipt of 
U.S. EPA's comments. 

Draft Field Sampling Plan due 60 
calendar days after receipt of U.S. EPA's 
comments on or approval of the 
Preliminary Remedial Action Objectives 
Technical Memorandum (Task 1.2.2). 
Final Field Sampling Plan due 21 
calendar days after receipt of U.S. EPA's 
comments on the draft Field Sampling 
Plan. Any subsequent revisions, if 
required, are due within 15 calendar days 
of receipt of U.S. EPA's comments. 

Draft Quality Assurance Project Plan and 
Quality Management Plan(s) due 60 
calendar days after receipt of U.S. EPA's 
comments on or approval of the 
Preliminary Remedial Action Objectives 
Technical Memorandum (Task 1.2.2). 
Final Quality Assurance Project Plan and 
Quality Management Plan(s) due 21 
calendar days after receipt of U.S. EPA's 
comments on the draft Field Sampling 
Plan. Any subsequent revisions, if 
required, are due within 15 calendar days 
of receipt of U.S. EPA's comments. 
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DELIVERABLE DUE DATE 

TASK 1.3.3 - Health and Safety Plan 

Task 3.1 - Site Characterization Technical 
Memorandum 

Task 3.2 - Human Health Risk 
Assessment Report 

Task 3.3 - Ecological Risk Assessment 
F^eport 

Draft Health and Safety Plan due 60 
calendar days after receipt of U.S. EPA's 
comments on or approval of the 
Preliminary Remedial Action Objectives 
Technical Memorandum (Task 1.2.2). 
Final Health and Safety Plan due 21 
calendar days after receipt of U.S. EPA's 
comments on the draft Health and Safety 
Plan. Any subsequent revisions, if 
required, are due within 15 calendar days 
of receipt of U.S. EPA's comments. 

120 calendar days after U.S. EPA's 
approval of the RI/FS Work Plan (Task 
1.3.1), the FSP (Task 1.3.2) and QAPP 
(Task 1.3.3). 

Draft Human Health Risk Assessment 
Report due 60 calendar days after receipt 
of U.S. EPA's comments on the Site 
Characterization Technical Memorandum 
(Task 3.1). Final Human Health Risk 
Assessment Report due 21 calendar days 
after receipt of U.S. EPA's comments on 
the draft Human Health Risk Assessment 
Report. Any subsequent revisions, if 
required, are due within 15 calendar days 
of receipt of U.S. EPA's comments. 

Draft Ecological Risk Assessment Report 
due 60 calendar days after receipt of U.S. 
EPA's comments on the Site 
Characterization Technical Memorandum 
(Task 3.1). Final Ecological Risk 
Assessment Report due 21 calendar days 
after receipt of U.S. EPA's comments on 
the draft Ecological Risk Assessment 
Report. Any subsequent revisions, if 
required, are due within 15 calendar days 
of receipt of U.S. EPA's comments. 

SDDL SOW 
09-26-05 



DELIVERABLE DUE DATE 

TASK4-RI Report 

TASK 5.1 - Candidate Technologies and 
Testing Needs Technical Memorandum 

TASK 5.2.1 - Draft and Final Treatability 
Testing Work Plan and SAP or 
Amendments to the Original RI/FS Work 
Plan, FSP and/or QAPP. 

TASK 5.2.2 - Draft and Final Treatability 
Testing Health and Safety Plan or 
Amendment to the Original Health and 
Safety Plan 

TASK 5.2.3 - Draft and Final Treatability 
Study Evaluation Report 

TASK 6.2.1 - Remedial Action Objectives 
Technical Memorandum 

TASK 6.2.2 - Alternatives Screening 
Technical Memorandum 

TASK 7.1.2 - Comparative Analysis of 
Alternatives Technical Memorandum 

Draft RI Report due 60 calendar days 
after receipt of U.S. EPA's comments on 
the Site Characterization Technical 
Memorandum (Task 3.1). Final RI Report 
due 21 calendar days after receipt of U.S. 
EPA's comments on the draft RI Report. 
Any subsequent revisions, if required, are 
due within 15 calendar days of receipt of 
U.S. EPA's comments. 

During Task 1 - Project Planning or early 
enough in the RI/FS to avoid potential 
delays in the FS. 

As approved by U.S. EPA in the RI/FS 
Work Plan (Task 1.3.1). 

As approved by U.S. EPA in the RI/FS 
Work Plan (Task 1.3.1). 

With the Site Characterization Technical 
Memorandum (Task 3.1), the RI Report 
(Task 4), or as approved by U.S. EPA in 
the RI/FS Work Plan (Task 1.3.1). 

With the draft RI Report (Task 4) - 60 
calendar days after receipt of U.S. EPA's 
comments on the Site Characterization 
Technical Memorandum (Task 3.1). 

21 calendar days after receipt of U.S. 
EPA's comments on the Remedial Action 
Objectives Technical Memorandum (Task 
6.2.1) 

21 calendar days after receipt of U.S. 
EPA's comments on the Alternatives 
Screening Technical Memorandum (Task 
6.2.2). 

SDDL SOW 
09-26-05 



1 DELIVERABLE DUE DATE 

Task 7.2 - FS Report 

TAvSK 8: Monthly Progress Reports 

Miscellaneous Documents 

Draft FS Report due 21 calendar days 
after receipt of U.S. EPA's comments on 
the Comparative Analysis of Alternatives 
Technical Memorandum (Task 7.1.2). 
Final RI Report due 21 calendar days 
after receipt of U.S. EPA's comments on 
the draft FS Report. Any subsequent 
revisions, if required, are due within 15 
calendar days of receipt of U.S. EPA's 
comments. 

On the 10'̂  day of each month or the first 
business day after the 10"" of the month 
commencing 30 calendar days after the 
effective date of the AOC. 

In accordance with the submittal date 
provided by RPM 
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EXHIBIT B 
PARTIAL LIST OF GUIDANCE 

The following list, although not comprehensive, comprises many of the regulations and 
guidance documents that apply to the RI/FS process. The majority of these guidance 
documients, and additional applicable guidance documents, may be downloaded from 
the following websites: 

h1tp://www.epa.qov/superfund/pubs.htm (General Superfund) 
http://cluin.org (Site Characterization, Monitoring and Remediation) 
http://www.epa.qov/ORD/NRMRL/Pubs (Site Characterization and Monitoring) 
http://www.epa.qov/qualitv/qa docs.html#quidance (Quality Assurance) 
http://www.epa.qov/superfund/proqrams/risk/toolthh.htm (Risk Assessment - Human) 
http://www.epa.qov/superfund/proarams/risk/tooleco.htm (Ecological Risk Assessment) 
http://www.epa.qov/superfund/proqrams/lead (Risk Assessment - Lead) 
http://cfpub.epa.qov/ncea (Risk Assessment - Exposure Factors/Other) 
http://www.epa.gov/nepis/srch.htm (General Publications Clearinghouse) 
http://www.epa.qov/clariton/clhtml/pubtitle.html (General Publications Clearinghouse) 

1. The (revised) National Contingency Plan; 

2. Guidance for Conducting Remedial Investigations and Feasibility Studies Under 
CERCLA, U.S. EPA, Office of Emergency and Remedial Response, OSWER 
Directive No. 9355.3-01, EPA/540/G-89/004, October 1988. 

3. Conducting Remedial Investigations/Feasibility Studies for CERCLA Municipal 
Landfill Sites, U.S. EPA, Office of Emergency and Remedial Response, 
EPA/540/P-91/001, February 1991. 

4. Implementing Presumptive Remedies, U.S. EPA, Office of Emergency and 
Remedial Response, EPA-540-R-97-029, October 1997. 

5. Presumptive Remedy for CERCLA Municipal Landfill Sites, U.S. EPA, OSWER 
Directive No. 9355.0-49FS, EPA-540-F-93-035, September 1993. 

6. Presumptive Remedies: CERCLA Landfill Caps RI/FS Data Collection Guide, U.S. 
EPA, OSWER 9355.3-18FS, EPA/540/F-95/009, August 1995. 

7. Presumptive Response Strategy and Ex-Situ Treatment Technologies for 
Contaminated Ground Water at CERCLA Sites, OSWER 9283.1-12, EPA-540-R-
96-023, October 1996. 
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8. l-ield Analytical and Site Characterization Technologies Summary of Applications, 
U.S. EPA, EPA-542-F-97-024, November 1997. 

9. CLU-IN Hazardous Waste Clean-Up Information World Wide Web Site, U.S. EPA, 
EPA-542-F-99-002, February 1999. 

10. Field Sampling and Analysis Technology Matrix and Reference Guide, U.S. EPA, 
EPA-542-F-98-013, July 1998. 

11. Subsurface Characterization and Monitoring Techniques: A Desk Reference 
Guide, Volumes 1 and 2, U.S. EPA, EPA/625/R-93/003, May 1993. 

12. Use of Airborne, Surface, and Borehole Geophysical Techniques at Contaminated 
Sites: A Reference Guide, U.S. EPA, EPA/625/R-92/007(a,b), September 1993. 

13. Innovations in Site Characterization: Geophysical Investigation at Hazardous 
Waste Sites, U.S. EPA, EPA-542-R-00-003, August 2000. 

14. Innovative Remediation and Site Characterization Technology Resources, U.S. 
EPA, OSWER, EPA-542-F-01-026b, January 2001. 

15. Handbook of Suggested Practices for the Design and Installation of Ground-Water 
Monitoring Wells, U.S. EPA, EPA/600/4-89/034, 1991. 

16. Ground- Water Sampling Guidelines for Superfund and RCRA Project Managers, 
U.S. EPA, EPA-542-S-02-001, May 2002. 

17. Ground Water Issue: Low-Flow (Minimal Drawdown) Ground-Water Sampling 
Procedures, U.S. EPA, EPA/540/S-95/504, April 1996. 

18. Superfund Ground Water Issue: Ground Water Sampling for Metals Analysis, U.S. 
EPA, EPA/540/4-89/001, March 1989. 

19. Resources for Strategic Site Investigation and Monitoring, U.S. EPA, OSWER, 
EPA-542-F-010030b, September 2001. 

20. Region 5 Framework for Monitored Natural Attenuation Decisions for 
Groundwater, U.S. EPA Region 5, September 2000. 

21. Ground Water Issue: Suggested Operating Procedures for Aquifer Pumping Tests, 
U.S. EPA, OSWER, EPA/540/S-93/503, February 1993. 

22. Technical Protocol for Evaluating Natural Attenuation of Chlorinated Solvents in 
Ground Water, U.S. EPA, EPA/600/R-98/128, September 1998. 
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2C5. Use of Monitored Natural Attenuation at Superfund, RCRA Corrective Action and 
Underground Storage Tank Sites, U.S. EPA, OSWER Directive 9200.4-17P, April 
21, 1999. 

24. Ground Water Issue: Fundamentals of Ground-Water Modeling, U.S. EPA, 
OSWER, EPA/540/S-92/005, April 1992. 

25. Assessment Framework for Ground-Water Model Applications, U.S. EPA, OSWER 
Directive #9029.00, EPA-500-B-94-003, July 1994. 

265. Ground-Water Modeling Compendium - Second Edition: Model Fact Sheets, 
Descriptions, Applications and Cost Guidelines, U.S. EPA, EPA-500-B-94-004, 
July 1994. 

27. A Guide to Preparing Superfund Proposed Plans, Records of Decision, and Other 
Remedy Selection Decision Documents, U.S. EPA, Office of Solid Waste and 
Emergency Response, OSWER Directive No. 9200.1-23P, EPA 540-R-98-031, 
July 1999. 

2EI. Region 5 Instructions on the Preparation of A Superfund Division Quality 
Assurance Project Plan Based on EPA QA/R-5, Revision 0, U.S. EPA Region 5, 
June 2000. 

29. Guidance for the Data Quality Objectives Process (QA-G-4), U.S. EPA, 
EPA/600/R-96/055, August 2000. 

30. Guidance for the Data Quality Objectives Process for Hazardous Waste Sites 
(QA/G-4HW), U.S. EPA, EPA/600/R-00/007, January 2000. 

31. Guidance for the Preparation of Standard Operating Procedures (QA-G-6), U.S. 
EPA, EPA/240/B-01/004, March 2001. 

32. EPA Requirements for Quality Management Plans (QA/R-2), U.S. EPA, 
EPA/240/B-01/002, March 2001. 

33. EPA Requirements for QA Project Plans (QA/R-5), U.S. EPA, EPA/240/B-01/003, 
March 2001. 

34. Guidance for Quality Assurance Project Plans (Q/\/G-5), U.S. EPA, EPA/600/R-
98/018, February 1998. 

35. Users Guide to the EPA Contract Laboratory Program, U.S. EPA, Sample 
Management Office, OSWER Directive No. 9240.0-01 D, January 1991. 
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3i3. Technical Guidance Document: Quality Assurance and Quality Control for Waste 
Containment Facilities, U.S. EPA, EPA/600/R-93/182, 1993. 

37. Risk Assessment Guidance for Superfund - Volume I Human Health Evaluation 
Manual (Part A), U.S. EPA, EPA/540/1-89/002, December 1989. 

38. Risk Assessment Guidance for Superfund - Volume I Human Health Evaluation 
Manual (Part B, Development of Risk-Based Preliminary Remediation Goals), U.S. 
EPA, EPA/540/R-92/003, OSWER Publication 9285.7-01 B, December 1991. 

39. Risk Assessment Guidance for Superfund - Volume I Human Health Evaluation 
Manual (Part C - Risk Evaluation of Remedial Alternatives), U.S. EPA, Office of 
Emergency and Remedial Response, Publication 9285.7-01 C, October, 1991. 

40. Risk Assessment Guidance for Superfund - Volume I Human Hi ilth Evaluation 
Manual (Part D - Standardized Planning, Reporting, and Review of Superfund Risk 
Assessments), U.S. EPA, Office of Emergency and Remedial Response, 
Publication 9285.7-47, December 2001. 

41. Risk Assessment Guidance for Superfund: Volume III - Part A, Process for 
Conducting Probabilistic Risk Assessment, U.S. EPA, OSWER Publication 
9285.7-45, EPA-540-R-02-002, December 2001. 

42. Policy for Use of Probabilistic in Risk Assessment at the U.S. Environmental 
Protection Agency, U.S. EPA, Office of Research and Develophnent, 1997. 

43. Human Health Evaluation Manual, Supplemental Guidance: Standard Default 
Exposure Factors, U.S. EPA, OSWER Directive 9285.6-03, March 25, 1991. 

44. Exposure Factors Handbook, Volumes I, II, and III, U.S. EPA, EPA/600/P-
95/002Fa,b,c, August 1997. 

45. Supplemental Guidance to RAGS: Calculating the Concentration Term, U.S. EPA, 
OSWER Publication 9285.7-081, May 1992. 

461. Revised Interim Soil Lead Guidance for CERCLA Sites and RCRA Corrective 
Action Facilities, U.S. EPA, OSWER Directive 9355.4-12, EPA/540/F-94/043, July 
14, 1994. 

47'. Clarification to the 1994 Revised Interim Soil Lead Guidance for CERCLA Sites 
and RCRA Corrective Action Facilities, U.S. EPA, OSWER Directive 9200.4-27, 
EPA/540/F-98/030, August 1998. 
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48. Guidance Manual for the Integrated Exposure Uptake Biokinetic (lEUBK) Model 
for Lead in Children, U.S. EPA, OSWER Publication 9285.7-15-1, February 1994; 
and associated, clarifying Short Sheets on lEUBK Model inputs, including but not 
limited to OSWER 9285.7-32 through 34, as listed on the OSWER lead internet 
site at www.epa.qov/superfund/programs/lead/prods.htm, 

4!5. Integrated Exposure Uptake Biokinetic (lEUBK) Model for Lead in Children, 
Version 0.99D, NTIS PB94-501517, 1994 or Integrated Exposure Uptake 
Biokinetic (lEUBK) Model for Lead in Children, Windows© version, 2001, 

50. Role of the Baseline Risk Assessment in Superfund Remedy Selection Decisions, 
U.S. EPA, OSWER Directive 9355.0-30, April 22, 1991. 

51. Performance of Risk Assessments in Remedial Investigation /Feasibility Studies 
(RI/FSs) Conducted by Potentially Responsible Parties (PRPs), OSWER Directive 
No. 9835.15, August 28, 1990. 

52. Supplemental Guidance on Performing Risk Assessments in Remedial 
Investigation Feasibility Studies (RI/FSs) Conducted by Potentially Responsible 
Parties (PRPs), OSWER Directive No. 9835.15(a), July 2, 1991. 

53. Role of Background in the CERCLA Cleanup Program, U.S. EPA, OSWER 
9285.6-07P, April 26, 2002. 

54. .So/7 Screening Guidance: User's Guide, U.S. EPA, OSWER Publication 9355.4-
23, July 1996. 

55. So/7 Screening Guidance: Technical Background Document, U.S. EPA, 
EPA/540/R95/128, May 1996. 

56. Supplemental Guidance for Developing Soil Screening Levels for Superfund Sites 
(Peer Review Draft), U.S. EPA, OSWER Publication 9355.4-24, March 2001. 

57. Ecological Risk Assessment Guidance for Superfund: Process for Designing & 
Conducting Ecological Risk Assessments, U.S. EPA, OSWER Directive 9285.7-
25, EPA-540-R-97-006, February 1997. 

58. Guidelines for Ecological Risk Assessment, U.S. EPA, EPA/630/R-95/002F, April 
1998. 

59. The Role of Screening-Level Risk Assessments and Refining Contaminants of 
Concern in Baseline Ecological Risk Assessments, U.S. EPA, OSWER Publication 
9345.0-14. EPA/540/F-01/014, June 2001. 
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60. Ecotox Thresholds, U.S. EPA, OSWER Publication 9345.0-12FSI, EPA/540/F-
95/038, January 1996. 

61. Issuance of Final Guidance: Ecological Risk Assessment and Risk Management 
Principles for Superfund Sites, U.S. EPA, OSWER Directive 9285.7-28P, October 
7, 1999. 

62. Guidance for Data Useability in Risk Assessment (Quick Reference Fact Sheet), 
OSWER 9285.7-05FS, September, 1990. 

63. Guidance for Data Useability in Risk Assessment (Part A), U.S. EPA, Office of 
Emergency and Remedial Response, Publication 9285.7-09A, April 1992. 

64. Guide for Conducting Treatability Studies Under CERCLA, U.S. EPA, EPA/540/R-
92/071a, October 1992. 

65. CERCLA Compliance with Other Laws Manual, Two Volumes, U.S. EPA, Office of 
Emergency and Remedial Response, OSWER Directive No. 9234.1-01 and -02, 
EPA/540/G-89/009, August 1988. 

66. Guidance on Remedial Actions for Contaminated Ground Water at Superfund 
Sites, U.S. EPA, Office of Emergency and Remedial Response, (Interim Final), 
OSWER Directive No. 9283.1-2, EPA/540/G-88/003, December 1988. 

67. Considerations in Ground-Water Remediation at Superfund Sites and RCRA 
Facilities - Update, U.S. EPA, OSWER Directive 9283.1-06, May 27, 1992. 

68. Methods for Monitoring Pump-and-Treat Performance, U.S. EPA, EPA/600/R-
94/123, June 1994. 

69. Pump-and-Treat Ground-Water Remediation A Guide for Decision Makers and 
Practitioners, U.S. EPA, EPA/625/R-95/005, July 1996. 

70. Ground-Water Treatment Technology Resource Guide, U.S. EPA, OSWER, EPA-
542-B-94/009, September 1994. 

71. Land Use in the CERCLA Remedy Selection Process, U.S. EPA, OSWER 
Directive No. 9355.7-04, May 25, 1995. 

72. Reuse Assessments: A Tool To Implement The Superfund Land Use Directive, 
U.S. EPA, OSWER 9355.7-06P, June 4, 2001. 

73. Reuse of CERCLA Landfill and Containment Sites, U.S. EPA, OSWER 9375.3-
()5P, EPA-540-F-99-015, September 1999. 
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74. Reusing Superfund Sites: Commercial Use Where Waste is Left on Site, U.S. 
EPA, OSWER 9230.0-100, February 2002. 

75. Covers for Uncontrolled Hazardous Waste Sites, U.S. EPA, EPA/540/2-85/002, 
1985. 

713. Technical Guidance Document: Final Covers on Hazardous Waste Landfills and 
Surface Impoundments, U.S. EPA, OSWER, EPA/530-SW-89-047, July 1989. 

77. Engineering Bulletin: Landfill Covers, U.S. EPA, EPA/540/S-93/500, 1993. 

7i3. Principles for Managing Contaminated Sediment Risks at Hazardous Waste Sites, 
U.S. EPA OSWER Directive 9285.6-08, February 12, 2002. 

79. Institutional Controls: A Site Manager's Guide to Identifying, Evaluating and 
Selecting Institutional Controls at Superfund and RCRA Corrective Action 
Cleanups, U.S. EPA, OSWER 9355.0-74FS-P, EPA/540-F-00-005, September 29, 
2000. 

8(D. Health and Safety Requirements of Employees Employed in Field Activities, U.S. 
EPA, Office of Emergency and Remedial Response, EPA Order No. 1440.2, July 
12, 1981. 

81. OSHA Regulations in 29 CFR 1910.120, Federal Register 45654, December 19, 
1986. 

82. Standard Operating Safety Guides, PB92-963414, June 1992. 

83. Community Relations in Superfund: A Handbook, U.S. EPA, Office of Emergency 
and Remedial Response, OSWER Directive No. 9230.0#3B June 1988; and 
OSWER Directive No. 9230.0-3C, January 1992. 
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Appendix B - Site Map and Figure 



South Dayton Dump, Montgomery County 
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5175, 5176, 5177, 5178, 3274, 3753, 
4423, 4610 and 3252 

South Dayton Dump Site 
Montgomery County, Ohio 

Sources: Montgomery Co. Appraisal District (2004) 
Grillot & Boesch Plat (1999) 

Approximate scale: r=500' 



Appendix C - Respondents 



RESPONDENTS OF 
AD^/UNISTRATIVE SETTLEMENT AGREEMENT AND ORDER ON CONSENT 
FOR FU/FS 
SOUTH DAYTON DUMP AND LANDFILL 

1. Bamett, Ronald H. 
2225 E. River Road 
Moraine, OH 45439 
937-299-3526 

2. Cargill, Inc. 
Attn: Linda Childers, Legal Department 
15407 McGinty Road West, MS-24 
Wayzata, MN 55391 
952-742-6379 

3. Kathryn Boesch 
c/o Coolidge, Wall, Womsley & Lombard 
Attn: Timothy Hoffman 
33 West First Street 
Suite 600 
Dayton, OH 45402 
937-449-5540 

4. Margaret Grillot 
c/o Coolidge, Wall, Womsley & Lombard 
Attn: Timothy Hoffman 
33 West First Street 
Suite 600 
Dayton, OH 45402 
937-449-5540 

5. Dayton Power & Light Company 
Attn: Amy Wright, Director - Environmental Management 
MacGregor Park 
1065 Woodman Drive 
Dayton, OH 45432 
937-259-7240 

6. Delphi Automotive Systems 
f/k/a Delco-Moraine 
Attn: Mark Hester, Assistant General Counsel 
M/C 480-410-166 
5825 Delphi Drive 
Troy, OH 48098 
248-813-1472 



7 Mayer, Brown, Rowe and Maw 
Attn: Robin Lunn 
71 S.Wacker Drive 
Chicago, IL 60606 
(312)701-7274 
RE: Illinois Tool Works, Inc. (ITW Food Equipment Group f/k/a Hobart Corporation) 

Illinois Tool Works, Inc. 
Attn: Ken Brown, Corporate Environmental Engineer 
3600 West Lake Avenue 
Glenview, IL 60026 
RE: Hobart Corporation 
847-657-4843 

rrW Food Equipment Group 
f/k/a Hobart Corporation 
Attn: Steve Adams 
701 S. Ridge Avenue 
Troy, OH 45374 
937-332-3000x2716 

8. Jim City Salvage 
Attn: Jim Worley 
2335 East River Road 
Moraine, OH 45439 
937-298-7325 

9. Miami Conservancy District 
Attn: Steve McHugh, Legal Counsel 
38 E. Monument Ave. 
Dayton, OH 45402 
937-223-1201 

10. NCR 
Attn: Susan Chema, Law Department 
1700 S. Patterson Blvd., WHQ-5E 
Dayton, OH 54579 

11. The Danis Companies 
f/k/a Industrial Waste Disposal 
Attn: Thomas J. Danis, CEO 
2 Riverplace 
Suite 400 
Dayton, OH 45405 
937-228-1225 



12. TRW 
f/k/a Dayton Steel Foundry, Dayton-Walther, Kelsey Hayes 
Attn: Scott Blackhurst, Senior Counsel - Environment 
12001 Tech Center Drive 
Livonia, NO 48150 
(734)855-3195 

13. Valley Asphalt Corporation 
Attn: Dan Crago, Environmental Manager 
11641 Mosteller Road 
Cincinnati, OH 45241 
513-771-0820 

14. Waste Management, Inc. 
f/k/a Industrial Waste Disposal 
Attn: Debra Kopsky, Legal Department 
720 Butterfield Road 
Lombard, 11.60148 
630-572-2486 
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SITE SUMMARY 



SITE SUMMARY 

SOUTH DAYTON DUMP and LANDFILL 
MORiVINE, OHIO 

The Sc)uth Dayton Dump and Landfill (SDD) is an 80 acre inactive dump and landfill site located 
at IS'75 Dryden Road (formerly Broadway, formerly Springboro Pike) in Moraine, Montgomery 
County, Ohio (see figure). Former disposal operations at the SDD have resulted in soil and 
grouncwater contamination (including vinyl chloride and trichloroethylene), which poses a threat 
to the underlying drinking water aquifer and the adjacent Great Miami River. Groundwater 
contaminants may also pose a threat to residents in 7 homes located along East River Road 
southeast of the site through vapor intrusion. The landfill also operated under the name Moraine 
Recycling and was also known as Grillot's and the Broadway Landfill. 

Extraciion pits were excavated at the SDD after 1936. Landfill operations conducted between 
1941 and 1996 filled in the extraction pits. Before 1970, a significant disposal practice at the 
SDE' was the open burning of materials, primarily vegetation and wood wastes. Between 1950 
and 1970, drummed wastes were occasionally accepted at the landfill. The drums were emptied 
of their contents and either buried or sold to drum recyclers. Between June 1973 and July 1976, 
drums containing hazardous waste were accepted at the SDD from two nearby Hobart 
Corpioration (Hobart) facilities in Dayton, Ohio. The drums contained cleaning solvents (1,1,1-
trichloroethane [TCA]; methyl ethyl ketone [MEK]; and xylene); cutting oils; paint; Stoddard 
solvent; and machine-tool, water-based coolants. Handwritten notes on an undated tax map from 
the Montgomery County Combined General Health District (MCCGFCD) indicate that other 
materials accepted at the site included fly ash, foundry sand, steel slag, oils, paint residue, brake 
fluids, chemicals for cleaning metals and solvents. 

In May 1978, the MCCGHD and the Ohio Environmental Protection Agency (OEPA) conducted 
an inspection of the landfill and noted several problems, including the presence of containers 
labeled "hazardous." Further evidence of hazardous waste disposal at the SDD comes from a 
Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA) 
Notification of Hazardous Waste Site Form submitted by Industrial Waste Disposal Company, 
Inc. (r\VD) on June 9, 1981, which indicates that IWD used the SDD for the disposal of the 
industrial and municipal wastes of IWD's customers. 

Fc'rmer landfill operations were conducted in at least the south half of the Valley Asphalt Plant. 
In 2Ci0(), evidence of former landfill operations beneath the Valley Asphalt Plant was discovered 
when drums were encountered during the excavation and installation of a new sewer line. The 
drums contained: Aroclor 1254, benzene, 2-butanone, chlorobenzene, ethylbenzene, 4-methyl-2-
pentanone, toluene, trichloroethylene, vinyl chloride, and xylene. Valley Asphalt removed the 
dmms and the associated soil contamination under OEPA oversight in 2000. No additional 
environmental follow-up actions were conducted. 

(September 2005) 



In 1985, OEPA prepared a preliminary assessment (PA) for the SDD. The PA indicated that 
hazardous waste at the SDD poses a threat to the underlying drinking water aquifer and the 
adjacent Great Miami River. In 1991, U.S. EPA's field investigation team (FIT) conducted a 
screening site inspection (SSI). Soil analytical results indicated the presence of volatile organic 
compounds (VOCs), PAHs, polychlorinated biphenyls (PCBs), and metals at concentrations 
si|^]ficantly above background concentrations. In 1996, OEPA conducted a Site Team 
Evaluation Prioritization (STEP) investigation, which included soil, sediment, and groundwater 
sam])ling activities. Groundwater analytical results indicated the presence of VOCs, including: 
l,2-(lichloroethylene (total) at concentrations up to 150 micrograms per liter (/xg/L) (Maximum 
Coniarninant Level 70 HgfL); 1,1-dichloroethane at concientrations up to 13 /xg/L; toluene at 
concentrations up to 15 /ig/L; and chloroethane up to 22 /xg/L. 

Betv/een 1998 and 2004, the owners of part of the SDD site conducted several investigations at 
the landfill, including groundwater and surface water sampling. Groundwater analytical results 
from 2002 revealed maximum concentrations of vinyl chloride at 180 /ig/L (Maximum 
Coniarninant Level 2 jLig/L) and trichloroethylene at 76 /xg/L (Maximum Contaminant Level 5 
fig/l-). In 2004 the maximum concentration of vinyl chloride detected in the groundwater by the 
owners was 20 /xg/L and the maximum concentration of trichloroethylene was 250 /xg/L. 

The OEPA 1996 STEP documents elevated concentrations of VOCs in groundwater beneath the 
SDE>. The groundwater contamination is present in the Great Miami Aquifer, which is a sole 
source aquifer that provides drinking water to the following receptors within 4 miles of SDD: (1) 
the employees of the Delphi Automotive Systems Plant, (2) the residents of the Cities of 
Oakwood and West Carrollton, and (3) residents of Montgomery County served by Montgomery 
County's standby wells. 

EPA proposed the SDD site to the National Priorities List in September 2004. The National 
Prioiitjes List is a list of hazardous waste sites that are eligible for evaluation and cleanup under 
the federal Superfund program. The Hazard Ranking Score for the SDD site is 48.63. 

(September 2005) 
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ENCLOSURE 3 

SMALL BUSINESS REGULATORY ENFORCEMENT 
FAIRNESS ACT FACT SHEET 



4>EPA 
United States 
Environmental Protection 
Agency 

Office of Enforcement and Compliance Assurance (2201 A) 
EPA 300 F-99-004 September 1999 

Office Of Enforcement and Cotnplisnce Assurance 

INFORMilTlON SHEET 
U.S. EPA Small Business Resources 

i f you own a small business, the United States Environmental Protection Agency (EPA) offers 
1 a \'ari(3ty of compliance assistance and tools to assist you in complying with federal and State 
environmental laws. These resources can help you understand your environmental obligations, 
irr pro\'e compliance and find cost-effective ways to comply through the use of pollution prevention 
and other innovative technologies. 

EPA WeSasites 
EPA has several Internet sites ttiat provide useful 
conpliance assistance information and materials for 
sfrall businesses. Many public libraries provide ac
cess to the Internet at minimal or no cost. 

EF'A's Small Business Home Page (http:// 
wv.'w.epa.gov/sbo) is a good place to start because it 
links with many other related websites. Other useful 
websites include: 

£? ̂ A 's Home Page 
http://v^ww.epa.gov 

Sr-^afi Bi/s/ness Ass/st<inc& Programs 
http://www.epa.gov/ttn/sbap 

Cvmpiiance Assistance Home Page 
http://vifww.epa.gov/oecayoc 

Gifice of Site Remediation Enforcement 
http://vi/ww.epa.gov/oeca/osre 

H ' j t isnes, H e i p l m e s a n d 

EF A sponsors approximately 89 free hotlines and 
clearinghouses that provide convenient assistance 
on environmental requirements. 

EPA's Small Business Ombudsman Hotline can pro
vide a list of all the hot lines and assist in determining 
the hotline best meeting your needs. Key hotlines 
include: 

EPA's Small Business Ombudsmart 
(800) 368-5888 
Hazardous Waste/Underground Tanks/ 
Superfund 
(800) 424-9346 

National Response Center 
(to report oil and hazardous substance spills) 
(800) 424-8802 

Toxics Substances and Asbestos Information 
(202) 554-1404 

Safe Drinking Water 
(800) 426-4791 

Stratospheric Ozone and Refrigerants 
Information 
(800) 296-1996 

Clean Air Technical Centra 
(919) 541-0800 

Wetlands HotHne 
(800) 832-7828 

OntJnued on back 

Offke of Regulatory Errforcement Website: hltp://www.epa.90v/oeca|pir8.html 
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U.S. EPA S M A U . BUSINESS RESOURCES 

ComiiJl iar ice A s s i s t a n c e C e n t e r s 
Iri partnership with industry, universities, and other 
federal and state agencies, EPA has established na
tional Compliance Assistance Centers that provide 
Interngit and "taxback" assistance services for sev-
eial inijustries with many small businesses. The fol
lowing Compliance Assistance Centers can be ac-
CEfSsed by calling the phone numbers below and at 
their respective websites: 

Metal Fmishing 
(1 -800-AT-NMFRC or www.nmfrc.org) 

Piinting 
(1-888-USPNEAC or www.pneac.org) 

Aftorr.otive Service and Repair 
(1-88BGF1N-LINK or www.ccar-greenlink.org) 

Agriculture 
(1-888-663-2155 or www.epa.gov/oeca/ag) 

P inted Wiring Board Manufacturing 
(1-734-995-4911 or www.pwbrc.org) 

Tlie Chemicai Industry 
(1-800-672-6048 or www.chemalliance.org) 

Tlie Transportation Industry 
(1-888-459-0656 or www.transource.org) 

T!)e Painls ard Coatmgs Center 
(1-800-2&G 3372 or www.paintcenter.org) 

le A g e n c i e s 
Many state agencies have cjstablished compliance as-
si stance programs that provide on-site and other types 
o1 asjiistance. Contact your local state environmental 
aiiency tor mo^e information. For assistance in reach
ing state agencies, call EPA's Small Business Ombuds-
man at (800;-368-5888 or visit the Small Business En
vironmental Homepage at http://www.smallbiz-
envircweb.O'g/state.html. 

CosTjpiiaii ice i n c e n t i v e s 
EPA :rovides incentives for environmental compli
ance. 3y participating in compliance assistance pro-
giams or voluntarily disclosing and promptly correct
ing violations, businesses may be eligible for penalty 
waivers or reductions. EP/\ has two policies that po
tentially apply to small businesses: The Audit Policy 
(http://A'ww.epa.gov/oeca/'auditpol.html) and the Small 
Bjsiness Policy (http://www.epa.gov/oeca/ 

smbusi.html). These do not apply if an enforcement 
action has already been initiated. 

C o m m e f i t i n g o n F e d e r a l E n f o r c e m e t t t 
A c t i o n s a n d C o m p l i a n c e A c t i v i t i e s 
The Small Business Regulatory Enforcement Fairness 
Act (SBREFA) established an ombudsman ("SBREFA 
Ombudsman") and 10 Regional Faimess Boards to re
ceive comments from small businesses about federal 
agency enforcement actions. The SBREFA Ombuds
man will annually rate each agency's responsiveness 
to small businesses. If you Ijelieve that you fall within 
the Small Business Administration's definition of a small 
business (based on your Standard Industrial Code (SIC) 
designation, number of employees or annual receipts, 
defined at 13 C.F.R. 121.201; in most cases, this means 
a business with 500 or fewer employees), and wish to 
comment on federal enforcement and compliance ac
tivities, call the SBREFA Ombudsman's toll-free num
ber at 1-888-REG-FAIR (1-888-734-3247). 

Y o u r D u t y t o C o m p l y 
If you receive compliance assistance or submit com
ments to the SBREFA Ombudsman or Regional Fair
ness Boards, you still have the duty to comply with 
the law, including providing timely responses to EPA 
information requests, administrative or civil complaints, 
other enforcement actions or communications. The 
assistance information and comment processes do 
not give you any new rights or defenses in any en
forcement action. These processes also do not af
fect EPA's obligation to protect public health or the 
environment under any of the environmental statutes 
it enforces, including the right to take emergency re
medial or emergency response actions when appro
priate. Those decisions will be based on the facts in 
each situation. The SBREFA Ombudsman and Fair
ness Boards do not participate in resolving EPA's en
forcement actions. Also, remember that to preserve 
your rights, you need to comply with all rules govern
ing the enforcement process. 

EPA is disseminating this information to you 
wittiout mailing a determination that your 
business or organization is a small business 
as defined by Section 222 of the Small 
Business Regulatory Enforcement Fairness 
Act (SBREFA) or related provisions. 

http://www.nmfrc.org
http://www.pneac.org
http://www.ccar-greenlink.org
http://www.epa.gov/oeca/ag
http://www.pwbrc.org
http://www.chemalliance.org
http://www.transource.org
http://www.paintcenter.org
http://www.smallbizenvircweb.O'g/state.html
http://www.smallbizenvircweb.O'g/state.html
http://A'ww.epa.gov/oeca/'auditpol.html
http://www.epa.gov/oeca/


ENCLOSURE 4 

PRP LIST 



S O U m DAYTON DUMP AND LANDFILL 
POTENTIALLY RESPONSIBLE PARTY LIST 
LAST lUPDATED: September 2005 

1. Bamett, Ronald H. 
2225 E. River Road 
Moraine, OH 45439 
9.37-299-3526 

2. Cargill, Inc. 
Attn: Linda Childers, Legal Department 
15407 McGinty Road West, MS-24 
Wayzata, MN 55391 
952-742-6379 

3. Kathryn Boesch 
c/o Coolidge, Wall, Womsley & Lombard 
Attn: Timothy Hoffman 
33 West First Street 
Suite 600 
Dayton, OH 45402 
937-449-5540 

4. Margaret Grillot 
c/o Coolidge, Wall, Womsley & Lombard 
Attn: Timothy Hoffman 
33 West First Street 
Suite 600 
Dayton, OH 45402 
937.449-5.540 

5. Dayton Power & Light Company 
Attn: Amy Wright, Director - Environmental Management 
MacGregor Park 
1065 Woodman Drive 
Dayton, OH 45432 
937-259-7240 

6. Delphi Automotive Systems 
f/k/a Delco-Moraine 
Attn: Mark Hester, Assistant General Counsel 
M/C 480-410-166 
5825 Delphi Drive 
Troy, OH 48098 
248-813-1472 



7. Mayer, Brown, Rowe and Maw 
Attn: Robin Lunn 
71 S.Wacker Drive 
Chicago, IL 60606 
(312)701-7274 
RE: Illinois Tool Works, Inc. (ITW Food Equipment Group f/k/a Hobart Corporation) 

Illinois Tool Works, Inc. 
Attn: Ken Brown, Corporate Environmental Engineer 
3600 West Lake Avenue 
Glenview, EL 60026 
RE: Hobart Corporation 
847-657-4843 

ITW Food Eiquipment Group 
f/k/a Hobart Corporation 
Attn: Steve Adams 
701 S. Ridge Avenue 
Troy, OH 45374 
937-332-3000x2716 

8. Jim City Salvage 
Attn: Jim Worley 
2335 East River Road 
Moraine, OH 45439 
937-298-7325 

9. Miami Conservancy District 
Attn: Steve McHugh, Legal Counsel 
38 E. Monument Ave. 
Dayton, OH 45402 
937-223-1201 

10. NCR 
Attn: Susan Chema, Law Department 
1700 S. Patterson Blvd., WHQ-5E 
Dayton, OH 54579 

11. The Danis Companies 
f/k/a Industrial Waste Disposal 
Attn: Thomas J. Danis, CEO 
2 Riverplace 
Suite 400 
Dayton, OH 45405 
937-228-1225 



12. TRW 
f/k/a Dayton Steel Foundry, Dayton-Walther, Kelsey Hayes 
Attn: Scott Blackhurst, Senior Counsel - Environment 
12001 Tech Center Drive 
Livonia, MI 48150 
(734)855-3195 

13. Valley Asphalt Corporation 
Attn: Dan Crago, Environmental Manager 
11641 Mosteller Road 
Cincinnati, OH 45241 
513-771-0820 

14. Waste Management, Inc. 
f/k/a Industrial Waste Disposal 
Attn: Debra Kopsky, Legal Department 
720 Butterfield Road 
Lombard, EL, 60148 
630-572-2486 



ENCLOSURE 5 
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OF 
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Report Date: 06i/22/2005 Page 1 of 1 

Itemized Cost Summary 

;30UTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = B5 2B 

Costs Through 05/31/2005. 

REGIONAL PAYROLL COSTS $103,414.91 

HEADQUARTERS PAYROLL COSTS $492.12 

RE.GIONAL TFIAVEL COSTS $1,199.23 

AL TERNATIVE:- REMEDIAL CONTRACT SUPPORT (ARCS) 

PLANNING RESEARCH CORPOFl^TION (68-W8-0084) $8,021.01 

ENFORCEMENT SUPPORT SERVICES (ESS) CONTRACT 

TECHLAW, INC. (68-W0-0083) $35,488.88 

FIELD INVESTIGATION TEAM (FIT) CONTRACT 

ECOLOGY AND ENVIRONMENT (68-01-7347) $34,703.23 

REMOTE SENSING SUPPORT/EPIC 

LOCKHEED MARTIN SERVICES, INC (68-D0-0267) $23,570.35 

SUPERFUND TECH. ASSISTANCE & RESPONSE TEAM (START) 

TETFRA TECH EM, INC. (68-W0-0129) $33,487.35 

TECHNICAL SERVICE AND SUPPORT 

ARCTIC SLOPE REGIONAL CORP(ASRC) (68-W0-1002) $1,313.21 

DYNCORP SYSTEMS & SOLUTIONS LLC (68-W0-3016) $19,799.77 

EF»A INDIRECT COSTS... $130,212.69 

EPA COSTS BEFORE PREJUDGMENT INTEREST $391,702.75 

Prejudgment Interest $12,646.44 

Total Elite Costs: $404,349.19 



RepcTt Date: 06'2:'./2005 Page 1 of 11 

Regional Payroll Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = B5 28 

Costs Through 05/31/2005. 

Employee Name 

ADAMS, VIARSHAA. 

ENVIRONMENTAL PROTECTION SPECIALIST 

BILL BRIANA C. 

PUBLIC /AFFAIRS SPECIALIST 

Fiscal 
Year 

2003 

2005 

2004 

BYRD, SHEILA M. 

FIN/=,NC:AL ASSISTANT 

CARNEY, WENDY L. 

SUPV ENVIRONMENTAL SCIENTIST 

2002 

2002 

2003 

2005 

CARVAJAL, GLORIA M. 

KILCORE, GLORIA M. 

LEGAL CLERK (TYPING) 

2003 

2004 

2005 

CIBULSKIS, KAFIEN L. 

SIKORA, K/\REN L. 

ENVIRONMENTAL SCIENTIST 

2002 

Pay 
Period 

16 

12 

27 

Payroll 
Hours 

1.50 

1.00 

2.50 

2.50 

Payroll 
Costs 

58.36 <̂) 

42.17 

$100.53 

124.36 

05 

27 
08 
15 
16 
17 
04 
08 
12 
14 
17 

17 
18 
19 
05 
06 
13 
14 

04 
05 
06 
07 
08 
09 

2.50 

2.25 

2.25 

0.50 

4.50 

1.00 

1.00 

2.50 

0.50 

1.50 

1.00 

2.50 

4.00 

19.00 

6.00 

5.00 

13.00 

2.00 

8.50 

18.25 

5.50 

58.25 

16.50 

11.00 

18.00 

11.00 

30.00 

13.00 

$124.36 

60.93 

$60.93 

31.17 

294.10 

68.30 

68.30 

170.72 

35.02 

110.42 

76.37 

190.93 

305.51 

$1,350.84 

171.64 

143.05 

372.47 

58.66 

249.27 

583.27 

175.77 

$1,754.13 

750.59 

500.36 

822.99 

503.31 

1,372.62 

627.84 



Repcrt Dcte: 06/22/2005 Page 2 of 11 

Regional Payroll Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Employeo Name 

CIBULSKIS, KAREN L. 

Fiscal 

Year 

2002 

2003 

2004 

Pay 
Period 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

01 

02 

03 

04 

05 

06 

07 

08 

09 

10 

12 

13 

14 

15 

16 

17 

18 

25 

04 

05 

Payroll 
Hours 

10.00 

16.00 

13.00 

3.00 

2.50 

3.00 

2.50 

".25 

1.00 

0.50 

5.00 

22.00 

41.00 

54.00 

49.00 

10.00 

3.00 

9.00 

1.00 

33.50 

35.00 

12.50 

9.50 

8.50 

5.00 

16.50 

3.00 

4.00 

4.00 

0.75 

1.00 

7.00 

8.00 

1.50 

2.00 

0.50 

15.00 

2.00 

Payroll 

Costs 

479.91 

772.69 

627.34 

143.98 

120.63 

143.96 

120.64 

12.72 

48.00 

24.00 

239.97 

1,061.68 

1,967.70 

2,605.93 

2,351.61 

482.58 

143.99 

434.32 

48.26 

1,607.75 

1,679.72 

599.91 

458.44 

407.93 

239.96 

796.27 

149.87 

201.14 

201.14 

37.49 

50.92 

354.18 

407.41 

75.91 <2) 

104.05 

25.31 

758.98 

101.20 



Repcirt Date: 06'22/2005 Page 3 of 11 

Regional Payroll Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Employeo Name 

CIBULSKIS. K/=vREN L. 

CO, GRACE 

ENFORCEMENT SPECIALIST 

DABABNEH, FOUAD N. 

ENVIRONMENTAL ENGINEER 

DAVIS, TRAC^^ 

OFFICE AUTOMATION ASSISTANT 

DEL^OSARIO, ROSAURO Y. 

Fiscal 

Year 

2004 

2005 

2003 

2004 

2005 

2003 

2005 

2002 

2003 

Pay 
Period 

06 
08 
10 
11 
27 
04 
05 
06 
07 
08 
09 
10 
11 
12 
13 
14 
16 
17 

03 
09 
10 
11 
27 
13 

04 
06 
16 
10 

05 

08 

Payroll 

Hours 

7.00 

2.00 

6.00 

3.00 

4.25 

17.50 

4.50 

7.00 

2.50 

16.00 

32.00 

16.00 

36.00 

30.00 

24.00 

11.00 

15.00 

31.00 

779.25 

1.00 

2.00 

7.00 

4.00 

1.00 

1.00 

16.00 

1.00 

1.00 

1.00 

1.00 

4.00 

0.25 

0.25 

2.00 

Payroll 

Costs 

364.02 

104.01 

320.36 

160.19 

238.67 

964.87 

241.64 

375.89 

134.25 

859.19 

1,781.41 

890.71 

2,004.09 

1,688.08 

1,347.27 

614.53 

838.00 

1,731.83 

$39,324.21 

29.39 

62.71 

219.46 

125.41 

34.28 

36.73 

$507.98 

43.37 

43.37 

45.52 

49.43 

$181.69 

3.20 

$3.20 

110.17 



Repcrt Date: 06'22/2005 Page 4 of 11 

Regional Payroll Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Emp oyee Namie 

ENVRON. ENGINEER 

GONZALEZ, RAF-AEL P. 

GRIFFIN, JEANNE M. 

ENV RONME-INTAL PROTECTION SPECIALIST 

HANS, M CHAEL E. 

PUBJC AFFAIRS SPECIALIST 

HERRING, MARGARET E. 

INVEvSTIGATOR 

JON ES, EVETTE L. 

BRYANT, EVETTE 

INVE STIGATOR 

Fiscal 

Year 

2002 

2003 

2004 

2003 

2004 

2005 

2002 

2003 

Pay 
Period 

22 
23 
15 

10 

07 
27 

09 
10 
11 
12 
13 
16 

05 
06 
10 
11 
12 
13 
23 
03 
06 
11 
13 
15 
16 
17 

Payroll 

Hours 

2.00 

3.00 

1.00 

1.00 

5.00 

0.50 

0.50 

1.00 

2.50 

3.50 

14.00 

29.00 

23.50 

7.25 

3.00 

11.00 

87.75 

1.00 

5.00 

2.00 

8.00 

9.00 

7.00 

1.00 

7.00 

12.00 

2.00 

5.00 

9.00 

1.00 

5.00 

Payroll 

Costs 

$110.17 

83.78 

27.92 

35.12 

$146.82 

23.53 

$23.53 

44.16 

124.79 

$168.95 

679.00 

1,406.50 

1,139.76 

351.62 

145.52 

533.51 

$4,255.91 

44.59 

222.90 

94.11 

376.42 

423.47 

329.39 

48.41 

338.80 

580.80 

100.21 

250.46 

456.61 

50.74 

253.68 
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Regional Payroll Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Employee Name 

JONES, EEVETfEL 

KYTE, LAWRENCE W. 

SUPERVISORY GENERAL ATTORNEY 

MANKOWSKI, MATTHEW J. 

GEOLOGIST 

MARKS, THOMAS C. 

SUP7 ENVIRONMENTAL PROTECTION SPEC 

Fiscal 

Year 

2003 

2004 

2005 

2003 

2005 

2002 

2003 

2005 

Pay 
Period 

18 

02 
04 
08 
11 
14 
16 

17 
04 
05 
08 
11 
12 
14 
17 

04 
13 
14 
15 
16 
21 
25 
27 
03 
04 
06 
07 

08 
09 
10 
12 
10 
11 

Payroll 

Hours 

4.00 

78.00 

0.25 

1.50 

2.00 

0.50 

1.25 

1.25 

6.75 

1.00 

2.00 

3.00 

2.00 

0.50 

3.50 

1.00 

1.00 

14.00 

0.75 

1.50 

2.50 

0.25 

3.50 

0.50 

1.00 

0.25 

1.50 

1.25 

1.50 

2.25 

0.75 

1.00 

0.25 

1.50 

0.75 

0.50 

Payroll 

Costs 

202.94 

$3,773.53 

16.27 

101.98 

135.97 

35.34 

88.33 

88.34 

$466.23 

56.12 

121.67 

179.21 

121.20 

31.51 

220.55 

63.01 

63.03 

$856.30 

37.20 

78.48 

130.80 

13.08 

183.11 

26.17 

53.73 

13.42 

79.89 

66.60 

79.89 

119.83 

39.97 

55.16 

13.81 

82.74 

45.51 

30.33 



Repcirt Date: 06/22/2005 Page 6 of 11 

Regional Payroll Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Employee Name 

MAFKS, THOMAS C. 

NASH, THOM/\S C. 

GENERAL ATTORNEY 

Fiscal 

Year 

2005 

2002 

2003 

2004 

Pay 
Period 

12 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

01 

02 

03 

04 

05 

06 

07 

08 

09 

10 

11 

12 

13 

15 

16 

17 

19 

20 

25 

02 

05 

Payroll 

Hours 

1.50 

0.75 

23.75 

4.50 

3.00 

3.00 

4.00 

11.00 

5.75 

26.00 

15.00 

3.00 

6.50 

15.50 

10.00 

8.50 

5.25 

5.50 

7.00 

3.75 

7.50 

3.25 

4.25 

7.00 

4.25 

2.25 

1.00 

3.00 

1.25 

1.75 

1.75 

3.50 

1.50 

1.75 

0.75 

0.50 

0.50 

Payroll 

Costs 

91.01 

45.51 

$1,286.24 

253.62 

169.11 

169.10 

225.47 

620.01 

324.12 

1,465.47 

845.47 

169.07 

366.37 

873.64 

563.65 

479.09 

295.92 

310.01 

394.56 

211.39 

413.27 

174.58 

239.58 

394.61 

249.37 

132.04 

58.67 

176.02 

73.37 

104.02 

104.02 

208.03 

91.64 

106.94 

45.84 

30.54 

29.39 
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Regional Payroll Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Employee Name 

NASH, THOMAS C. 

NATHAN, STEPHEN J. 

ENVIRONMENTAL ENGINEER 

NELSON, THOMAS LEVERETT 

SUPERVISORY GENERAL ATTORNEY 

Fiscal 

Year 

2004 

2005 

2003 

2002 

Pay 
Period 

06 
10 
11 
12 
13 
17 
24 
26 
27 
03 
04 
06 
07 
08 
09 
10 
11 
12 
13 
14 
15 
16 
17 

03 
04 
05 
07 
09 
10 
11 
14 

09 
13 
14 

Payroll 

Hours 

1.75 

0.75 

2.25 

0.25 

0.25 

1.50 

7.75 

r 50 

2.50 

1.00 

4.50 

1.00 

0.50 

3.00 

5.25 

10.00 

8.25 

6.25 

3.75 

4.50 

1.00 

5.50 

7.25 

262.25 

2.50 

0.25 

0.75 

0.50 

0.25 

0.75 

1.50 

0.50 

7.00 

0.50 

0.25 

0.50 

Payroll 

Costs 

101.97 

46.92 

140.71 

15.65 

15.65 

95.89 

495.37 

31.93 

159.79 

64.16 

288.74 

61.32 

32.08 

192.49 

350.21 

667.05 

550.30 

416.91 

250.15 

300.18 

66.70 

366.88 

483.62 

$15,562.67 

118.53 

11.88 

35.59 

23.70 

12.27 

36.77 '3) 

73.49 

24.82 

$337.05 

31.20 

16.10 

32.12 
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Regional Payroll Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Emp loyeo Name 

NELoON, THOMAS LEVERETT 

PADOVANI, STEVEN J. 

ENVIRONMENTAL SCIENTIST 

RAFATI, MOHAMMAD R. 

ENV PROTECTION SPECIALIST 

RIPLEY, LAURA J. 

Fiscal 

Year 

2002 

2003 

2004 

2005 

2002 

2005 

2003 

Pay 
Period 

16 

19 

21 

22 

23 

25 

26 

27 

02 

03 

04 

05 

06 

07 

08 

09 

10 

11 

15 

17 

24 

27 

05 

14 

17 

24 

26 

13 

14 

15 

16 

17 

18 

Payroll 

Hours 

0.50 

0.50 

0.50 

0.25 

0.25 

0.25 

1.25 

1.00 

0.25 

0.50 

0.25 

0.25 

0.25 

1.00 

1.00 

0.25 

0.25 

0.25 

0.50 

0.25 

0.25 

0.25 

0.25 

0.25 

0.75 

12.50 

3.00 

0.50 

3.50 

21.00 

14.00 

5.00 

14.00 

9.00 

63.00 

5.00 

Payroll 

Costs 

32.12 

32.12 

32.12 

16.10 

16.10 

16.10 

80.34 

62.80 

15.28 

30.53 

15.31 

15.31 

15.31 

64.26 

63.98 

16.68 

16.68 

16.68 

33.72 

16.90 

18.22 

17.29 

17.37 

18.98 

56.95 

$816.67 

160.24 

26.72 

$186.96 

957.53 

638.34 

227.99 

638.34 

410.37 

$2,872.57 

260.78 
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Regional Payroll Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Employee: Ncjm.e_ 

ENVIRONMENTAL SCIENTIST 

Fiscal 
Year 

2003 

2004 

2005 

Pay 
Period 

19 

21 

03 

04 

05 

06 

09 

10 

11 

12 

13 

16 

17 

18 

19 

23 

25 

26 

27 

02 

04 

05 

Payroll 
Hours 

0.50 

0.50 

0.50 

2.50 

1.75 

1.00 

1.00 

0.50 

0.25 

0.25 

1.50 

1.00 

2.00 

2.00 

6.00 

5.00 

1.00 

1.50 

2.00 

1.00 

1.00 

1.00 

Payroll 
Costs 

26.08 

26.08 

26.08 

130.39 

91.29 

52.16 

53.54 

26.78 

13.41 

13.40 

80.34 

54.73 

109.49 

109.48 

328.44 

273.70 

54.75 

82.13 

109.49 

54.94 

54.94 

54.94 

RUTA, TADAS K 

FINANCIAL ANALYST 

SHE^PARD, DEENAM. 

ENV ROMMENTy\L PROTECTION ASSISTANT 

2005 

2002 

12 

38.75 

5.50 

$2,087.36 

232.31 

08 

09 

10 

11 

12 

13 

14 

15 

16 

17 

5.50 

7.00 

15.00 

18.00 

27.00 

21.00 

14.00 

29.00 

21.00 

30.00 

25.00 

$232.31 

238.52 

535.17 

642.20 

963.31 

749.24 

499.49 

1,034.67 

749.24 

1,070.35 

891.96 
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Regional Payroll Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Employee Name 

SHEPPARD, DEENA M. 

Fiscal 

Year 

2002 

2003 

2004 

2005 

Pay 
Period 

18 
19 
20 
21 
22 
23 
24 
25 
26 
27 
02 
03 
04 
05 
06 
08 
09 
10 
20 
22 
23 
24 
25 
26 
27 
02 
03 
04 
05 
08 
09 
10 
11 
21 
23 
25 
10 
11 

Payroll 

Hours 

24.00 

27.00 

21.00 

18.00 

15.00 

26.00 

7.00 

4.00 

22.00 

15.00 

21.00 

20.00 

20.00 

16.00 

24.00 

16.00 

20.00 

24.00 

2.00 

8.00 

13.00 

5.00 

2.00 

4.00 

1.00 

8.00 

3.00 

4.00 

18.00 

4.00 

1.00 

5.00 

11.00 

4.00 

5.00 

5.00 

6.00 

32.00 

Payroll 

Costs 

880.33 

990.37 

770.28 

660.26 

550.21 

953.71 

256.78 

146.73 

806.97 

550.20 

763.70 

727.32 

727.34 

581.87 

872.78 

581.87 

759.87 

911.83 

76.94 

307.79 

500.15 

192.37 

76.94 

153.91 

38.68 

307.79 

115.42 

153.90 

692.52 

153.88 

39.59 

197.91 

435.44 

166.07 

207.60 

208.25 

258.64 

1,379.37 



Repcirt Date: 06/22/2005 Page 11 of 11 

Regional Payroll Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Employee Name 

SHEPPARD, DEENA M. 

TAY .OR, DARIUS L. 

FIN/5:NCAL SPECIALIST 

Tota Regional Payroll Costs 

Fiscal 
Year 

2005 

2002 

2005 

Pay 
Period 

12 

13 

19 

13 

Payroll 
Hours 

12.00 

10.00 

710.00 

0.50 

7.00 

7.50 

2,215.25 

Payroll 
Costs 

517.26 

431.06 

$26,478.05 

19.70 

326.02 

$345.72 

$103,414.91 

'^' TIME SHEET IS UNAVAILABLE AT PRESENT. 

f2) TIME SHEET IS UNAVAILABLE AT PRESENT. 

'3' TIME SHEET IS UNAVAILABLE AT PRESENT. 



Report Dcite: 06/22/2005 Page 1 of 1 

Headquarters Payroll Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Employee Name 

BERUBE, ANNE D. 

ATT0NE:Y/ADVISER 

CARASEA, ANGELO M. 
CHEMIST 

TINC5, YOLANDA Y. 

ENVIRONMENTAL SCIENTIST 

VAN RODEN, VICTORIA LYNN 

VANRODEN, VICTORIA L. 

ENVIRONMENTAL PROTECTION SPECIALIST 

Total Headquarters Payroll Costs 

Fiscal 
Year 

2003 

2005 

2005 

2005 

Pay 
Period 

18 

04 

05 

04 

04 

05 

17 

Payroll 
Hours 

0.25 

0.25 

0.50 

5.00 

5.50 

1.00 

1.00 

0.75 

0.50 

0.25 

1.50 

8.25 

Payroll 
Costs 

10.90 

$10.90 

29.46 

294.64 

$324.10 

54.43 

$54.43 

50.57 

33.72 

18.40 

$102.69 

$492.12 



Re)ort Date: 06/22/2005 Page 1 of 1 

Regional Travel Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Traveler/Vendor Name 

CIE5ULSKIS, K/vREN L. 

SIH:.0RA, KAREN L. 

ENVIRONMENTAL SCIENTIST 

NASH, THOMAS C. 

GENEFRALAnORNEY 

Travel 
Number 

TM0044598 

TM0053080 

Treasury 
Treasury Schedule 
Schedule Date 

ACHA02204 07/25/2002 

ACHA02249 09/12/2002 

Travel Costs 

614.34 

$614.34 

584.89 

$584.89 

Total Regional Travel Costs $1,199.23 



Re::)ort [)ate: 06/22/2005 Page 1 of 1 

Headquarters Travel Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Treasury 
Travel Treasury Schedule 

Trgiveler/Vendor Name Number Schedule Date Travel Costs 



Repcrt Date: 06'22/2005 Page 1 of 2 

Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

ALTE;RNATIVE R E M E D I A L C O N T R A C T SUPPORT (ARCS) 

Cont'act(5r Name 

EPA Corfract Number: 

Project 01Ticer(3): 

Dates of Service: 

Sumtnan/ of Service; 

Total Co-sts: 

PLANNING RESEARCH CORPORATION 

68-W8-0084 

From: 09/01/1994 To: 12/30/1995 

$8,021.01 

Voucher 
Numt)er 
87 
88 
89 
90 
91 
92 
94 
95 
97 
98 
99 
100 
101 
104 

Voucher 
Date 

10/16/1994 
11/18/1994 
12/19/1994 
01/18/1995 
02/20/1995 
03/17/1995 
04/17/1995 
05/18/1995 
07/19/1995 
08/17/1995 
09/19/1995 
10/19/1995 
11/13/1995 
01/09/1996 

Voucher Treasury Schedule 
Amount Number 

843,409.00 95113 
858,974.81 95192 
246,834.21 95276 
353,854.06 95348 
304,013.87 95426 
320,143.68 95508 
358,867.92 95595 
377,026.44 95674 
263,503.16 95829 
219,972.28 95901 
199,467.44 96040 
286,676.19 96114 
434,536.79 96175 
245,756.56 96297 

and Date 
11/16/1994 
12/14/1994 
01/18/1995 
02/15/1995 
03/17/1995 
04/13/1995 
05/16/1995 
06/15/1995 
08/17/1995 
09/18/1995 
10/17/1995 
11/15/1995 
12/12/1995 
02/29/1996 

Total: 

Site 
Amount 

62.60 
122.67 
168.84 

1,767.34 
1,863.47 
2,959.01 

11.56 
9.56 
8.65 

61.53 
123.04 
36.41 
4.58 

31.34 

$7,230.60 

Annual 
Allocation 

6.84 
13.41 
18.46 

193.19 
203.70 
323.46 

1.26 
1.05 
0.95 
6.73 

13.45 
3.98 
0.50 
3.43 

$790.41 



Report Date 03/22/2005 Page 2 of 2 

Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

ALTERNATIVE REMEDIAL CONTRACT SUPPORT (ARCS) 

Cor tractor Name: 

EPA Contract Number: 

Project Officer(s): 

Dallas of Service: 

Summary of Service: 

Totcil Costs: 

PLANNING RESEARCH CORPORATION 

68-W8-0084 

From: 09/01/1994 To: 12/30/1995 

$8,021.01 

Voucher Number 
87 
88 
89 
90 
91 
92 
94 
95 
97 
98 
99 
100 
10-
104 

Schedule Number 
95113 
95192 
95276 
95348 
95426 
95508 
95595 
95674 
95829 
95901 
96040 
96114 
96175 
96297 

Rate 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 

Annual 

Allocation Rate 

0.109312 

0.109312 

0.109312 

0.109312 

0.109312 

0.109312 

0.109312 

0.109312 

0.109312 

0.109312 

0.109312 

0.109312 

0.109312 

0.109312 



Report Date: 06/22/2005 Page 1 of 4 

Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

ENFORCEMENT SUPPORT SERVICES (ESS) CONTRACT 

Cont actor Name: 

EPA Contract Number: 

Delivery Order In '̂ormation 

Project Officer(s): 

TECHLAW, INC. 

68-W0-0083 

DO # Start Date 

6010 12/29/2001 
6024 10/01/2002 

DABABNEH, FOUAD 

End Date 

07/25/2003 
10/31/2003 

HARTIS, KAREN 
HARTIS, KAREN E. 
PARIKH, PANKAJ 

Dates of Service: From: 

Summap/ of Service: 

Total Costs: 

Voucher 
Numt)er 

TO10-17 
TO10-18 
T010-19 
TO10-20 
T010-21 
T010-22 
T010-23 
T010-24 
TO10-25 
TO10-26 
TO10-27 
TO24-01 
TO24-02 
TO24-03 
T010-30 
TO24-04 
T010-31 
TO24-05 
TO24-06 
TO24-07 
T010-34 
TO24-08 
T010-35 
TO24-09 

Voucher 
Date 

02/11/2002 
03/13/2002 
04/15/2002 
05/15/2002 
06/13/2002 
07/11/2002 
08/12/2002 
09/12/2002 
10/14/2002 
11/12/2002 
12/12/2002 
12/12/2002 
01/10/2003 
02/11/2003 
03/10/2003 
03/10/2003 
04/09/2003 
04/09/2003 
05/13/2003 
06/10/2003 
07/11/2003 
07/11/2003 
08/12/2003 
08/12/2003 

01/26/2002 

$35,488.88 

Voucher 
Amount 

11,704.66 
17,956.21 
23,542.39 
12,998.21 
11,543.40 
38,851.35 
22,900.78 

8,992.67 
13,350.65 
18,017.79 
2,943.63 

39,368.71 
21,909.95 
31,795.01 

To: 03/29/2002 

Treasury Schedule 
Number 

R2329 
R2375 
R2421 
R2481 
R2545 
R2592 
R2645 
R3018 
R3073 
R3127 
R3182 
R3182 
R3233 
R3285 

4,645.38 R3332 
6,762.37 
1,381.80 

27,470.46 
23,798.58 
23,910.69 

2,536.28 
24,180.73 

R3332 
R3377 
R3387 
R3435 
R3479 
R3528 
R3528 

-2,536.37 03593 
16,795.87 R3593 

and Date 

03/18/2002 
04/15/2002 
05/09/2002 
06/10/2002 
07/12/2002 
08/08/2002 
09/06/2002 
10/11/2002 
11/13/2002 
12/16/2002 
01/10/2003 
01/10/2003 
02/07/2003 
03/13/2003 
04/11/2003 
04/11/2003 
05/08/2003 
05/14/2003 
06/12/2003 
07/10/2003 
08/11/2003 
08/11/2003 
09/15/2003 
09/15/2003 

Site 
Amount 

5,977.09 
2,456.88 
2,695.06 
1,604.62 

863.68 
485.67 
685.23 
529.79 
140.98 
421.61 
155.03 
200.76 

1,706.62 
2,529.41 

449.74 
1,184.48 

821.02 
103.13 
368.86 
233.58 
325.60 
-61.70 

-325.69 
4,448.92 

Annual 
Allocation 

1,093.45 
451.99 
495.81 
293.55 
158.00 
88.85 

125.36 
96.92 
25.79 
77.13 
28.36 
36.73 

312.21 
462.73 

82.28 
216.69 
150.20 

18.87 
67.48 
42.73 
59.57 

-11.29 
-59.58 
813.89 



Repc rt Date: 06'22/2005 Page 2 of 4 

Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

ENFORCEMENT SUPPORT SERVICES (ESS) CONTRACT 

Cont'actor Name: 

EPA Contract Number: 

Delivery Order Information 

TECHLAW, INC. 

68-W0-0083 

DO # Start Date 

6010 12/29/2001 
6024 10/01/2002 

End Date 

07/25/2003 
10/31/2003 

Project Officer(s): DABABNEH, FOUAD 
HARTIS, KAREN 
HARTIS, KAREN E. 
PARIKH, PANKAJ 

Dates of Service: From: 

Summan/ of Service: 

Total Costs: 

Voucher Voucher 
Number Date 

TO24-10 09/10/2003 
T024-12 11/12/2003 
T01()-33R 01/13/2004 
E S S 2 F Y : I 3 2 4 01/21/2005 

01/26/2002 To: 03/29/2002 

$35,488.88 

Voucher Treasury Schedule 
Amount Number 

37,907.08 R4015 
35,913.57 R4133 

1,119.48 04282 
18,294.33 R5278 

and Date 

10/14/2003 
12/15/2003 
03/03/2004 
02/17/2005 

Site 
Amount 

132.63 
34.97 

325.69 
1,502.41 

Annual 
Allocation 

24.26 
6.40 

59.58 
274.85 

Total: $29,996.07 $5,492.81 



Repcrt Date: 06/22/2005 Page 3 of 4 

Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

E N F ( 3 R C E M E N T S U P P O R T S E R V I C E S (ESS) CONTRACT 

Contractor Name: 

EPA Contract Number: 

Delivsry Order nformation 

Project Officer(s): 

Date.s of EJervice: 

Summary' of Service: 

Total Costs: 

TECHLAW, INC. 

68-W0-0083 

D 0 # Start Date 

6010 12/29/2001 
6024 10/01/2002 

End Date 

07/25/2003 
10/31/2003 

DABABNEH, FOUAD 
HARTIS, KAREN 
HARTIS, KAREN E. 
PARIKH, PANKAJ 

From: 01/26/2002 To: 03/29/2002 

$35,488.88 

Vou(:;her Number 

T013-17 
T013-18 
T010-19 
T01 3-20 
T010-21 
T013-22 
T013-23 
T013-2^-
T013-25 
T013-26 
T013-27 
TO21-01 
TO24-02 
TO24-03 
T01 0-30 
TO24-04 
TO10-3' 
TO24-05 
TO24-06 
TO24-07 
T010-34 
TO24-08 
T010-35 
TO24-09 

Schedule Number 

R2329 
R2375 
R2421 
FR2481 
R2545 
R2592 
R2645 
R3018 
R3073 
1^3127 
FR3182 
R3182 
R3233 
R3285 
R3332 
R3332 
R3377 
R3387 
R3435 
R3479 
R3528 
R3528 
03593 
R3593 

Rate Type 

Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 

Annual 
Allocation Rate 

0.182940 

0.183971 

0.183971 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 

0.182940 



Repcrt Date: 06/22/2005 Page 4 of 4 

Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

ENF(3RCEMENT SUPPORT SERVICES (ESS) CONTRACT 

Contiactor Name: 

EPA Contract Number: 

Delivsry Order Information 

Project 01Ticer(3): 

Dates of Service: 

Summar\/ of Service: 

Total Costs: 

TECHLAW, INC. 

68-W0-0083 

DO # Start Date 

6010 12/29/2001 
6024 10/01/2002 

End Date 

07/25/2003 
10/31/2003 

DABABNEH, FOUAD 
HARTIS, KAREN 
HARTIS, KAREN E. 
PARIKH, PANKAJ 

From: 01/26/2002 To: 03/29/2002 

$35,488.88 

Voucher Nu 

TO24-10 
T024-12 
T010-33 R 
ESS2FY03; 

imber 

?4 

Schedule Number 

R4015 
R4133 
04282 
R5278 

Rate' 

Class 
Class 
Class 
Class 

Annual 
Allocation Rate 

0.182940 
0.182940 
0.182940 
0.182940 



Report Dcite: 06/22/2005 Page 1 of 2 

Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

FIELD INVESTIGATION TEAM (FIT) CONTRACT 

Contractor N 

EPA Contrac 

Proje 

Date 

Sum 

Tota 

)Ct Offici 

arne: ECOLOGY AND ENVIRONMENT 

;t Number: 68-01-7347 

3r(s): 

s of :3ervice: From: 07/29/1990 

mary of Ser\'ice: 

Costs: 

Vouciher 
NumI: 

083 

084 

085 

086 

087 

088 

090 

091 

094 

095 

096 

097 

098 

099 

101 

3er 
Voucher 

Date 

09/04/1990 

10/02/1990 

11/06/1990 

12/04/1990 

01/04/1991 

02/05/1991 

03/04/1991 

04/03/1991 

05/06/1991 

06/05/1991 

07/01/1991 

08/06/1991 

09/10/1991 

10/09/1991 

11/11/1991 

$34,703.23 

Voucher 
Amount 

1,885,041.29 

1,756,240.73 

2,306,209.74 

1,746,042.71 

1,847,039.24 

1,782,909.95 

1,549,104.30 

1,956,690.38 

2,366,909.24 

1,767,210.93 

1,791,032.06 

2,027,032.31 

1,732,607.12 

1,485,165.54 

1,567,927.16 

To: 10/31/1991 

Treasury Schedule 
Number 

R9217 

R9235 

R9263 

R9275 

R9303 

R9318 

R9338 

R9358 

R9382 

R9402 

R9422 

R1024 

R2026 

R2074 

R2140 

and Date 

10/09/1990 

11/02/1990 

12/14/1990 

01/03/1991 

02/13/1991 

03/07/1991 

04/04/1991 

05/02/1991 

06/06/1991 

07/05/1991 

08/02/1991 

09/10/1991 

10/16/1991 

11/04/1991 

12/09/1991 

Total: 

Site 
Amount 

8.53 

127.76 

2,468.92 

2,547.85 

59.66 

520.70 

2,487.55 

1,236.64 

981.33 

1,295.76 

2,611.03 

2,054.26 

167.76 

276.88 

156.22 

$17,000.85 

Annual 
Allocation 

8.88 

133.03 

2,570.80 

2,652.98 

62.12 

542.19 

2,590.20 

1,287.67 

1,021.82 

1,349.23 

2,718.77 

2,139.03 

174.68 

288.31 

162.67 

$17,702.38 



Report Date: 06/22/2005 Page 2 of 2 

Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

FIELD INVESTIGATION TEAM (FIT) CONTRACT 

Contractor Name: 

EPA Contract Number: 

Proje^ct OFficer(s): 

Dates of Service: 

Sumnar/ of Service: 

Total Costs: 

Voucher Number 
083 
084 
085 
086 
087 
088 
090 
091 
094 
095 
096 
097 
098 
099 
101 

ECOLOGY AND ENVIRONMENT 

68-01-7347 

From: 07/29/1990 To: 10/31/1991 

$34,703.23 

Schedule Number 
R9217 
R9235 
R9263 
R9275 
R9303 
R9318 
R9338 
R9358 
R9382 
R9402 
R9422 
R1024 
R2026 
R2074 
R2140 

Rate Type 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 
Final 

Annual 
Allocation Rate 

1.041264 
1.041264 
1.041264 
1.041264 
1.041264 
1.041264 
1.041264 
1.041264 
1.041264 
1.041264 
1.041264 
1.041264 
1.041264 
1.041264 
1.041264 



Repcrt Date: 06/22/2005 Page 1 of 2 

Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

REMOTE SENSING SUPPORT/EPIC 

Cont actor Name LOCKHEED MARTIN SERVICES, INC 

EPA Corlract Number: 68-D0-0267 

Project Officer(s): 

Date:? of Service: 

JACKSON, SUSAN 

From 

Summan/ of Service: 

Total Costs: 

Voucher 
Numtier 
06296367 
0630190J 
0630724E.R 
06309205 
06310167 
0631118B 
06315082R1 
06313764R3 
06316795R 

Voucher 
Date 

04/14/2002 
05/06/2002 
06/07/2002 
07/12/2002 
08/13/2002 
09/05/2002 
11/25/2002 
11/07/2002 
01/06/2003 

: 09/12/2001 

$23,570.35 

Voucher 
Amount 

240,844.28 
180,321.30 
174,577.52 
213,145.41 
257,907.77 
246,214.89 

183.62 
33,383.47 
4,946.10 

To: 1 09/11/2002 

Treasury Schedule 
Number 
R2415 
R2459 
R2507 
R2588 
R2645 
R2675 
R3158 
R3184 
R3239 

and Date 
05/07/2002 
05/30/2002 
06/25/2002 
08/06/2002 
09/06/2002 
09/24/2002 
12/30/2002 
01/13/2003 
02/11/2003 

Total: 

Site 
Amount 
2,312.74 
4,452.92 
2,605.69 
4,807.47 
2,850.58 
-144.90 

-1.49 
53.17 

6.82 

$16,943.00 

Annual 
Allocation 

904.64 
1,741.78 
1,019.23 
1,880.47 
1,115.02 

-56.68 
-0.58 
20.80 

2.67 

$6,627.35 



Report Date: 06'22/2005 Page 2 of 2 

Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

REMOTE SENSING SUPPORT/EPIC 

Cont "actor Name: 

EPA Contract Number: 

Project Officer(s): 

Dates of Service: 

Summar/ of Service: 

Total Costs: 

LOCKHEED MARTIN SERVICES, INC 

68-D0-0267 

JACKSON, SUSAN 

From: 09/12/2001 To: 09/11/2002 

$23,570.35 

Voucher Number 
06296367 
06301900 
06307245R 
06309206 
06310167 
06311188 
06315082R1 
06313764R3 
06316796R 

Schedule Number 
R2415 
R2459 
R2507 
R2588 
R2645 
R2675 
R3158 
R3184 
R3239 

Rate Type 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 

Annual 
Allocation Rate 

0.391155 
0.391155 
0.391155 
0.391155 
0.391155 
0.391155 
0.391155 
0.391155 
0.391155 



Report Date: 06/22/2005 Page 1 of 2 

Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

SUPERFUND TECH. ASSISTANCE & RESPONSE TEAM (START) 

Cont'actor Name: 

EPA Contract Number: 

Project Officer(s) 

Dates of Service: 

Sumnar/ of Service: 

TETRATECHEM, INC. 

68-W0-0129 

KOSIK, LORRAINE 

From: 12/29/2003 To: 10/03/2004 

Total Costs: 

Voucher 
Number 
G90()9-3& 
G90()9-0:-;9 
G90()9-40 
G90()9-041 
G90()9-43 
G90()9-44 
G90C)9-45 
JVD3306 
JVD3314 
G90(i9-46 
G90()9-47 

Voucher 
Date 

01/08/2004 
02/06/2004 
03/09/2004 
04/09/2004 
06/03/2004 
07/09/2004 
08/05/2004 
09/15/2004 
09/15/2004 
09/03/2004 
10/20/2004 

$33,487.35 

Voucher 
Amount 

418,894.41 
317,030.83 
366,530.38 
353,745.85 
383,940.25 
669,928.97 
374,470.71 

0.00 
0.00 

450,155.97 
472,278.64 

Treasury Schedule 
Number 
R4228 
R4282 
R4336 
R4388 
R4492 
R4554 
R4604 
D3306 
D3314 
R4657 
R5097 

and Date 
02/05/2004 
03/03/2004 
04/05/2004 
05/05/2004 
06/30/2004 
08/04/2004 
08/31/2004 
09/15/2004 
09/15/2004 
09/30/2004 
11/17/2004 

Total: 

Site 
Amount 

717.55 
2,384.85 
7,872.53 
2,353.92 
4,796.17 
1,132.32 

88.75 
-2,595.87 
2,595.87 
4,248.82 

71.31 

$23,666.22 

Annual 
Allocation 

297.77 
989.68 

3,266.98 
976.84 

1,990.34 
469.90 

36.83 
-1,077.25 
1,077.25 
1,763.20 

29.59 

$9,821.13 
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Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

SUPERFUND TECH. ASSISTANCE & RESPONSE TEAM (START) 

Contractor Name: 

EPA Contract Number: 

Project Officer(s): 

Dates of Service: 

Summan/ of Service: 

Total Costs: 

TETRA TECH EM, INC. 

68-W0-0129 

KOSIK, LORRAINE 

From: 12/29/2003 To: 10/03/2004 

$33,487.35 

Voucher Number 
G9009-33 
G9009-039 
G9009-40 
G9009-041 
G9009-43 
G9009-44 
G9009-45 
JVD3306 
JVD3311 
G9009-46 
G9009-47 

Schedule Number 
R4228 
R4282 
R4336 
R4388 
R4492 
R4554 
R4604 
D3306 
D3314 
R4657 
R5097 

Rate Type 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 
Class 

Annual 
Allocation Rate 

0.414985 
0.414985 
0.414985 
0.414985 
0.414985 
0.414985 
0.414985 
0.414985 
0.414985 
0.414985 
0.414985 
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Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

TECHNICAL SERVICE AND SUPPORT 

Contractor Name: ARCTIC SLOPE REGIONAL CORP(ASRC) 

EPA Contract Number: 68-W0-1002 

Delivery Order Information DO # 

Project OITicer(s): 

Date:̂  of Service: 

Summary/ of Service: 

Total Costs: 

Voucher 
Numoer 

1 
2 
3 
4 
7 
9 
2 
4 
5 
6 
9 
13 
2 
5 
6 

221 
302 
409 

Start Date End Date 

10/19/2002 06/29/2003 
10/27/2003 10/18/2004 
11/01/2004 03/27/2005 

PFUNDHELLER, JANET 

From: 

Voucher 
Date 

11/12/2002 
12/12/2002 
01/13/2003 
02/12/2003 
05/05/2003 
07/16/2003 
12/08/2003 
02/05/2004 
03/10/2004 
04/07/2004 
07/07/2004 
11/04/2004 
12/08/2004 
03/08/2005 
04/05/2005 

10/19/2002 To 

$1,313.21 

Voucher 
Amount 

23,126.35 
48,585.36 
48,039.49 
36,823.05 
54,277.93 
68,947.25 
64,922.77 
39,379.29 
63,567.44 
54,340.41 
50,434.16 
27,524.14 
51,410.32 
55,808.57 
56,728.53 

: 11/28/2004 

1 

Treasury Schedule 
Number and 

R3114 
R3176 
R3231 
R3280 
R3431 
R3529 
R4180 
R4295 
R4336 
R4388 
R4552 . 
R5145 
R5187 
R5365 
R5419 

Date 

12/10/2002 
01/09/2003 
02/06/2003 
03/10/2003 
06/10/2003 
08/11/2003 
01/08/2004 
03/12/2004 
04/05/2004 
05/05/2004 
08/04/2004 
12/10/2004 
01/04/2005 
04/01/2005 
04/29/2005 

Total: 

Site 
Amount 

483.54 
53.60 
50.29 

427.27 
14.14 
12.45 
34.56 
71.09 
14.58 
6.51 

26.03 
24.92 
20.62 
46.16 
27.45 

$1,313.21 
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Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

TECHNICAL SEF^VICE AND SUPPORT 

Cont-actor Name: 

EPA Contrac 

Project Officf 

DYNCORP SYSTEMS & SOLUTIONS LLC 

1 Number: 68-W0-3016 

3r(s) 

Dates of Service: 

FORD, CRYSTAL 

From 

Sumnar/ of Service: 

Total Co.sts: 

Voucher 
Number 
4 
5 
6 
7 
9 
10 
D05170-16 
17 
19 
20 
21 
22 

Voucher 
Date 

07/17/2003 
08/11/2003 
09/08/2003 
10/10/2003 
12/09/2003 
01/12/2004 
07/19/2004 
08/12/2004 
10/29/2004 
11/12/2004 
12/08/2004 
01/13/2005 

: 07/04/2003 To: 

$19,799.77 

12/31/2004 

Voucher Treasury Schedule 
Amount Number 

133,414.03 R3536 
106,899.43 R3576 
125,507.34 R4002 
191,373.59 R4065 
173,384.21 R4173 
211,432.66 R4231 
201,593.42 R4573 
123,747.12 R4619 
167,238.88 R5123 
107,277.16 R5146 
129,226.38 R5190 
140,050.42 R5259 

and Date 
08/14/2003 
09/08/2003 
10/02/2003 
11/07/2003 
01/06/2004 
02/06/2004 
08/12/2004 
09/09/2004 
12/01/2004 
12/10/2004 
01/05/2005 
02/08/2005 

Total: 

Site 
Amount 
1,644.16 

592.18 
290.28 
736.92 
865.96 
712.91 
475.96 

7,590.02 
3,943.62 

6.99 
376.18 

72.06 

$17,307.24 

Annual 
Allocation 

687.15 

1,648.16 

157.22 

$2,492.53 
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Contract Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

TECHNICAL SERVICE AND SUPPORT 

Contractor Name: 

EPA Contract Number: 

Project Officer(3): 

Date.s of Service: 

Summary' of Service: 

Total Costs: 

DYNCORP SYSTEMS & SOLUTIONS LLC 

68-W0-3016 

FORD, CRYSTAL 

From: 07/04/2003 

$19,799.77 

To: 12/31/2004 

Voucher Number 
4 
5 
6 
7 
9 
10 
DOS 170-16 
17 
19 
20 
21 
22 

Schedule Number 
R3536 
R3576 
R4002 
R4065 
R4173 
R4231 
R4573 
R4619 
R5123 
R5146 
R5190 
R5259 

Rate Type 
Class 

Class 

Class 

Annual 
Allocation Rate 

0.417931 

0.417931 

0.417931 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Fiscal Year 
1991 
1992 
1995 
1996 
2002 
2003 
2004 
2005 

Direct Costs 
33,476.71 

1,226.52 
7,804.28 

216.73 
81,843.13 
44,117.32 
52,960.68 
39,844.69 

Indirect Rate( %) 
27.61% 
29.75% 
26.84% 
32.57% 
52.45% 
55.15% 
55.15% 
55.15% 

Indirect Costs 
9,242.93 

364.89 
2,094.67 

70.58 
42,926.71 
24,330.71 
29,207.82 
21,974.38 

261,490.06 

Tota EPA Indirect Costs $130,212.69 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

OTHER DIRECT COSTS 

Contract, 
lAG. SCA, 
Misc.NO 

68-C1-7347 

Total Fi: 

Cor trad, 
lAG. SCA, 
Misc. NO 

68-(: 1-7347 

Voucher 
Number 

083 
084 

085 
086 
087 
088 
090 
091 
094 
095 
096 
097 

Treasury 
Schedule 

Date 

10/09/1990 
11/02/1990 

12/14/1990 
01/03/1991 
02/13/1991 
03/07/1991 
04/04/1991 
05/02/1991 
06/06/1991 
07/05/1991 
08/02/1991 
09/10/1991 

5cal Year 1991 Other Direct Costs: 

Total Fiscal Year 1991: 

OTHER DIRI 

Voucher 
Number 

098 
099 
101 

Treasury 
Schedule 

Date 

10/16/1991 
11/04/1991 
12/09/1991 

Site 
Amount 

8.53 
119.34 

8.42 
2,468.92 
2,547.85 

59.66 
520.70 

2,487.55 
1,236.64 

981.33 
1,295.76 
2,611.03 
2,054.26 

16,399.99 

16,399.99 

Annual/SMO 
Allocation 

Costs 

8.88 
124.26 

8.77 
2,570.80 
2,652.98 

62.12 
542.19 

2,590.20 
1,287.67 
1,021.82 
1,349.23 
2,718.77 
2,139.03 

17,076.72 

17,076.72 

33,476.71 

ECT COSTS 

Site 
Amount 

167.76 
276.88 
156.22 

Annual/SMO 
Allocation 

Costs 

174.68 
288.31 
162.67 

: Ind. 
Rate 
(%) 

27.61% 
27.61% 
27.61% 
27.61% 
27.61% 
27.61% 
27.61% 
27.61% 
27.61% 
27.61% 
27.61% 
27.61% 
27.61% 

Ind. 
Rate 
(%) 

29.75% 
29.75% 
29.75% 

Indirect 
Costs 

4.81 
67.26 
4.75 

1,391.47 
1,435.95 

33.62 
293.46 

1,401.97 
696.96 
553.07 

730.28 
1,471.56 
1,157.77 

$9,242.93 

$9,242.93 

$9,242.93 

Indirect 
Costs 

101.88 
168.14 
94.87 

600.86 625.66 $364.89 

Total Fiscal Year 1992 Other Direct Costs: 

Total Fiscal Year 1992: 

600.86 625.66 

1,226.52 

$364.89 

$364.89 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

OTHER DIRECT COSTS 

Contract, 
lAG, SCA, 
Mis(^NO 

68-\/'y 8-0084 

Voucher 
Number 

87 
88 
89 
90 
91 
92 
94 
95 
97 

98 

Treasury 
Schedule 

Date 

11/16/1994 
12/14/1994 
01/18/1995 
02/15/1995 
03/17/1995 
04/13/1995 
05/16/1995 
06/15/1995 
08/17/1995 
09/18/1995 

Site 
Amount 

62.60 
122.67 
168.84 

1,767.34 
1,863.47 
2,959.01 

11.56 
9.56 
8.65 

61.53 

Annual/SMO 
Allocation 

Costs 

6.84 
13.41 
18.46 

193.19 
203.70 
323.^ J 

1.26 
1.05 
0.95 
6.73 

> Ind. 
Rate 
(%) 

26.84% 
26.84% 
26.84% 
26.84% 
26.84% 
26.84% 
26.84% 
26.84% 
26.84% 
26.84% 

Indirect 
Costs 

18.64 
36.52 
50.27 

526.21 
554.83 
881.01 

3.44 

2.85 
2.58 

18.32 

7,035.23 769.05 $2,094.67 

Total Fiscal Year 1995 Other Direct Costs: 

Total Fiscal Year 1995: 

7,035.23 769.05 

7,804.28 

OTHER DIRECT COSTS 

$2,094.67 

$2,094.67 

Contracl, 
lAG, SCA, 
Misc.NO 

68-V7 8-0084 

Voucher 
Number 

99 
100 
101 
104 

Treasury 
Schedule 

Date 

10/17/1995 
11/15/1995 
12/12/1995 
02/29/1996 

Site 
Amount 

123.04 
36.41 
4.58 

31.34 

Annual/SMO 
Allocation 

Costs 

13.45 
3.98 
0.50 
3.43 

Ind. 
Rate 
(%) 

32.57% 
32.57% 
32.57% 
32.57% 

Indirect 
Costs 

44.45 
13.16 

1.65 
11.32 

195.37 21.36 $70.58 

Total Fiscal Year 1996 Other Direct Costs: 195.37 21.36 $70.58 

Total Fiscal Year 1996: 216.73 $70.58 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Emt)loyee Name 

BYRD, SHEILA M. 

PAYROLL DIRECT COSTS 

Fiscal 
Year 

2002 

Pay 
Period 

05 

Payroll 
Costs 

60.93 

Ind. 
Rate 
(%) 

52.45% 

Indirect 
Costs 

31.96 

60.93 $31.96 

CARNEY, WENDY L. 2002 27 31.17 52.45% 

31.17 
16.35 

$16.35 

CIBULSKIS, KAF̂ EN L. 2002 04 
05 

06 
07 
08 
09 
10 
11 
12 
13 
14 
15 
16 
17 
18 
19 
20 
21 
22 
23 
24 
25 

26 

750.59 
227.42 
272.94 
822.99 
503.31 

1,372.62 
627.84 
479.91 
772.69 
627.34 
143.98 
120.63 
143.96 
120.64 

12.72 
48.00 
24.00 

239.97 
1,061.68 
1,967.70 
2,605.93 
2,351.61 

48.26 
434.32 
143.99 

52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 

393.68 
119.28 
143.16 
431.66 
263.99 
719.94 
329.30 
251.71 
405.28 
329.04 

75.52 
63.27 
75.51 
63.28 

6.67 
25.18 
12.59 

125.86 
556.85 

1,032.06 
1,366.81 
1,233.42 

25.31 
227.80 

75.52 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

PAYROLL DIRECT COSTS 

Employee Name 

CIBULSKIS, KAREN L. 

Fiscal 
Year 

2002 

Pay 
Period 

27 

Payroll 
Costs 

434.32 

Ind. 
Rate 

(%) 

52.45% 

Indirect 
Costs 

227.80 

16,359.36 $8,580.49 

DAVIS, TR/VCY 2002 05 3.20 52.45% 

3.20 

1.68 

$1.68 

GOhJZALEZ, RAFAEL P. 2002 22 
23 

83.78 

27.92 

111.70 

52.45% 
52.45% 

43.94 

14.64 

$58.58 

JONES, EVETTE L. 2002 05 

06 

10 

11 

12 

13 

23 

44.59 

222.90 

94.11 

376.42 

423.47 

329.39 

48.41 

52.45% 

52.45% 

52.45% 

52.45% 

52.45% 

52.45% 

52.45% 

23.39 

116.91 

49.36 

197.43 

222.11 

172.77 

25.39 

1,539.29 $807.36 

MAF!KS, THOMAS C. 2002 04 

13 

14 

15 

16 

21 

25 

27 

37.20 

78.48 

130.80 

13.08 

183.11 

26.17 

53.73 

13.42 

52.45% 

52.45% 

52.45% 

52.45% 

52.45% 

52.45% 

52.45% 

52.45% 

19.51 

41.16 

68.60 

6.86 

96.04 

13.73 

28.18 
7.04 

535.99 $281.i; 

NASH, THOMAS C. 2002 15 
16 

253.62 

169.11 

52.45% 
-52.45% 

133.02 
88.70 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

PAYROLL DIRECT COSTS 

Employee Narnjg^ 

NASH, THOM/\S C. 

Fiscal 
Year 

2002 

Pay 
Period 

17 
18 
19 
20 
21 
22 
23 
24 
25 
26 
27 

Payroll 
Costs 

169.10 
225.47 
620.01 
324.12 

1,465.47 
845.47 
169.07 
366.37 
873.64 
563.65 
479.09 

Ind. 
Rate 

(%) 

52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 

Indirect 
Costs 

88.69 
118.26 
325.20 
170.00 
768.64 
443.45 

88.68 
192.16 
458.22 
295.63 
251.28 

6,524.19 $3,421.93 

NELSON, THOMAS LEVERETT 2002 09 
13 

14 

16 

19 

21 

22 

23 

25 

26 

27 

31.20 
16.10 

32.12 

32.12 

32.12 

32.12 

16.10 

16.10 

16.10 

80.34 

62.80 

52.45% 
52.45% 

52.45% 

52.45% 

52.45% 

52.45% 

52.45% 

52.45% 

52.45% 

52.45% 

52.45% 

16.36 
8.44 

16.85 

16.85 

16.85 

16.85 

8.44 

8.44 

8.44 

42.14 

32.94 

367.22 $192.60 

PADOVANI, STEVEN J. 2002 24 

26 

160.24 

26.72 

186.96 

52.45% 
52.45% 

84.05 
14.01 

$98.06 

SHEPPARD, DEENAM. 2002 08 

09 

10 

238.52 
535.17 

642.20 

52.45% 
52.45% 

52.45% 

125.10 
280.70 

336.83 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

PAYROLL DIRECT COSTS 

Emf)loyEie Name 

SHEPPARD, DEENAM. 

Fiscal Pay 
Year Period 

2002 11 

12 
13 
14 
15 
16 
17 
18 
19 
20 
21 
22 
23 
24 
25 
26 
27 

Payroll 
Costs 

963.31 
749.24 
499.49 

1,034.67 
749.24 

1,070.35 
891.96 
880.33 
990.37 

770.28 
660.26 
550.21 
953.71 
256.78 
146.73 
806.97 
550.20 

Ind. 
Rate 
(%) 

52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 

Indirect 
Costs 

505.26 
392.98 
261.98 
542.68 
392.98 
561.40 
467.83 
461.73 
519.45 
404.01 
346.31 
288.59 
500.22 
134.68 
76.96 

423.26 
288.58 

13,939.99 $7,311.53 

TAYLOR, DARIUS L. 2002 19 19.70 52.45% 

19.70 

10.33 

$10.33 

Total Fisca Year 2002 Payroll Direct Costs: 

Traveler/Vender Name 

CIBULSKIS, KAREN L. 

;t Costs: 

TRAVEL DIRE 

Travel 
Number 

TM0044598 

ECT COSTS 

Treasury 
Schedule 

Date 

07/25/2002 

39,679.70 

Travel 
Costs 

614.34 

Ind. 
Rate 
(%) 

52.45% 

$20,811.99 

Indirect 
Costs 

322.23 

614.34 $322.23 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Trav/eler/Vendor Name 

NASH, THOMAS C. 

TRAVEL DIRECT COSTS 

Travel 
Number 

TM0053080 

Treasury 
Schedule 

Date 

09/12/2002 

Travel 
Costs 

584.89 

Ind. 
Rate 

(%) 

52.45% 

Indirect 
Costs 

306.77 

584.89 $306.77 

Total Fiscal Year 2002 Travel Direct Costs: 1,199.23 

OTHER DIRECT COSTS 

$629.00 

Contract, 
lAG, SCA, 
Misc.NO 

68-D0-02:67 

68-W0-008:?. 

Voucher 
Number 

06296367 
06301900 
06307245R 
06309206 
06310167 
06311188 

TO10-17 

TO10-18 
T010-19 
TO10-20 
T010-21 
TO10-22 
TO10-23 

Treasury 
Schedule 

Date 

05/07/2002 
05/30/2002 
06/25/2002 
08/06/2002 
09/06/2002 
09/24/2002 

03/18/2002 

04/15/2002 
05/09/2002 
06/10/2002 
07/12/2002 
08/08/2002 
09/06/2002 

Site 
Amount 

2,312.74 
4,452.92 
2,605.69 
4,807.47 
2,850.58 
-144.90 

16,884.50 

5,237.25 
739.84 

2,456.88 
2,695.06 
1,604.62 

863.68 
485.67 
685.23 

Annual/SMO 
Allocation 

Costs 

904.64 
1,741.78 
1,019.23 
1,880.47 
1,115.02 

-56.68 

6,604.46 

958.10 
135.35 
451.99 
495.81 
293.55 
158.00 
88.85 

125.36 

1 Ind. 
Rate 

(%) 

52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 

52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 
52.45% 

Indirect 
Costs 

1,687.52 
3,249.12 
1,901.27 
3,507.82 
2,079.96 
-105.73 

$12,319.96 

3,249.46 
459.04 

1,525.70 
1,673.61 

995.59 
535.87 
301.34 

425.15 

14,768.23 2,707.01 $9,165.76 

Total Fiscal Year 2002 Other Direct Costs: 

Total Fiscal Year 2002: 

31,652.73 9,311.47 

81,843.13 

$21,485.72 

$42,926.71 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Employee Name 

AD^MS, MAFiSHAA. 

PAYROLL DIRECT COSTS 

Fiscal Pay 
Year Period 

2003 16 

Ind. 

Payroll R^*® 
Costs (%) 

58.36 

58.36 55.15% 

Indirect 
Costs • 

32.19 

$32.19 

BERUBE, ANNE D. 2003 18 10.90 55.15% 

10.90 

6.01 

$6.01 

CARNEr, WENDY L. 2003 08 
15 
16 
17 

294.10 
68.30 
68.30 

170.72 

55.15% 
55.15% 
55.15% 
55.15% 

162.20 
37.67 
37.67 
94.15 

601.42 $331.69 

CARVAJAL, GLORIA M. 2003 17 
18 
19 

171.64 
143.05 
372.47 

55.15% 
55.15% 
55.15% 

94.66 
78.89 

205.42 

687.16 $378.97 

CIEiULSKIS, \<J^REN L. 2003 01 
02 
03 
04 
05 
06 
07 
08 
09 
10 
12 
13 
14 
15 
16 

48.26 
1,607.75 
1,679.72 

599.91 
458.44 
407.93 
239.96 
796.27 
149.87 
201.14 
201.14 

37.49 
50.92 

354.18 
407.41 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

26.62 
886.67 
926.37 
330.85 
252.83 
224.97 
132.34 
439.14 

82.65 
110.93 
110.93 
20.68 
28.08 

195.33 
224.69 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

PAYROLL DIRECT COSTS 

Employee Nam'-

CIBULSKIS, KAREN L. 

Fiscal 
Year 

2003 

Pay 
Period 

17 
18 
25 

Payroll 
Costs 

75.91 
104.05 
25.31 

Ind. 
Rate 

(%) 

55.15% 
55.15% 
55.15% 

Indirect 
Costs 

41.86 
57.38 
13.96 

7,445.66 $4,106.28 

CO, GRACE 2003 03 
09 
10 
11 

29.39 
62.71 

219.46 
125.41 

55.15% 
55.15% 
55.15% 
55.15% 

16.21 
34.58 

121.03 
69.16 

436.97 $240.98 

DABABNEH, FOUAD N. 2003 04 
06 
16 

43.37 
43.37 
45.52 

55.15% 
55.15% 
55.15% 

23.92 
23.92 
25.10 

132.26 $72.94 

DELROvSARIO, ROSAURO Y. 2003 08 110.17 55.15% 

110.17 

60.76 

$60.76 

G0MZALE2:, RAFAEL P. 2003 15 35.12 55.15% 

35.12 

19.37 

$19.37 

HANS, MICHAEL E. 2003 07 44.16 55.15% 

44.16 

24.3J 

$24.3J 

JONES, EVETTE L. 2003 03 
06 
11 
13 
15 

338.80 
580.80 
100.21 
250.46 
456.61 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

186.85 
320.31 

55.27 
138.13 
251.82 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Emf)loyee Name 

JONES, EVETTE L. 

PAYROLL DIRECT COSTS 

Fiscal 
Year 

2003 

Pay 
Period 

16 
17 
18 

Payroll 
Costs 

50.74 
253.68 
202.94 

Ind. 
Rate 
(%) 

55.15% 
55.15% 
55.15% 

Indirect 
Costs 

27.98 
139.90 
111.92 

2,234.24 $1,232.18 

MANKOWSKI, MATTHEW J. 2003 17 56.12 55.15% 

56.12 

30.95 

$30.95 

MARKS, THOMAS C. 2003 03 
04 
06 
07 
08 
09 
10 
12 

79.89 
66.60 
79.89 

119.83 
39.97 
55.16 
13.81 
82.74 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

44.06 
36.73 
44.06 
66.09 
22.04 
30.42 

7.62 
45.63 

537.89 $296.65 

NASH, THOMAS C. 2003 01 
02 

03 
04 
05 
06 
07 
08 

09 
10 
11 
12 
13 

295.92 
197.28 
112.73 
394.56 
211.39 
413.27 
174.58 
239.58 
239.58 
155.03 
249.37 
132.04 

58.67 
176.02 
73.37 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

163.20 
108.80 
62.17 

217.60 
116.58 
227.92 

96.28 
132.13 
132.13 
85.50 

137.53 
72.82 
32.36 
97.08 
40.46 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

PAYROLL DIRECT COSTS 

Employeie Name 

NASH, THOMAS C. 

Fiscal 
Year 

2003 

Pay 
Period 

15 
16 
17 

19 

20 
25 

Payroll 
Costs 

104.02 
104.02 
193.16 

14.87 
61.09 
30.55 

106.94 
45.84 

Ind. 
Rate 

(%) 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

Indirect 
Costs 

57.37 
57.37 

106.53 
8.20 

33.69 
16.85 
58.98 
25.28 

3,783.88 $2,086.83 

NATHAN, STEPHEN J. 2003 03 
04 
05 
07 
09 
10 
11 
14 

118.53 
11.88 
35.59 
23.70 
12.27 
36.77 
73.49 
24.82 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

65.37 
6.55 

19.63 
13.07 
6.77 

20.28 
40.53 
13.69 

337.05 $185.89 

NELSON, THOMAS LEVEREETT 2003 02 
03 
04 
05 
06 
07 
08 
09 
10 
11 
15 

15.28 
30.53 
15.31 
15.31 
15.31 
64.26 
63.98 
16.68 
16.68 
16.68 
33.72 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

8.43 
16.84 
8.44 
8.44 
8.44 

35.44 
35.28 

9.20 
9.20 
9.20 

18.60 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

PAYROLL DIRECT COSTS 

Employee Name 

NELSON, THOMAS LEVERETT 

Fiscal 
Year 

2003 

Pay 
Period 

17 

Payroll 
Costs 

320.64 

Ind. 
Rate 
(%) 

16.90 55.15% 

Indirect 
Costs 

9.32 

$176.83 

RIPLEY La>UFl̂  J. 2003 18 
19 
21 

260.78 
26.0J 
26.08 

55.15% 
55.15% 
55.15% 

143.82 
14.38 
14.38 

312.94 $172.58 

SHEPPARD, DEENAM. 2003 02 
03 

04 

05 

06 

08 

09 

10 

20 

22 

23 

24 

25 

26 

27 

763.70 
727.32 

727.34 

581.87 

872.78 

581.87 

759.87 

911.83 

76.94 

307.79 

500.15 

192.37 

76.94 

153.91 

38.68 

55.15% 
55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

421.18 
401.12 

401.13 

320.90 

481.34 

320.90 

419.07 

502.87 

42.43 

169.75 

275.83 

106.09 

42.43 

84.88 

21.33 

7,273.36 $4,011.25 

Total Fisca Year 2003 Payroll 

Corlract, 
lAG, SCA, Voucher 
Misc.NO Number 

68-D0-0267 06315082R1 

1 Direct Costs: 

OTHER DIRECT COSTS 

Treasury 
Schedule Site 

Date Amount 

12/30/2002 -1.49 

24,418.30 

Annual/SMO ' " d . 
Allocation Rate 

Costs (%) 

-0.58 55.15% 

$13,466.70 

Indirect 
Costs 

-1.14 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

OTHER DIRECT COSTS 

Contract, 
lAG SCA, 
Misc.NO 

68-D0-0267 

Voucher 
Number 

06313764R3 
06316796R 

Treasury 
Schedule 

Date 

01/13/2003 
02/11/2003 

Site 
Amount 

53.17 
6.82 

Annual/SMO ' " d . 
Allocation Rate 

Costs (%) 

20.80 55.15% 
2.67 55.15% 

Indirect 
Costs 

40.79 
5.23 

58.50 22.89 $44.88 

68-Vy 0-0083 T010-24 
T010-25 
T010-26 
TO24-01 
T010-27 
TO24-02 
TO24-03 
TO24-04 
TO10-30 
TO10-31 
TO24-05 
TO24-06 
TO24-07 
T010-34 

TO24-08 
TO10-35 
TO24-09 

10/11/2002 
11/13/2002 
12/16/2002 
01/10/2003 
01/10/2003 
02/07/2003 
03/13/2003 
04/11/2003 
04/11/2003 
05/08/2003 
05/14/2003 
06/12/2003 
07/10/2003 
08/11/2003 

08/11/2003 
09/15/2003 
09/15/2003 

529.79 
140.98 
421.61 
200.76 
155.03 

1,706.62 
2,529.41 
1,184.48 

449.74 
821.02 
103.13 
368.86 
233.58 

-325.60 
325.60 
325.60 
-61.70 

-325.69 
4,448.92 

96.92 
25.79 
77.13 
36.73 
28.36 

312.21 
462.73 
216.69 

82.28 
150.20 

18.87 
67.48 
42.73 

-59.57 
59.57 
59.57 

-11.29 
-59.58 
813.89 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

345.63 
91.97 

275.06 
130.98 
101.14 

1,113.38 
1,650.17 

772.75 
293.41 

535.63 
67.28 

240.64 
152.38 

-212.42 
212.42 
212.42 
-40.25 

-212.48 
2,902.44 

13,232.14 2,420.71 $8,632.5J 

68-\/V0-l002 1 
2 
3 
4 
7 
9 

12/10/2002 
01/09/2003 
02/06/2003 
03/10/2003 
06/10/2003 
08/11/2003 

483.54 
53.60 
50.29 

427.27 
14.14 
12.45 

0.00 
0.00 
0.00 
0.00 
0.00 
0.00 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

266.67 
29.56 
27.73 

235.64 
7.80 
6.87 

1,041.29 0.00 $574.27 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

OTHER DIRECT COSTS 

Contract, 
lAG SCA, 
Misc.NO 

68-VyO-3016 

Voucher 
Number 

4 
5 

Treasury 
Schedule 

Date 

08/14/2003 
09/08/2003 

Site 
Amount 

1,644.16 
592.18 

Annual/SMO ' " d . 
Allocation Rate 

Costs (%) 

687.15 55.15% 
0.00 55.15% 

Indirect 
Costs 

1,285.72 
326.59 

2,236.34 687.15 $1,612.31 

Total Fiscal Year 2003 Other Direct Costs: 

Total Fiscal Year 2003: 

Employee Name 

BILL, BRIANA C. 

ct Costs: 16,568.27 3,130.75 

003: 44,117.32 

PAYROLL DIRECT COSTS 

Fiscal Pay Payroll 
Year Period Costs 

2004 27 124.36 

Ind. 
Rate 
(%) 

55.15% 

$10,864.01 

$24,330.71 

Indirect 
Costs 

68.58 

124.36 $68.58 

CARVAJAL, GLORIA M. 2004 05 

06 

58.66 

249.27 

307.93 

55.15% 

55.15% 

32.35 

137.47 

$169.82 

CIBULS<IS, KAF?EN L. 2004 04 
05 

06 

08 

10 

11 

27 

758.98 
101.20 

364.02 

104.01 

320.36 

160.19 

168.47 

70.20 

2,047.43 

55.15% 
55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

418.58 

55.81 

200.76 

57.36 

176.68 

88.34 

92.91 

38.72 

$1,129.16 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

PAYROLL DIRECT COSTS 

Employg.'e Name 

CO. GRACE 

Fiscal 
Year 

2004 

Pay 
Period 

27 

Payroll 
Costs 

34.28 

Ind. 
Rate 

{%) 

34.28 55.15% 

Indirect 

18.91 

$18.91 

GRI -FIN, JEANNE M. 2004 10 23.53 55.15% 

23.53 

12.98 

$12.98 

HANS, MICHAEL E. 2004 27 124.79 55.15% 

124.79 

68.82 

$68.82 

KYTE, LAWRENCE W. 2004 02 16.27 55.15% 

16.27 

8.97 

$8.97 

NASH, THOMAS C. 2004 02 
05 
06 
10 
11 
12 
13 
17 
24 
26 
27 

30.54 
29.39 

101.97 
46.92 

140.71 
15.65 
15.65 
95.89 

495.37 
31.93 

159.79 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

16.84 
16.21 
56.24 
25.88 
77.60 

8.63 
8.63 

52.88 
273.20 

17.61 
88.12 

1,163.81 $641.84 

NELSON, THOMAS LEVERETT 2004 24 

27 

18.22 

17.29 

35.51 

55.15% 
55.15% 

10.05 
9.54 

$19.59 

RIPI.EY, LAUf^> J. 2004 03 26.08 55.15% 14.38 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

PAYROLL DIRECT COSTS 

EmplovEie Name 

RIPLEY, LAUF^ J. 

SHEPP/\RD, DEENA M. 

Fiscal Pay 
Year Period 

2004 04 
05 
06 
09 
10 
11 
12 
13 
16 
17 
18 
19 
23 
25 
26 
27 

2004 02 
03 
04 
05 
08 
09 
10 
11 
21 
23 
25 

Payroll 
Costs 

130.39 
91.29 
52.16 
53.54 
26.78 
13.41 
13.40 
80.34 
54.73 

109.49 
109.48 
328.44 

273.70 
54.75 
82.13 

109.49 

1,609.60 

307.79 
115.42 
153.90 
692.52 
153.88 
39.59 

197.91 
435.44 
166.07 
207.60 
208.25 

Ind. 
Rate 
(%) 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

Indirect 
Costs 

71.91 
50.35 
28.77 
29.53 
14.77 
7.40 
7.39 

44.31 
30.18 
60.38 
60.38 

181.13 
150.95 
30.19 
45.29 
60.38 

$887.69 

169.75 
63.65 
84.88 

381.92 
84.86 
21.83 

109.15 
240.15 

91.59 
114.49 
114.85 

2,678.37 $1,477.12 

Total Fiscal Year 2004 Payroll Direct Costs: 8,165.88 $4,503.48 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

OTHER DIRECT COSTS 

Contract, 
lAG, SCA, 
Misc^NO 

68-W 0-0083 

Voucher 
Number 

TO24-10 
T024-12 
TO10-33R 

Treasury 
Schedule 

Date 

10/14/2003 
12/15/2003 
03/03/2004 

Site 
Amount 

132.63 
34.97 

325.69 

Annual/SMO 
Allocation 

Costs 

24.26 
6.40 

59.58 

Ind. 
Rate 
(%) 

55.15% 
55.15% 
55.15% 

Indirect 
Costs 

86.52 
22.82 

212.48 

493.29 90.24 $321.82 

68-W0-0129 

68-V>/0-'002 

G9009-38 

G9009-039 

G9009-40 

G9009-041 

G9009-43 

G9009-44 

G9009-45 

JVD3314 
JVD3306 
G9009-46 

2 

4 

5 

6 

9 

02/05/2004 

03/03/2004 

04/05/2004 

05/05/2004 

06/30/2004 

08/04/2004 

08/31/2004 

09/15/2004 

09/15/2004 

09/30/2004 

01/08/2004 

03/12/2004 

04/05/2004 

05/05/2004 

08/04/2004 

717.55 

2,384.85 

7,872.53 

2,353.92 

2,200.30 

2,595.87 

1,132.32 

88.75 

2,595.87 

-2,595.87 

4,248.82 

23,594.91 

34.56 

71.09 

14.58 

6.51 

26.03 

297.77 
989.68 

3,266.98 

976.84 

913.09 

1,077.25 

469.90 

36.83 

1,077.25 

-1,077.25 

1,763.20 

9,791.54 

0.00 

0.00 

0.00 

0.00 

0.00 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

559.95 

1,861.05 

6,143.44 

1,836.91 

1,717.03 

2,025.73 

883.62 

69.26 

2,025.73 

-2,025.73 

3,315.63 

$18,412.62 

19.06 

39.21 

8.04 

3.59 

14.36 

152.77 0.00 $84.26 

68-W0-3D16 6 

7 

9 

10 

D05170-16 

10/02/2003 

11/07/2003 

01/06/2004 

02/06/2004 

08/12/2004 

290.28 

736.92 

865.96 

712.91 

475.96 

0.00 

0.00 

0.00 

0.00 

0.00 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

160.09 

406.41 

477.58 

393.17 

262.49 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

OTHER DIRECT COSTS 

Contract, 
lAG, SCA, Voucher 
Misc.NO Number 

68-V>/0-3016 17 

Total Fiscal Year 2004 Oth 

Total Fiscal 

Emolovee Name 

AD/^MS, M/\RSHAA. 

Treasury 
Schedule 

Date 

09/09/2004 

ler Direct Costs: 

Year 2004: 

PAYROLL 1 

Fiscal 
Year 

2005 

Site 
Amount 

DIREC 

Pay 
Period 

12 

7,590.02 

10,672.05 

34,913.02 

Annual/SMO 
Allocation 

Costs 

0.00 

0.00 

9,881.78 

52,960.68 

T COSTS 

Payroll 
Costs 

42.17 

Ind. 
Rate 

(%) 

55.15% 

Ind. 
Rate 
(%) 

55.15% 

Indirect 
Costs 

4,185.90 

$5,885.64 

$24,704.34 

$29,207.82 

Indirect 
Costs 

23.26 

42.17 $23.26 

CARASEA, ANGELO M. 2005 04 
05 

29.46 

294.64 

55.15% 
55.15% 

324.10 

16.25 

162.49 

$178.74 

CARNEY, V\/ENDY L. 2005 04 
08 

12 

14 

17 

35.02 
110.42 

76.37 

190.93 

305.51 

55.15% 
55.15% 

55.15% 

55.15% 

55.15% 

19.31 
60.90 

42.12 

105.30 

168.49 

718.25 $396.12 

CARVAJAL, GLORIA M. 2005 13 

14 

583.27 

175.77 

55.15% 

55.15% 

759.04 

321.67 

96.94 

$418.61 

CIBULSKIS, KAREN L 2005 04 964.87 55.15% 532.13 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

PAYROLL DIRECT COSTS 

Employee Name 

CIBULSKIS, KAREN L. 

Fiscal Pay 
Year Period 

2005 05 
06 
07 
08 

09 

10 
11 
12 

13 

14 

16 
17 

Payroll 
Costs 

241.64 
375.89 
134.25 
644.40 
214.79 

1,503.06 
278.35 
890.71 

2,004.09 
112.53 

1,575.55 
1,178.87 

168.40 
335.20 
279.33 
838.00 
949.72 
782.11 

13,471.76 

Ind. 
Rate 

(%) 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

Indirect 
Costs 

133.26 
207.30 

74.04 
355.39 
118.46 
828.94 
153.51 
491.23 

1,105.26 
62.06 

868.92 
650.15 

92.87 
184.86 
154.05 
462.16 
523.77 
431.33 

$7,429.69 

CO, GRACE 2005 13 36.73 55.15% 

36.73 

20.26 

$20.26 

DABABNEH, FOUAD N. 2005 10 49.43 55.15% 

49.43 

27.26 

$27.26 

HEF v̂RING, MARGARET E. 2005 09 

10 

11 

12 

13 

679.00 55.15% 374.47 

1,406.50 55.15% 775.68 

1,139.76 55.15% 628.58 

351.62 55.15% 193.92 

145.52 55.15% 80.25 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

PAYROLL DIRECT COSTS 

Em|:)loyee Name 

HEFJ.RING, MARGARET E. 

KYTE, LAWRENCE W. 

Fiscal 
Year 

2005 

2005 

Pay 
Period 

16 

04 
08 
11 
14 
16 

Payroll 
Costs 

533.51 

4,255.91 

101.98 
135.97 
35.34 
88.33 
88.34 

Ind. 
Rate 
(%) 

55.15% 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

Indirect 
Costs 

294.23 

$2,347.13 

56.24 
74.99 
19.49 
48.71 
48.72 

449.96 $248.15 

MAÎ JKOWSKI MATTHEW J. 2005 04 

05 

08 

11 

12 

14 

17 

121.67 

149.34 

29.87 

121.20 

31.51 

220.55 

63.01 

63.03 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

67.10 

82.36 

16.47 

66.84 

17.38 

121.63 

34.75 

34.76 

800.18 $441.29 

MAPvKS, THOMAS C. 2005 10 

11 

12 

14 

45.51 

30.33 

91.01 

45.51 

55.15% 

55.15% 

55.15% 

55.15% 

25.10 

16.73 

50.19 

25.10 

212.36 $117.12 

NASH, THOM^S C. 2005 03 
04 
06 
07 
08 
09 

64.16 

288.74 

61.32 

32.08 

192.49 

350.21 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

55.15% 

35.38 

159.24 

33.82 

17.69 

106.16 

193.14 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

PAYROLL DIRECT COSTS 

Employee Name,. 

NASH, THOMAS C. 

NEL30N, THOMAS LEVERETT 

Fiscal 
Year 

2005 

2005 

Pay 
Period 

10 
11 
12 
13 
14 
15 
16 
17 

05 
14 
17 

Payroll 
Costs 

667.05 
550.30 
416.91 
250.15 
300.18 
66.70 

366.88 
483.62 

4,090.79 

17.37 
18.98 
56.95 

Ind. 
Rate 
(%) 

55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 
55.15% 

55.15% 
55.15% 
55.15% 

Indirect 
Costs 

367.88 
303.49 
229.93 
137.96 
165.55 
36.79 

202.33 
266.72 

$2,256.08 

9.58 
10.47 
31.41 

93.30 $51.46 

RAF^TI, MOHAMMAD R. 2005 13 
14 

15 

16 

17 

957.53 
638.34 

227.99 

638.34 

410.37 

55.15% 
55.15% 

55.15% 

55.15% 

55.15% 

528.08 
352.04 

125.74 

352.04 

226.32 

2,872.57 $1,584.22 

RIPLEY, LAUR^J. 2005 02 
04 

05 

54.94 
54.94 

54.94 

55.15% 
55.15% 

55.15% 

30.30 
30.30 

30.30 

164.82 $90.90 

RUTA, TADAS K. 2005 12 232.31 55.15% 

232.31 

128.12 

$128.12 

SHEPPARD, DEENA M. 2005 10 258.64 55.15% 142.64 



Report Date: 06/22/2005 Page 22 of 23 

EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

Employee Name 

SHEPPARD, DEENA M. 

TAYLOR, DARIUS L. 

PAYROLL DIRECT COSTS 

Fiscal 
Year 

2005 

2005 

Pay 
Period 

11 
12 
13 

13 

Payroll 
Costs 

1,379.37 
517.26 
431.06 

2,586.33 

326.02 

Ind. 
Rate 
(%) 

55.15% 
55.15% 
55.15%_ 

55.15%_ 

Indirect 
Costs 

760.72 
285.27 
237.73 

$1,426.36 

179.80 

326.02 $179.80 

TING, YOLANDA Y. 2005 04 54.43 55.15% 

54.43 

30.02 

$30.02 

VAN RODEN, VICTORIA LYNN 2005 04 
05 
17 

50.57 
33.72 
18.40 

55.15% 
55.15% 
55.15% 

27.89 
18.60 
10.15 

102.69 $56.64 

Total Fisc; 

Contract, 
lAG, SCA, 
Misc.NO 

68-W0-0083 

68-VV0-0129 

a Year 2005 Payroll 

Voucher 
Number 

ESS2FY0324 

G9009-47 

Direct Costs: 

OTHER DIRECT COSTS 

Treasury 
Schedule 

Date 

02/17/2005 

11/17/2004 

Site 
Amount 

1,502.41 

1,502.41 

71.31 

31,643.15 

Annual/SMO 
Allocation 

Costs 

274.85 

274.85 

29.59 

Ind. 
Rate 
(%) 

55.15% 

55.15% 

$17,451.23 

Indirect 
Costs 

980.16 

$980.16 

55.65 

71.31 29.59 $55.65 

68-W0-1002 13 
2 

12/10/2004 

01/04/2005 
24.92 
20.62 

0.00 
0.00 

55.15% 
55.15% 

13.74 
11.37 
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EPA Indirect Costs 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Costs Through 05/31/2005. 

OTHER DIRECT COSTS 

Contract, 
IAG,SCA, 
Misc.NO 

68-W0-1002 

Voucher 
Number 

5 
6 

Treasury 
Schedule 

Date 

04/01/2005 
04/29/2005 

Site 
Amount 

46.16 
27.45 

Annual/SMO 'nd. 
Allocation Rate 

Costs (%) 

0.00 55.15% 
0.00 55.15% 

Indirect 
Costs 

25.46 
15.14 

119.15 0.00 $65.71 

68-W0-3016 19 

20 

21 

22 

12/01/2004 

12/10/2004 

01/05/2005 

02/08/2005 

3,943.62 
6.99 

376.18 

72.06 

1,648.16 
0.00 

157.22 

0.00 

55.15% 

55.15% 

55.15% 

55.15% 

3,083.87 

3.85 

294.17 

39.74 

4,398.85 1,805.38 $3,421.63 

Total Fiscal Year 2005 Other Direct Costs: 

Total Fiscal Year 2005: 

6,091.72 2,109.82 

39,844.69 

$4,523.15 

$21,974.38 

Total EPA, Indirect Costs $130,212.69 
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Detailed Interest Cost 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 

Cost Category Co:;t Refijrence 

Fiscal Year 1991 (Annual Rate 7.99%) 

Voucher SchedLle Date 68-31-7:347 08:3 

Indirect Voucher 68-01-7347 08:3 

Voucher Schedule Date 68-01-7:347 084 

Indirect Voucher 68-01-7:347 084 

Indirect Voucher 68-01-7:347 084 

Voucher Schedule Date 68-01-7:347 38;; 

Indirect Voucher 68-)1-7:347 OSS 

Voucher Schedule Date 68-01-7:347 086 

Indirect Voucher 68-01-7:)47 086 

Voucher Schedule Date 68-)1-7347 087 

Indirect Voucher 68-01-7;i47 087 

Voucher Schedule Date 68-)1-7:i47 088 

Indirect Voucher 68-')1-7347 088 

Voucher Schedule Date 68-')1-7347 090 

Indirect Voucher 68-')1-7347 090 

Vouc;her Schedule Date 68-i)1-7347 09' 

Indirect Voucher 68-')1-7347 09' 

Voucher Schedule Date 68-01-7347 09 -̂

Indirect Voucher 68-)1-7347 09 -̂

Voucher Schedule Date 68-)1-7347 09fi 

Indirect Voucher 68-)1-7347 09;i 

Vouc;her Schedule Date 68-)1-7;i47 09f) 

Indirect Voucher 68-)1-7347 096 

Voucher Schedule Date 68-01-7347 097 

Cost Per 
Item 

17.41 

4.81 

260.79 

4.75 

67.26 

5,039.72 

1,391.47 

5,200.83 

1,435.95 

121.78 

33.62 

1,062.89 

293.46 

5,077.75 

1,401.97 

2,524.31 

696.96 

2,003.15 

553.07 

2,644.99 

730.28 

5,329.80 

1,471.56 

4,193.29 

Cost Per 
Date 

22.22 

332.80 

6,431.19 

6,636.78 

155.40 

1,356.35 

6,479.72 

3,221.27 

2,556.22 

3,375.27 

6,801.36 

Prior Balance 

0.00 

22.22 

355.02 

6,786.21 

13,422.99 

13,578.39 

14,934.74 

21,414.46 

24,635.73 

27,191.95 

30,567.22 

Cumulative Date of Interest 
Total Recognition Through Days 

22.22 

355.02 

6,786.21 

13,422.99 

13,578.39 

14,934.74 

21,414.46 

24,635.73 

27,191.95 

30,567.22 

37,368.58 

10/09/1990 

10/09/1990 

11/02/1990 

11/02/1990 

11/02/1990 

12/14/1990 

12/14/1990 

01/03/1991 

01/03/1991 

02/13/1991 

02/13/1991 

03/07/1991 

03/07/1991 

04/04/1991 

04/04/1991 

05/02/1991 

05/02/1991 

06/06/1991 

06/06/1991 

07/05/1991 

07/05/1991 

08/02/1991 

08/02/1991 

09/10/1991 

11/02/1990 

12/14/1990 

01/03/1991 

02/13/1991 

03/07/1991 

04/04/1991 

05/02/1991 

06/06/1991 

07/05/1991 

08/02/1991 

09/10/1991 

24 

42 

20 

41 

22 

28 

28 

35 

29 

28 

39 

Periodic Cumulative 
Interest Interest 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 
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Detailed Interest Cost 

SOUTH DA^n"ON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 

Cumulative Date of Interest 
Total Recognition Through Cost Category Co it Reference 

Fiscal Year 1991 (Annual Rate: 7.99%) 

Indirect Voucher 68-C1-7347 09^ 

Totals for Fiscal Year 1991 

Cost Per 
Item 

1,157.77 

42,719.64 

Cost Per 
Date 

5,351.06 

Prior Balance 

37,368.58 42,719.64 09/10/1991 10/01/1991 

Days 

21 

Periodic 
Interest 

0.00 

0.00 

Ci umulative 
Interest 

0.00 

0.00 

Fiscal Year i 992 (Annual Rate: 5.7%) 

Voucher Schedule Date 68-01-7347 093 

Indirect Voucher 68-01-7347 093 

Voucher Schedule Date 68-01-7347 090 

Indirect Voucher 68-01-7347 099 

Voucher Schedule Date 68-01-7347 101 

Indirect Voucher 68-01-7347 101 

Totals for Fiscal Year 1992 

342.44 

101.88 

565.19 

168.14 

318.89 

94.87 

444.32 

733.33 

413.76 

42,719.64 

43,163.96 

43,897.29 

10/16/1991 

43,163.96 10/16/1991 11/04/1991 19 

11/04/1991 

43,897.29 11/04/1991 12/09/1991 35 

12/09/1991 

44,311.05 12/09/1991 10/01/1992 297 

1,591.41 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

Fiscal Year' 995 (Annual Rate: 5.63% 

Voucher Schedule Date 68 

indirect Voucher 68-

Voucher Schedule Date 68-

Indirect Voucher 68-

Voucher Schedule Date 68-

Indirect Voucher 68-

Voucher Schedule Date 68-

Indirect Voucher OS-

Voucher Schedule Date 6£ 

Indirect Vouche' 66 

\/V8-0084 8 ' 

VV8-0084 8 ' 

\A/8-0084 8i3 

VV8-0084 88 

W8-0084 89 

W8-0084 89 

W8-0O84 90 

W8-0O84 90 

W8-0084 91 

W8-0O84 91 

69.44 

18.64 

136.08 

36.52 

187.30 

50.27 

1,960.53 

526.21 

2.067.17 

554.83 

88.08 

172.60 

237.57 

2,486.74 

2,622.00 

44,311.05 

44,399.13 

44,571.73 

44,809.30 

47,296.04 

44,399.13 

44,571.73 

44,809.30 

47,296.04 

49,918.04 

11/16/1994 

11/16/1994 

12/14/1994 

12/14/1994 

01/18/1995 

01/18/1995 

02/15/1995 

02/15/1995 

03/17/1995 

03/17/1995 

12/14/1994 

01/18/1995 

02/15/1995 

03/17/1995 

04/13/1995 

28 

35 

28 

30 

27 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 
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Detailed Interest Cost 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 

Cost Category Cost Reference 

Fiscal Year '995 (Annual Rate: 5.63%) 

Voucher Schedule Date 68W8-0084 9:? 

Indirect Voucher 6eW8-0084 9:2 

Voucher Schedule Date 68W8-0084 94 

Indirect Vouche- 6eW8-0O84 94 

Voucher Schedule Date 6&-W8-0084 9 5 

Indirect Voucher 6eW8-0O84 95 

Voucher Schedule Date 68\/V8-0084 9'̂  

Indirect Voucher 68^8-0084 9'̂  

Voucher Schedule Date 6eW8-0084 9.3 

Indirect Voucher 68-W8-0084 9i3 

TotalsforFiscal Year 1995 

Fiscal Year '996 (Annua 

Voucher Schedule Date 6&-

Indirect Vouche' 6S-

Voucher Schedule Date 66 

Indirect Vouche' 68 

Voucher Schedule Date 66 

Indirect Vouche'' 66 

Voucher Schedule Date 66 

Indirect Voucher 66 

Rate: 5.86%) 

W8-0O84 99 

W8-0O84 99 

W8-0O84 100 

W8-0O84 10O 

W8-0084 101 

W8-0O84 101 

W8-0O84 104 

W8-0084 104 

Cost Per 
Item 

3,282.47 

881.01 

12.82 

3.44 

10.61 

2.85 

9.60 

2.58 

68.26 

18.32 

Cost Per 
Date 

4,163.48 

16.26 

13.46 

12.18 

86.58 

Prior Balance 

49,918.04 

54,081.52 

54,097.78 

54,111.24 

54,123.42 

Totals for Fiscal Year 19'̂  6 

9,898.95 

136.49 

44.45 

40.39 

13.16 

5.08 

1.65 

34.77 

11.32 

287.31 

180.94 54,210.00 

53.55 54,390.94 

6.73 54,444.49 

46.09 54,451.22 

Cumulative Date of Interest 
Total Recognition Through 

04/13/1995 

54,081.52 04/13/1995 05/16/1995 

05/16/1995 

54,097.78 05/16/1995 06/15/1995 

06/15/1995 

54,111.24 06/15/1995 08/17/1995 

08/17/1995 

54,123.42 08/17/1995 09/18/1995 

09/18/1995 

54,210.00 09/18/1995 10/01/1995 

Days 

33 

30 

63 

32 

13 

10/17/1995 

54,390.94 10/17/1995 11/15/1995 29 

11/15/1995 

54,444.49 11/15/1995 12/12/1995 27 

12/12/1995 

54,451.22 12/12/1995 02/29/1996 79 

02/29/1996 

54,497.31 02/29/1996 10/01/1996 215 

Periodic Cumulative 
Interest Interest 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 



Report Date: 06/22/2005 

Detailed Interest Cost 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 
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Cost Category 

Fiscal Year 2 

Indirect 

Payroll 

Indirect 

Payroll 

Indirect 

Payroll 

Indirect 

Payroll 

Indirect 

Payroll 

Indirect 

Payroll 

Indirect 

Payroll 

Indirect 

Payroll 

Cost Ref 

1002 (Annua Rate: 

Voucher Schedule Date 

Indirect Voucher 

Indirect Vouche-

Indirect 

Payroll 

Indirect 

Payroll 

Voucher Schedu le Date 

FY 

FY 

F>' 

FY 

FY 

F>' 

FY 

FY 

F '̂ 

FY 

FY 

F>' 

FY 

FY 

FY 

FY 

2002 

2oo;? 

200;? 

2oo;? 

2oo:? 

2002 

2002 

2002 

2002 

2002 

2002 

2002 

2002 

2002 

2002 

2002 

ererice 

3.35%) 

PF 0̂ -

PF 0̂ -

PF OJI 

PF OJI 

PFOfi 

PP06 

PP07 

PP07 

PP06 

PP06 

PPOJi 

PPOJi 

PP10 

PPIC 

PP 11 

PP 11 

68W0-0083 TD10-17 

68WO-0O83 T310-17 

68WO-0O83 T 310-17 

FY 

FY 

FY 

F>' 

200:? 

2002 

2002 

2002 

PF 12 

PF 12 

p p i : i 

p p i : i 

66 WO-3083 TO10-18 

Cost Per 
Item 

413.19 

787.79 

319.47 

609.08 

548.57 

1,045.89 

263.99 

503.31 

845.04 

1,611.14 

626.36 

1,194.21 

637.90 

1,216.22 

1,107.97 

2,112.42 

7,070.54 

3,249.46 

459.04 

944.13 

1,800.05 

559.87 

1,067.44 

2,908.87 

Cost Per 
Date 

1,200.98 

928.55 

1,594.46 

767.30 

2,456.18 

1,820.57 

1,854.12 

3,220.39 

10,779.04 

2,744.18 

1,627.31 

Prior Balance 

54,497.31 

55,698.29 

56,626.84 

58,221.30 

58,988.60 

61,444.78 

63,265.35 

65,119.47 

68,339.86 

79,118.90 

81,863.08 

Cumulative 
Total 

55,698.29 

56,626.84 

58,221.30 

58,988.60 

61,444.78 

63,265.35 

65,119.47 

68,339.86 

79,118.90 

81,863.08 

83,490.39 

Date of 
Recognition 

11/27/2001 

11/27/2001 

12/11/2001 

12/11/2001 

12/25/2001 

12/25/2001 

01/08/2002 

01/08/2002 

01/22/2002 

01/22/2002 

02/05/2002 

02/05/2002 

02/19/2002 

02/19/2002 

03/05/2002 

03/05/2002 

OU .8/2002 

03/18/2002 

03/18/2002 

03/19/2002 

03/19/2002 

04/02/2002 

04/02/2002 

04/15/2002 

Interest 
Through 

12/11/2001 

12/25/2001 

01/08/2002 

01/22/2002 

02/05/2002 

02/19/2002 

03/05/2002 

03/18/2002 

03/19/2002 

04/02/2002 

04/15/2002 

Days 

14 

14 

14 

14 

14 

14 

14 

13 

1 

14 

13 

Periodic 
Interest 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

Cumulative 
Interest 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 
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Detailed Interest Cost 

;OUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 

Cost Category Co St Reference 

Fiscal Year 2002 (Annual Rate: 3.35%) 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

68WO-0O83 TD10-18 

FY 2002 PF V-

FY 2002 PF V-

FY 2002 PP 1'i 

FY 2002 PF If i 

Voucher Schedule Date 66D0-0267 06296367 

Indirect Vouche- 66D0-0267 06296367 

Voucher Schedule Date 66WO-0O83 T0ia-19 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

66 WO-0O83 T010-19 

FV 2002 PF M; 

F^'2002 PP 16 

F^'2002 PP IV 

F^''2002 PP IV 

Voucher Schedule Date 6S DO-0267 063C1900 

Indirect Voucher 66 D0-a267 06 301900 

Voucher Schedule Date 68 W0-C083 TO10-20 

Indirect Voucher 68 W0-C083 TO10-20 

Indirect F^'2002 PP 18 

Payroll F^'2002 PP IB 

Voucher Schedule Date 68 D0-0;?67 0e.3C7245R 

Indirect F '̂ 2002 PP 19 

Payroll FY 2002 PP 19 

Indirect Voucher 68 DO-0267 0(:307245R 

Indirect FV 2002 PP 20 

Cost Per 
Item 

1,525.70 

691.40 

1,318.22 

608.37 

1,159.90 

3,217.38 

1,687.52 

3,190.87 

1,673.61 

826.27 

1,575.33 

563.19 

1,073.78 

6,194.70 

3,249.12 

1,898.17 

995.59 

605.17 

1,153.80 

3,624.92 

884.42 

1,686.20 

1,901.27 

699.87 

Cost Per 
Date 

4,434.57 

2,009.62 

1,768.27 

4,904.90 

4,864.48 

2,401.60 

1,636.97 

9,443.82 

2,893.76 

1,758.97 

8,096.81 

Prior Balance 

83,490.39 

87,924.96 

89,934.58 

91,702.85 

96,607.75 

101,472.23 

103,873.83 

105,510.80 

114,954.62 

117,848.38 

119,607.35 

Cumulative 
Total 

87,924.96 

89,934.58 

91,702.«5 

96,607.75 

101,472.23 

103,873.83 

105,510.80 

114,954.62 

117,848.38 

119,607.35 

127,704.16 

Date of 
Recognition 

04/15/2002 

04/16/2002 

04/16/2002 

04/30/2002 

04/30/2002 

05/07/2002 

05/07/2002 

05/09/2002 

05/09/2002 

05/14/2002 

05/14/2002 

05/28/2002 

05/28/2002 

05/30/2002 

05/30/2002 

06/10/2002 

06/10/2002 

06/11/2002 

06/11/2002 

06/25/2002 

06/25/2002 

06/25/2002 

06/25/2002 

07/09/2002 

Interest 
Through 

04/16/2002 

04/30/2002 

05/07/2002 

05/09/2002 

05/14/2002 

05/28/2002 

05/30/2002 

06/10/2002 

06/11/2002 

06/25/2002 

07/09/2002 

14 

14 

11 

14 

14 

Periodic Cumulative 
Interest Interest 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 
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Detailed Interest Cost 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 
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Cost Category 

Fiscal Year 2002 (An 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Travel 

Indirect Travel 

Voucher Schedule Date 

Indirect 

Payroll 

Indirect Voucher 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

Voucher Schedule Date 

Voucher Schedule Date 

Indirect Voucher 

Indirect Voucher 

Indirect Travel 

Travel 

Indirect 

Co;;t ReF 

nual Rate: 

FY 2002 

ere nee 

3.35%) 

PP2C 

68-W0-O083 T()10-21 

68-/^^0-0083 T()10-21 

FY 2002 

FY 2002 

TM0044J 

TM0044; 

68-D0-02 

FY 2002 

FY 2002 

68-D0-02 

PP21 

PP21 

:;98 

:i98 

•67 06309206 

PP22 

PP22 

;67 06309206 

68-W0-0083 T(01 0-22 

68-'/V0-0083 T(D1 0-22 

FY 2002 

FV 2002 

FV 2002 

FV 2002 

PP23 

PP23 

PP24 

PP24 

68-W0-0083 T(D10-23 

68-00-02 

68-D0-02 

67 06310167 

.67 06310167 

68-WO-O083 TO10-23 

TMG053080 

TM0053080 

FY 2002 PP2E 

Cost Per 
Item 

1,334.37 

1,021.68 

535.87 

1,702.38 

3,245.70 

614.34 

322.23 

6,687.94 

1,816.48 

3,463.26 

3,507.82 

574.52 

301.34 

2,004.18 

3,821.14 

1,644.31 

3,135.00 

810.59 

3,965.60 

2,079.96 

425.15 

306.77 

584.89 

824.91 

Cost Per 
Date 

2,034.24 

1,557.55 

4,948.08 

936.57 

15,475.50 

875.86 

5,825.32 

4,779.31 

7,281.30 

891.66 

Prior Balance 

127,704.16 

129,738.40 

131,295.95 

136,244.03 

137,180.60 

152,656.10 

153,531.96 

159,357.28 

164,136.59 

171,417.89 

Cumulative 
Total 

129,738.40 

131,295.95 

136,244.03 

137,180.60 

152,656.10 

153,531.96 

159,357.28 

164,136.59 

171,417.89 

172,309.55 

Date of 
Recognition 

07/09/2002 

07/12/2002 

07/12/2002 

07/23/2002 

07/23/2002 

07/25/2002 

07/25/2002 

08/06/2002 

08/06/2002 

08/06/2002 

08/06/2002 

08/08/2002 

08/08/2002 

08/20/2002 

08/20/2002 

09/03/2002 

09/03/2002 

09/06/2002 

09/06/2002 

09/06/2002 

09/06/2002 

09/12/2002 

09/12/2002 

09/17/2002 

Interest 
Through 

07/12/2002 

07/23/2002 

07/25/2002 

08/06/2002 

08/08/2002 

08/20/2002 

09/03/2002 

09/06/2002 

09/12/2002 

09/17/2002 

Days 

3 

11 

2 

12 

2 

12 

14 

3 

6 

5 

F^eriodic 
Interest 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

Cumulative 
Interest 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 
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Detailed Interest Cost 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 

Cost Category Co :it Reference 

Fiscal Year 2002 (Annual Rate: 3.35%) 

Payroll FY 2002 PP 21 

Voucher Schedule Date 68-D0-C267 06311188 

Indirect Voucher 68-D0-C267 06311188 

Demand Letter Date 

Totals for Fiscal Year 200:? 

Cost Per 
Item 

1,572.78 

-201.58 

-105.73 

119,902.62 

Cost Per 
Date 

2,397.69 

-307.31 

0.00 

Prior Balance 

172,309.55 

174,707.24 

174,399.93 

Cumulative Date of Interest 
Total Recognition Through 

174,707.24 09/17/2002 09/24/2002 

09/24/2002 

174,399.93 09/24/2002 09/26/2002 

174,399.93 09/26/2002 10/01/2002 

Days 

2 

5 

Periodic Cumulative 
Interest Interest 

0.00 

0.00 

80.03 

80.03 

0.00 

0.00 

80.03 

80.03 

Fiscal Year 2003 

Prior FY Interest 

Indirect 

Payroll 

(Annual Rate: 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Indirect 

Payroll 

Payroll 

Indirect 

Payroll 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

FY 2002 

FY 2002 

1.47%) 

PP2e 

pp2e. 

68-\/V0-0083 TO10-24 

68-^A/0-0083 TO10-24 

FY 2002 

FY 2003 

FY 2002 

FY 2003 

FY 2003 

FY 2003 

FY 2003 

FY 200;5 

PP27 

PP01 

PP27 

PP01 

PP02 

PP02 

PF O:: 

PF 03 

6eWO-0O83 TO10-25 

66 W0-D083 TO10-25 

F '̂ 200:3 

F '̂ 2003 

PP 04 

PP 04 

80.03 

850.56 

1,621.67 

626.71 

345.63 

823.99 

189.82 

1,571.00 

344.18 

1,487.25 

2,696.74 

1,874.42 

3,398.74 

166.77 

91.97 

924.20 

1,675.80 

80.03 

2,472.23 

972.34 

2,928.99 

4,183.99 

5,273.16 

258.74 

2,600.00 

174,399.93 

174,479.96 

176,952.19 

177,924.53 

180,853.52 

185,037.51 

190,310.67 

190,569.41 

174,479.96 

176,952.19 

177,924.53 

180,853.52 

185,037.51 

190,310.67 

190,569.41 

193,169.41 

10/01/2002 

10/01/2002 

10/01/2002 

10/11/2002 

10/11/2002 

10/15/2002 

10/15/2002 

10/15/2002 

10/15/2002 

10/29/2002 

10/29/2002 

11/12/2002 

11/12/2002 

11/13/2002 

11/13/2002 

11/26/2002 

11/26/2002 

10/01/2002 

10/11/2002 

10/15/2002 

10/29/2002 

11/12/2002 

11/13/2002 

11/26/2002 

12/10/2002 

10 

14 

14 

13 

14 

0.00 

71.27 

28.66 

101.97 

104.33 

0.00 

71.27 

99.93 

201.90 

306.23 

7.66 

99.77 

08.92 

313.89 

413.66 

522.58 
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SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 
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Cost Category 

Fiscal Year 2003 (An 

Voucher Schedule Date 

Indirect 

Payroll 

Indirect Voucher 

Voucher Scheduie Date 

Indirect Voucher 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Voucher Schedule Date 

Voucher Schedule Date 

Indirect Voucher 

Indirect Voucher 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

nual 

st Ref9rence 

Rate: 1.47%) 

68-W0-1D02 1 

FV 

FV 

68 

68 

68 

FV 

FV 

68 

68 

FV 

FV 

68 

68 

68 

68 

68 

68 

68 

68 

2003 PP05 

2003 PPOf 

WO-1002 1 

^0-0083 TO10-26 

WO-0083 TO10-26 

2003 ppoe 

2003 ppoe 

DO-0267 06315082R1 

30-0267 06315082R1 

2003 PP07 

2003 PP07 

WO-1302 2 

WO-1002 2 

WO-0083 TD10-27 

WO-0083 T 324-01 

WO-0083 T 324-01 

WO-0O83 T310-27 

D0-C267 06313764R3 

D0-C267 0e313764R3 

FY 2003 PP06. 

FY 2003 PP 08 

FY 2003 PP09 

FY 2003 PP05I 

Cost Per 
Item 

483.54 

829.72 

1,504.48 

266.67 

498.74 

275.06 

1,199.32 

2,174.66 

-2.07 

-1.14 

403.42 

731.49 

53.60 

29.56 

183.39 

237.49 

130.98 

101.14 

73.97 

40.79 

1,257.95 

2,280.97 

720.22 

1,305.93 

Cost Per 
Date 

3,084.41 

773.80 

3,373.98 

-3.21 

1,134.91 

83.16 

653.00 

114.76 

3,538.92 

2,026.15 

Prior Balance 

193,169.41 

196,253.82 

197,027.62 

200,401.60 

200,398.39 

201,533.30 

201,616.46 

202,269.46 

202,384.22 

205,923.14 

Cumulative 
Total 

196,253.82 

197,027.62 

200,401.60 

200,398.39 

201,533.30 

201,616.46 

202,269.46 

202,384.22 

205,923.14 

207,949.29 

Date of 
Recognition 

12/10/2002 

12/10/2002 

12/10/2002 

12/10/2002 

12/16/2002 

12/16/2002 

12/24/2002 

12/24/2002 

12/30/2002 

12/30/2002 

01/07/2003 

01/07/2003 

01/09/2003 

01/09/2003 

01/10/2003 

01/10/2003 

01/10/2003 

01/10/2003 

01/13/2003 

01/13/2003 

01/21/2003 

01/21/2003 

02/04/2003 

02/04/2003 

Interest 
Through 

12/16/2002 

12/24/2002 

12/30/2002 

01/07/2003 

01/09/2003 

01/10/2003 

01/13/2003 

01/21/2003 

02/04/2003 

02/06/2003 

Days 

6 

8 

6 

8 

2 

1 

3 

8 

14 

2 

Periodic 
Interest 

47.42 

63.48 

48.43 

64.57 

16.23 

8.12 

24.44 

65.21 

116.11 

16.75 

Cumulative 
Interest 

570.00 

633.48 

681.91 

746.48 

762.71 

770.83 

795.27 

860.48 

976.59 

993.34 
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Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 
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Cost Category Cost Rciference 

Fiscal Year 2003 (Annual Rate: 1.47°/) 

Voucher Schedule Date 

Indirect Voucher 

Voucher Schedule Date 

Indirect Voucher 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

Voucher Schedule Date 

Voucher Schedule Date 

Indirect Voucher 

Indirect Voucher 

Indirect 

Payroll 

66 WO-1002 3 

66 WO-1002 3 

6&W0-C083 TO24-02 

68W0-C083 TO24-02 

68 DO-0267 06316796R 

68 DO-0267 0e^316796R 

F '̂ 200:3 PP 10 

F '̂ 2003 PP 10 

F '̂ 200:3 PP 11 

F '̂ 2003 PP 1 -: 

66 WO-1002 4 

66 WO-1002 4 

68 W0-C083 TO24-03 

68 W0-C083 TO2;4-03 

FV 2003 PP i:? 

FV 2003 PP i;? 

FV 2003 PP 1:3 

FV 2003 PP 13 

68 WO-0083 TO10-30 

68 WO-0083 T024-04 

68 WO-0083 TO'0-30 

68 W 0-0083 T 024-04 

FV 2003 PP 14-

FV 2003 PP 14 

Cost Per 
Item 

50.29 

27.73 

2,018.83 

1,113.38 

9.49 

5.23 

844.75 

1,531.73 

206.52 

374.46 

427.27 

235.64 

2,992.14 

1,650.17 

253.64 

459.90 

199.27 

361.32 

532.02 

1,401.17 

293.41 

772.75 

41.77 

75.74 

Cost Per 
Date 

78.02 

3,132.21 

14.72 

2,376.48 

580.98 

662.91 

4,642.31 

713.54 

560.59 

2,999.35 

117.51 

Prior Balance 

207,949.29 

208,027.31 

211,159.52 

211,174.24 

213,550.72 

214,131.70 

214,794.61 

219,436.92 

220,150.46 

220711.05 

223,710.40 

Cumulative 
Total 

208,027.31 

211,159.52 

211,174.24 

213,550.72 

214,131.70 

214,794.61 

219,436.92 

220,150.46 

220,711.05 

223,710.40 

223,827.91 

Date of 
Recognition 

02/06/2003 

02/06/2003 

02/07/2003 

02/07/2003 

02/11/2003 

02/11/2003 

02/18/2003 

02/18/2003 

03/04/2003 

03/04/2003 

03/10/2003 

03/10/2003 

03/13/2003 

03/13/2003 

03/18/2003 

03/18/2003 

0-, )1/2003 

04/01/2003 

04/11/2003 

04/11/2003 

04/11/2003 

04/11/2003 

04/15/2003 

04/15/2003 

Interest 
Through 

02/07/2003 

02/11/2003 

02/18/2003 

03/04/2003 

03/10/2003 

03/13/2003 

03/18/2003 

04/01/2003 

04/11/2003 

04/15/2003 

04/29/2003 

Days 

1 

4 

7 

14 

6 

3 

5 

14 

10 

4 

14 

Periodic 
Interest 

8.38 

34.02 

59.53 

120.41 

51.74 

25.95 

44.19 

124.13 

88.89 

36.04 

126.20 

Cumulative 
Interest 

1,001.72 

1,035.74 

1,095.27 

1,215.68 

1,267.42 

1,293.37 

1,337.56 

1,461.69 

1,550.58 

1,586.62 

1,712.82 
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Detailed Interest Cost 

SOUTH DA^tTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 
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Cost Category 

Fiscal Year 2003 (An 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Vouche-

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect 

Payroll 

Indirect Voucher 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Cost Reference 

nua: Rate: 1.47%) 

FY 2003 PF If i 

FY 2003 PF i;i 

6e-WO-0O83 T310-31 

66WO-0O83 T310-31 

FV2003 PF ie; 

FY 2003 PF If i 

68-WO-0083 T324-05 

68-VV0-0083 T324-05 

FV2003 PP 17 

FY 2003 PP 17 

68-^0-1002 7 

FY 2003 PP 16 

FY 2003 PP 16 

68-WO-1002 7 

68-WO-0083 TO24-06 

68-W0-0383 TO24-06 

FY 2003 PP 1£ 

FY 2003 PP1£ 

FY 2003 PP2C 

FY 2003 PP2C 

68-WO-0083 T324-07 

68-(A/0-0083 T324-07 

FY 2003 PP 21 

FY 2003 PP21 

Cost Per 
Item 

580.16 

1,051.95 

971.22 

535.63 

405.00 

734.35 

122.00 

67.28 

525.57 

953.00 

14.14 

398.02 

721.72 

7.80 

436.34 

240.64 

270.34 

490.19 

101.41 

183.88 

276.31 

152.38 

14.38 

26.08 

Cost Per 
Date 

1,632.11 

1,506.85 

1,139.35 

189.28 

1,478.57 

1,141.68 

676.98 

760.53 

285.29 

428.69 

40.46 

Prior Balance 

223,827.91 

225,460.02 

226,966.87 

228,106.22 

228,295.50 

229,774.07 

230,915.75 

231,592.73 

232,353.26 

232,638.55 

233,067.24 

Cumulative 
Total 

225,460.02 

226,966.87 

228,106.22 

228,295.50 

229,774.07 

230,915.75 

231,592.73 

232,353.26 

232,838.55 

233,067.24 

233,107.70 

Date of 
Recognition 

04/29/2003 

04/29/2003 

05/08/2003 

05/08/2003 

05/13/2003 

05/13/2003 

05/14/2003 

05/14/2003 

05/27/2003 

05/27/2003 

06/10/2003 

06/10/2003 

06/10/2003 

06/10/2003 

06/12/2003 

06/12/2003 

06/24/2003 

06/24/2003 

07/08/2003 

07/08/2003 

07/10/2003 

07/10/2003 

07/22/2003 

07/22/2003 

Interest 
Through 

05/08/2003 

05/13/2003 

05/14/2003 

05/27/2003 

06/10/2003 

06/12/2003 

06/24/2003 

07/08/2003 

07/10/2003 

07/22/2003 

08/05/2003 

Days 

9 

5 

1 

13 

14 

2 

12 

14 

2 

12 

14 

Periodic 
Interest 

81.72 

45.70 

9.19 

119.53 

129.55 

18.60 

111.93 

131.01 

18.74 

112.64 

131.43 

Cumulative 
Interest 

1,794.54 

1,840.24 

1,849.43 

1,968.96 

2,098.51 

2,117.11 

2,229.04 

2,360.05 

2,378.79 

2,491.43 

2,622.86 
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Detailed Interest Cost 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 

Cumulative Date of Interest 
Total Recognition Through Days Cost Categop/ Cost Reference 

Fiscal Year 2003 (Annua Rate: 1.47%) 

Indirect 

Payroll 

Voucher Schedule Date 

Voucher Schedule Date 

Voucher Schedule Date 

Indirect Voucher 

Indirect Voucher 

Indirect Voucher 

Indirect Voucher 

Indirect Voucher 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Voucher Schedule Date 

Voucher Schedule Date 

Indirect Voucher 

Indirect Voucher 

Indirect 

Payroll 

FY 2003 PP 22 

FY 2003 PP22 

68-WO-0083 

68WO-0O83 

68-WO-1002 

68-WO-0083 

68-WO-0083 

68-WO-0083 

68-^0-0083 

68-^0-1002 

68-^0-3016 

68-^0-3016 

T 324-08 

T310-34 

9 

T 324-08 

T310-34 

TO10-34 

TO10-34 

9 

4 

4 

FV2003 PP23 

FY 2003 PP 23 

FY2003 PP24 

FY 2003 PP 2^ 

68-W0-:3016 

68-W0-:3016 

68-WO-0083 

68-WO-0083 

68-WO-0083 

68-WO-0083 

5 

5 

T 310-35 

T 324-09 

T 324-09 

T 310-35 

FY 2003 PP 2Ji 

FY 2003 PP2J. 

Cost Per 
Item 

169.75 

307.79 

-72.99 

385.17 

12.45 

-40.25 

212.42 

212.42 

-212.42 

6.87 

2,331.31 

1,285.72 

275.83 

500.15 

106.09 

192.37 

592.18 

326.59 

-385.27 

5,262.81 

2,902.44 

-212.48 

81.67 

148.09 

Cost Per 
Date 

477.54 

503.67 

3,617.03 

775.98 

298.46 

918.77 

7,567.50 

229.76 

Prior Balance 

233,107.70 

233,585.24 

234,088.91 

237,705.94 

238,481.92 

238,780.38 

239,699.15 

247,266.65 

233,585.24 

234,088.91 

237,705.94 

238,481.92 

238,780.38 

239,699.15 

247,266.65 

247,496.41 

08/05/2003 

08/05/2003 

08/11/2003 

08/11/2003 

08/11/2003 

08/11/2003 

08/11/2003 

08/11/2003 

08/11/2003 

08/11/2003 

08/14/2003 

08/14/2003 

08/19/2003 

08/19/2003 

09/02/2003 

09/02/2003 

09/08/2003 

09/08/2003 

09/15/2003 

09/15/2003 

09/15/2003 

09/15/2003 

09/16/2003 

09/16/2003 

08/11/2003 

08/14/2003 

08/19/2003 

09/02/2003 

09/08/2003 

09/15/2003 

09/16/2003 

09/30/2003 

14 

Periodic Cumulative 
Interest Interest 

56.44 2,679.30 

28.28 2,707.58 

14 

47.87 2,755.45 

134.46 2,889.91 

57.70 2,947.61 

67.58 3,015.19 

9.96 3,025.15 

139.55 3,164.70 
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Detailed Interest Cost 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 

Cost Category Cost Reference 

Fiscal Year 2003 (Annual Rate: 1.47%) 

Indirect FY 2003 PP 26 

Payroll FV 2003 PP 26. 

Cost Per 
Item 

84.88 

153.91 

Cost Per 
Date 

238.79 

Prior Balance 

247,496.41 

Cumulative Date of 
Total Recognition 

09/30/2003 

247,735.20 09/30/2003 

Interest 
Through 

10/01/2003 

Totals for Fiscal Year 2003 73,255.24 

Days 
Periodic Cumulative 
Interest Interest 

9.98 3,174.68 

3,174.68 3,254.71 

Fiscal Year 2004 (An 

Prior FY Interest 

Voucher Schedule Date 

Indirect Voucher 

Voucher Schedule Date 

Indirect 

Payroll 

Indirect Voucher 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

nual Rate: 1.27%) 

68-W0-3D16 6 

68-WO-3016 6 

68-WO-0083 TO24-10 

FY 2003 PP27 

FY 2003 PP2? 

68-WO-0083 TO24-10 

FV200^- PP02 

FY 200^- PP05 

68-1A/0-3016 7 

68-^0-3016 7 

FY 2004 PP03 

FY 2004 PP03 

FY 2004 PPO-: 

FY 2004 PP04 

FY 2004 ppoe 

FY 2004 PP05' 

68-WO-0083 T 324-12 

68-WO-0083 T 324-12 

3,174.68 

290.28 

160.09 

156.89 

21.33 

38.68 

86.52 

195.56 

354.60 

736.92 

406.41 

78.03 

141.50 

575.37 

1,043.27 

536.64 

973.06 

41.37 

22.82 

3,174.68 

450.37 

303.42 

550.16 

1,143.33 

219.53 

1,618.64 

1,509.70 

64.19 

247,735.20 

250,909.88 

251,360.25 

251,663,67 

252,213.83 

253,357.16 

253,576.69 

255,195.33 

256,705.03 

250,909.88 

251,360.25 

251,663.67 

252,213.83 

253,357.16 

253,576.69 

255,195.33 

256,705.03 

256,769.22 

10/01/2003 

10/02/2003 

10/02/2003 

10/14/2003 

10/14/2003 

10/14/2003 

10/14/2003 

10/28/2003 

10/28/2003 

11/07/2003 

11/07/2003 

11/11/2003 

11/11/2003 

11/25/2003 

11/25/2003 

12/09/2003 

12/09/2003 

12/15/2003 

12/15/2003 

10/02/2003 

10/14/2003 

10/28/2003 

11/07/2003 

11/11/2003 

11/25/2003 

12/09/2003 

12/15/2003 

12/23/2003 

12 

14 

10 

14 

14 

8.71 

104.66 

122.26 

87.52 

35.17 

123.19 

123.97 

53.45 

71.28 

8.71 

113.37 

235.63 

323.15 

358.32 

481.51 

605.48 

658.93 

730.21 
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Detailed Interest Cost 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 

Cost Category Cost Reference 

Fiscal Year 2004 (Annua Rate; 1.27%; 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

FY 2004 PP Of; 

FY 2004 PP Oe. 

68-W0-3016 9 

68-(A^0-3016 9 

68-WO-1002 2 

68-WO-1002 2 

FY 2004 PP06 

FY 2004 PP 06 

FY 2004 PPO£' 

FY 2004 PPOc. 

Voucher Schedule Date 68-W0-G129 G9009-38 

Indirect Voucher 68-W0-0129 G9009-38 

Voucher Schedule Date 68-WO-3016 10 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

Voucher Schedule Date 

Voucher Schedule Date 

Indirect Voucher 

Indirect Voucher 

Voucher Schedule Date 

Indirect Voucher 

68-A/0-3316 10 

FY 200^- PP IC 

FY 200^- PP IC 

FY 200-:. PP 11 

FY 2004 PP 11 

68-VV0-0083 T310-33R 

68-W0-0129 G9009-039 

68-W0-0129 G9009-039 

68-WO-0083 TO10-33R 

68-WO-1002 4 

68-WO-1002 4 

Cost Per 
Item 

423.24 

767.42 

865.96 

477.58 

34.56 

19.06 

142.22 

257.89 

51.36 

93.13 

1,015.32 

559.95 

712.91 

393.17 

339.46 

615.50 

413.49 

749.75 

385.27 

3,374.53 

1,861.05 

212.48 

71.09 

39.21 

Cost Per 
Date 

1,190.66 

1,343.54 

53.62 

400.11 

144.49 

1,575.27 

1,106.08 

954.96 

1,163.24 

5,833.33 

110.30 

Prior Balance 

256,769.22 

257,959.88 

259,303.42 

259,357.04 

259,757.15 

259,901.64 

261,476.91 

262,582.99 

263,537.95 

264,701.19 

270,534.52 

Cumulative 
Total 

257,959.88 

259,303.42 

259,357.04 

259,757.15 

259,901.64 

261,476.91 

262,582.99 

263,537.95 

264,701.19 

270,534.52 

270,644.82 

Date of 
Recognition 

12/23/2003 

12/23/2003 

01/06/2004 

01/06/2004 

01/08/2004 

01/08/2004 

01/20/2004 

01/20/2004 

02/03/2004 

02/03/2004 

02/05/2004 

02/05/2004 

02/06/2004 

02/06/2004 

02/17/2004 

02/17/2004 

03/02/2004 

03/02/2004 

03/03/2004 

03/03/2004 

03/03/2004 

03/03/2004 

03/12/2004 

03/12/2004 

Interest 
Through 

01/06/2004 

01/08/2004 

01/20/2004 

02/03/2004 

02/05/2004 

02/06/2004 

02/17/2004 

03/02/2004 

03/03/2004 

03/12/2004 

03/16/2004 

Days 

14 

2 

12 

14 

2 

1 

11 

14 

1 

9 

4 

Periodic 
Interest 

125.31 

18.00 

107.99 

126.19 

18.04 

9.07 

100.23 

128.02 

9.18 

84.49 

37.56 

Cumulative 
Interest 

855.52 

873.52 

981.51 

1,107.70 

1,125.74 

1,134.81 

1,235.04 

1,363.06 

1,372.24 

, 

1,456.73 

1,494.29 
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Detailed Interest Cost 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 
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Cost Cateaory Cost Re l̂erevice 

Fiscal Year 2004 (Annual Rate: 1.27%) , 

Indirect 

Payroll 

Indirect 

Payroll 

Voucher Schedule Date 

Voucher Schedule Date 

Indirect Voucher 

Indirect Vouche' 

Voucher Schedule Date 

Voucher Schedule Date 

Indirect Voucher 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

Indirect 

Payroll 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Indirect Voucher 

Indirect 

F^';?004 PP 12 

F '̂ 2004 PP 12 

F^''2004 PP 13 

F^'2004 PP 13 

66 WO-0129 G9009-40 

66 WO-1002 5 

6&VVO-0129 G9009-40 

66-WO-1002 5 

68W0-0129 G9009-041 

68-WO-1002 6 

6eW0-0129 G9009-041 

68-WO-1002 6 

FY 2004 PP lei 

FY 2004 PP 1fi 

FY 2004 PP 17 

FY 2004 PF 17 

FY 2004 PP 18 

FY 2004 PP 18 

FY 2004 PP 19 

FV2004 PP 19 

66 WO-0129 G 9009-43 

66 WO-3129 G9009-43 

66 W0-G129 G 9009-43 

F '̂ 2004 PP 2-1 

Cost Per 
Item 

16.02 

29.05 

52.94 

95.99 

11,139.51 

14.58 

6,143.44 

8.04 

3,330.76 

6.51 

1,836.91 

3.59 

30.18 

54.73 

113.26 

205.38 

60.38 

109.48 

181.13 

328.44 

6,786.51 

1,717.03 

2,025.73 

91.59 

Cost Per 
Date 

45.07 

148.93 

17,305.57 

5,177.77 

84.91 

318.64 

169.86 

509.57 

10,529.27 

Prior Balance 

270,644.82 

270,689.89 

270,838.82 

288,144.39 

293,322.16 

293,407.07 

293,725.71 

293,895.57 

294,405.14 

Cumulative 
Total 

270,689.89 

270,838.82 

288,144.39 

293,322.16 

293,407.07 

293,725.71 

293,895.57 

294,405.14 

304,934.41 

Date of 
Recognition 

03/16/2004 

03/16/2004 

03/30/2004 

03/30/2004 

04/05/2004 

04/05/2004 

04/05/2004 

04/05/2004 

05/05/2004 

05/05/2004 

05/05/2004 

05/05/2004 

05/11/2004 

05/11/2004 

05/25/2004 

05/25/2004 

OC '8/2004 

06/08/2004 

06/22/2004 

06/22/2004 

06/30/2004 

06/30/2004 

06/30/2004 

07/20/2004 

Interest 
Through 

03/30/2004 

04/05/2004 

05/05/2004 

05/11/2004 

05/25/2004 

06/08/2004 

06/22/2004 

06/30/2004 

07/20/2004 

Days 

14 

6 

30 

6 

14 

14 

14 

8 

20 

Periodic 
Interest 

131.50 

56.39 

299.95 

61.07 

142.53 

142.69 

142.77 

81.73 

211.62 

Cumulative 
Interest 

1,625.79 

1,682.18 

1,982.13 

2,043.20 

2,185.73 

2,328.42 

2,471.19 

2,552.92 

2,764.54 
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SOUTH DA^rrON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 
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Cost Category 

Fiscal Year 2004 (An 

Payroll 

Voucher Schedule Date 

Voucher Schedule Date 

Indirect Vouche^ 

Indirect Vouche-

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect 

Payroll 

Indirect Voucher 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Voucher Schedule Date 

Voucher Schediile Date 

Indirect Vouchei' 

Indirect Voucher 

Indirect 

Payroll 

Voucher Schedule Date 

Cost Re;1erence 

nual Rate: 1.27''/c) 

F^''2004 PP2-

66 WO-3129 G9009-44 

66 WO-1002 9 

66-WO-3129 G9009-44 

66-WO-1002 9 

66W0-3016 D05170-16 

68W0-3016 D05170-16 

FY 2004 PP 23 

FY 2004 PP2-1 

68-WO-0129 G9009-45 

FY 2004 PP 2^ 

FY 2004 PP2'i 

68-WO-0129 G9009-45 

68-WO-3016 r ' 

68-W0-3016 V 

FY 2004 PP26 

FY 2004 PP25. 

68-WO-0129 JVD3306 

68-WO-0129 JVD3314 

68-WO-0129 JVD3306 

68-W0-0129 JVD3314 

FY 2004 PP 26 

FY 2004 PP 2C. 

68-W0-ai29 G9009-46 

Cost Per 
Item 

166.07 

1,602.22 

26.03 

883.62 

14.36 

475.96 

262.49 

265.44 

481.30 

125.58 

283.25 

513.59 

69.26 

7,590.02 

4,185.90 

145.04 

263.00 

-3,673.12 

3,673.12 

-2,025.73 

2,025.73 

62.90 

114.06 

6,012.02 

Cost Per 
Date 

257.66 

2,526.23 

738.45 

746.74 

991.68 

11,775.92 

408.04 

0.00 

176.96 

Prior Balance 

304,934.41 

305,192.07 

307,718.30 

308,456.75 

309,203.49 

310,195.17 

321,971.09 

322,379.13 

322,379.13 

Cumulative 
Total 

305,192.07 

307,718.30 

308,456.75 

309,203.49 

310,195.17 

321,971.09 

322,379.13 

322,379.13 

322,556.09 

Date of 
Recognition 

07/20/2004 

08/04/2004 

08/04/2004 

08/04/2004 

08/04/2004 

08/12/2004 

08/12/2004 

08/17/2004 

08/17/2004 

08/31/2004 

08/31/2004 

08/31/2004 

08/31/2004 

09/09/2004 

09/09/2004 

09/14/2004 

09/14/2004 

09/15/2004 

09/15/2004 

09/15/2004 

09/15/2004 

09/28/2004 

09/28/2004 

09/30/2004 

Interest 
Through 

08/04/2004 

08/12/2004 

08/17/2004 

08/31/2004 

09/09/2004 

09/14/2004 

09/15/2004 

09/28/2004 

09/30/2004 

Days 

15 

8 

5 

14 

9 

5 

1 

13 

2 

Periodic 
Interest 

158.85 

85.42 

53.52 

150.21 

96.87 

55.86 

11.19 

145.42 

22.39 

Cumulative 
Interest 

2,923.39 

3,008.81 

3,062.33 

3,212.54 

3,309.41 

3,365.27 

3,376.46 

3,521.88 

3,544.27 
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Detailed Interest Cost 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 
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Cost Category 

Fiscal Year 2004 (An 

Indirect Voucher 

Totals for Fiscal Year 

Cost Reference 

nua^ Rate: 1.27%) 

68-WO-3129 G9009-46 

• 2004 

Fiscal Year 2005 (Annual Rate: 2.21%) 

Prior FY Interest 

Indirect 

Payroll 

Indirect 

Payroll 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Voucher Schedule Date 

Voucher Schedule Date 

Indirect Voucher 

Indirect Voucher 

Indirect 

FY 2004 PP 27' 

FY 2004 PP27 

FY 2005 PP 02 

FY200fi PP02 

FY 2005 PP03 

FY 2005 PP03 

68-W0-0129 G9009-47 

68-W0-0129 G9009-47 

FY 2005 PP04 

FV2005 PP04 

68-WO-3016 19 

68-WO-3016 19 

FY 2005 PPOE 

FY 2005 PPO£ 

68-WO-1002 13 

68-W0-3016 20 

68-WO-1002 13 

68-W0-:3016 20 

FY 2005 PPOe 

Cost Per 
Item 

3,315.63 

80,973.86 

3,555.79 

445.98 

808.67 

30.30 

54.94 

35.38 

64.16 

100.90 

55.65 

938.48 

1,701.68 

5,591.78 

3,083.87 

453.06 

821.52 

24.92 

6.99 

13.74 

3.85 

241.12 

Cost Per 
Date 

9,327.65 

3,555.79 

1,254.65 

85.24 

99.54 

156.55 

2,640.16 

8,675.65 

1,274.58 

49.50 

Prior Balance 

322,556.09 

331,883.74 

335,439.53 

336,694.18 

336,779.42 

336,878.96 

337,035.51 

339,675.67 

348,351.32 

349,625.90 

Cumulative 
Total 

331,883.74 

335,439.53 

336,694.18 

336,779.42 

336,878.96 

337,035.51 

339,675.67 

348,351.32 

349,625.90 

349,675.40 

Date of 
Recognition 

09/30/2004 

10/01/2004 

10/12/2004 

10/12/2004 

10/26/2004 

10/26/2004 

11/09/2004 

11/09/2004 

11/17/2004 

11/17/2004 

11/23/2004 

11/23/2004 

12/01/2004 

12/01/2004 

12/07/2004 

12/07/2004 

12/10/2004 

12/10/2004 

12/10/2004 

12/10/2004 

12/21/2004 

Interest 
Through 

10/01/2004 

10/12/2004 

10/26/2004 

11/09/2004 

11/17/2004 

11/23/2004 

12/01/2004 

12/07/2004 

12/10/2004 

12/21/2004 

Days 

1 

11 

14 

14 

8 

6 

8 

6 

3 

11 

Periodic 
Interest 

11.52 

3,555.79 

223.41 

285.41 

285.48 

163.18 

122.44 

164.53 

126.55 

63.51 

232.89 

Cumulative 
Interest 

3,555.79 

6,810.50 

223.41 

508.82 

794.30 

957.48 

1,079.92 

1,244.45 

1,371.00 

1,434.51 

1,667.40 
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Detailed Interest Cost 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 

Cost Category Cost Reference 

Fiscal Year 2005 (Annual Rate: 2.21°/ ) 

Payroll F '̂ 200i5 PP 0() 

Voucher Schedule Date 66 WO-1002 2 

Indirect F '̂ ;>00:5 PP OV 

Payroll FY 2005 PP OV 

Indirect Voucher 66 WO-1002 2 

Voucher Schedule Date 66-W0-3016 21 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

Indirect 

Payroll 

66W0-3016 21 

FY 2005 PP 08 

FY 2005 PP08 

FY 2005 PP Ofi 

FY 2005 PP 09 

68-W0-3016 2;? 

68-WO-3016 22 

FY 2005 PP 10 

FY 2005 PP 10 

68-WO-0083 E3 

68-WO-0083 E3 

FY 2005 PP 11 

FY 2005 PP 11 

FY 2005 PP12 

FY 2005 PP12 

FY 2005 PP13 

FV2005 PP 13 

Cost Per 
Item 

Voucher Schedule Date 68-WO-1002 5 

437.21 

20.62 

91.73 

166.33 

11.37 

533.40 

294.17 

782.74 

1,419.27 

1,550.06 

2,810.62 

72.06 

39.74 

1,829.79 

3,317.84 

1,777.26 

980.16 

2,851.65 

5,170.70 

2,005.42 

3,636.28 

2,248.77 

4,077.55 

46.16 

Cost Per Cumulative Date of Interest 
Date Prior Balance Total Recognition Through Days 

678.33 349,675.40 350,353.73 

290.05 350,353.73 350,643.78 

827.57 

2,202.01 

4,360.68 

111.80 

5,147.63 

2,757.42 

8,022.35 

5,641.70 

6,326.32 

350,643.78 

351,471.35 

353,673.36 

358,145.84 

363,293.47 

366,050.89 

374,073.24 

379,714.94 

351,471.35 

353,673.36 

358,034.04 

358,034.04 358,145.84 

363,293.47 

366,050.89 

374,073.24 

379,714.94 

386,041.26 

12/21/2004 

01/04/2005 

01/04/2005 

01/04/2005 

01/04/2005 

01/05/2005 

01/05/2005 

01/18/2005 

01/18/2005 

02/01/2005 

02/01/2005 

02/08/2005 

02/08/2005 

02/15/2005 

02/15/2005 

02/17/2005 

02/17/2005 

03/01/2005 

03/01/2005 

03/15/2005 

03/15/2005 

03/29/2005 

03/29/2005 

04/01/2005 

01/04/2005 

01/05/2005 

01/18/2005 

02/01/2005 

02/08/2005 

02/15/2005 

02/17/2005 

03/01/2005 

03/15/2005 

03/29/2005 

04/01/2005 

14 

13 

14 

12 

14 

14 

Periodic 
Interest 

296.98 

Cumulative 
Interest 

1,964.38 

21.23 1,985.61 

276.65 2,262.26 

299.80 2,562.06 

151.75 2,713.81 

151.79 2,865.60 

43.99 2,909.59 

265.96 3,175.55 

317.09 3,492.64 

321.87 3,814.51 

70.12 3,884.63 
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Detailed Interest Cost 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 

Cost Category 

Fiscal Year 2 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

Cost Reference 

005 (Annua Rate: 2.21%) 

Voucher Schedule Date 

Indirect Voucher 

Indirect 

Payroll 

Indirect 

Payroll 

Totals for Fis( r,al ^ear 

68-WO-1002 5 

FY 2005 PP V-

FY 2005 PP U 

FY 2005 PP M 

FY 2005 PP M 

68-WO-1002 6 

68-W0-1302 6 

FY 2005 PP ie 

FV 2005 PP 16 

FV 2005 PP17 

FV 2005 PP 17 

200 5 

Cost Per 
Item 

25.46 

1,177.77 

2,135.58 

162.53 

294.69 

27.45 

15.14 

1,359.48 

2,465.07 

1,692.95 

3,069.71 

33,073.72 

Cost Per 

Date 

71.62 

3,313.35 

457.22 

42.59 

3,824.55 

4,762.66 

Prior Balance 

386,041.26 

386,112.88 

389,426.23 

389,883.45 

389,926.04 

393,750.59 

Cumulative 

Total 

386,112.88 

389,426.23 

389,883.45 

389,926.04 

393,750.59 

398,513.25 

Date of 
Recognition 

04/01/2005 

04/12/2005 

04/12/2005 

04/26/2005 

04/26/2005 

04/29/2005 

04/29/2005 

05/10/2005 

05/10/2005 

05/24/2005 

05/24/2005 

Interest 
Through 

04/12/2005 

04/26/2005 

04/29/2005 

05/10/2005 

05/24/2005 

06/22/2005 

Days 

11 

14 

3 

11 

14 

29 

Periodic 
Interest 

257.16 

330.11 

70.82 

259.70 

333.77 

699.75 

5,835.94 

Cumulative 
Interest 

4,141.79 

4,471.90 

4,542.72 

4,802.42 

5,136.19 

5,835.94 

12,646.44 
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Interest Cost Summary 

SOUTH DAYTON DUMP AND LANDFILL, MORAINE, OH SITE ID = 85 28 

Interest Accrued beginning 09/26/2002 through 06/22/2005 

Costs Through 05/31/2005. 

Fiscal 
Year 

1991 

1992 

1995 

1996 

2002 

2003 

2004 

2005 

Costs ($) 

42,719.64 

1,591.41 

9,898.95 

287.31 

119,902.62 

73,255.24 

80,973.86 

63,073.72 

Interest 
Rate (%) 

7.99% 

5.70% 

5.63% 

5.86% 

3.35% 

1.47% 

1.27% 

2.21% 

Interest ($) 

0.00 

0.00 

0.00 

0.00 

80.03 

3,174.68 

3,555.79 

5,835.94 

Cumulative 
Interest ($) 

0.00 

0.00 

0.00 

0.00 

80.03 

3,254.71 

6,810.50 

12,646.44 

Total Interest Costs $391,702.75 $12,646.44 




